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Required 
√ 

Requirement Description 
 

Comments – 
Explanation/Justification 

 J-16 No additional requirements required.       

 1.0 Program (If checked, all lines are required)       

 

1.1 Subcontractor shall submit a project Quality Assurance Plan 
(QAP) that incorporates the elements stated herein. The 
QAP (includes implementing work documents) shall be 
submitted as specified in the Submittal Register J-8. 

      

 

1.2  Subcontractor shall provide an organization chart that 
identifies and describes responsibilities, levels of authority, 
and interfaces for those managing, performing, and 
assessing the adequacy of work. 

      

 

1.3  Subcontractor shall designate a QA/QC representative (must 
be independent of directing and performing work) who will 
provide interface for quality related work and any stop work 
actions by the subcontractor or FBP. The subcontractor shall 
submit the resume of the QA/QC representative showing 
Knowledge, Skills and Ability (KSA) related to QA 
activities for FBP QA approval as specified on the Submittal 
Register J-8. 

      

 
1.4 Subcontractor shall identify National Consensus Standards 

for applicability to their Quality Program Requirements as 
selected below: 

      

 

 ASME/NQA-1 2008/2009 Part 1-Nuclear Quality Assurance 
Program Requirements 

      

 ASME/NQA-1 2008/2009 Part 2 (as selected)       

 2.4 Power, Instrumentation and Control Equip.       

 2.7 Software       

 2.14 CGD       

  2.18 Maintenance       

 Other:             

 2.0 Personnel Training and Qualifications        

 

2.1  Subcontractor personnel performing work requiring special 
skills or abilities shall be trained and have documented 
qualifications or certifications prior to performing work and 
will submit as specified in the Submittal Register J-8.  

      

 3.0 Quality Improvement (If checked, all lines are required)       

 

3.1  Subcontractor shall assign the responsibility for 
identification and authority to the designed QA/QC 
representative to stop unsatisfactory work and control 
further processes, installation or use of nonconforming 
items. 
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Required 
√ 

Requirement Description 
 

Comments – 
Explanation/Justification 

 

3.2  Subcontractors shall provide requirements for the 
identification, reporting, and disposition of project 
non-conformances. Non-conformances including S/CI 
require notification of FBP representative for review and 
concurrence of proposed corrective actions prior to 
commencing corrective action implementation. 

      

 4.0 Documents and Records (If checked, all lines are required)       

 

4.1 Subcontractor shall have a program which identifies and 
controls project records. The program should identify how 
the subcontractor reviews and approves changes, issues 
revisions, and stores records. 

      

 

4.2 The document control program shall describe how FBP 
controlled documents and drawings are maintained ensuring 
current revisions are used for field work and will submit as 
specified in the Submittal Register J-8. Superseded and 
cancelled controlled documents shall be marked “VOID” 
and removed from the field or work area. 

      

 

4.3 Subcontractor shall describe how revisions to final design 
(As-Built drawings, Use-As-Is, Repair, nonconformance 
disposition) are subjected to a design control process for 
review and approval. 

      

 
4.4 Subcontractor shall routinely review documents used in the 

work area to ensure that current, approved, controlled 
documents are in use in the field. 

      

 
4.5 Project records must be maintained in compliance with 

ASME NQA-1 Requirement 17 Quality Assurance Records 
Section 600 Storage. 

      

 
4.6 Subcontractor shall maintain a continuous record of all field 

changes and shall incorporate all such changes on the "As 
Built" drawings and other engineering data.  

      

 

4.7 Subcontractor shall maintain receipt/acceptance 
testing/inspection records; records shall be traceable to 
systems, components, specifications, or activities and will 
submit as specified in the Submittal Register J-8. 

      

 5.0 Work Processes (If checked, all lines are required)       

 

5.1 Subcontractor shall identify the methods used to verify work 
completion via daily logs, process inspections, or acceptance 
testing for work performed; includes sub-tier contractor's 
work. 
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Required 
√ 

Requirement Description 
 

Comments – 
Explanation/Justification 

 

5.2 Subcontractor's QAP and approved work control documents 
must describe how daily work is verified by supervision. 
Daily work documentation should include at a minimum: 
applicable testing, startup requirements, maintenance, 
special processes, field changes, and safety or quality 
concerns. 

      

 
5.3 Subcontractor shall ensure procedures or work instructions 

to accomplish tasks necessary to execute the work are 
developed and approved prior to use. 

      

 
5.4 Subcontractor shall submit a project Work Plan. The work 

plan shall be submitted as specified in the Submittal 
Register J-8. 

      

 6.0 Design (If checked, all lines are required)       

 

6.1 A program for the design of items and processes shall be 
established and implemented using sound 
engineering/scientific principles and appropriate standards 
(when design is required). 

      

 

6.2 When design calculations are required, the QAP must 
describe a calculation verification process which includes 
software quality assurance including software and hardware 
and operating system validation. 

      

 

6.3 Design change control process shall be established such that 
FBP Engineering reviews adequacy of change and impact to 
original design that include controls to incorporate 
modifications or field changes for final designs. 

      

 7.0 Procurement (If checked, all lines are required)       

 7.1 Subcontractor shall identify subtier vendors and flow down 
contract requirements. 

      

 
7.2 Subcontractor/supplier project QAP shall describe how the 

receipt of specification procured materials will be inspected 
to ensure conformance to purchase requirements. 

      

 
7.3 When required, Certificates of Conformance (CoCs) shall 

meet applicable criteria from NQA-1 (2008/2009), 
Requirement 7, Section 503 (a) through (f). 

      

 8.0 Inspection and Acceptance Testing (If checked, all lines 
are required) 

      

 
8.1 Subcontractor shall check items supplied to their work 

processes to ascertain that items are correct and suitable for 
use. 
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Required 
√ 

Requirement Description 
 

Comments – 
Explanation/Justification 

 

8.2 When work requires specific standard implementation 
(NOTE: testing, ASME/AWS codes, geotechnical testing, 
welding), work documents shall be developed to detail how 
the Contractor will implement special processes (welding, 
heat treating, brazing, soldering, and non-destructive 
examination) to established standards and will submit as 
specified in the Submittal Register J-8. 

      

 

8.3 For inspection and testing activities, the project QAP or 
Work Plan shall identify the program controls necessary for 
calibration, maintenance, accountability, and use of 
equipment. Item or process test requirements shall include 
acceptance criteria. Subcontractor shall identify subtier 
testing vendors. 

      

 

8.4 Subcontractor shall document the ability of an item or 
process to satisfactorily perform its intended function. Test 
records shall include as a minimum: item/process tested, 
tester, type of observation, results and acceptability, any 
corrective actions to deviations, and name of authorized 
evaluator. 

      

 8.5 Subcontractor shall submit an acceptance/test plan. The plan 
shall be submitted as specified in the Submittal Register J-8. 

      

 

8.6 Measuring and Test Equipment (M&TE): Subcontractor 
shall have M&TE controls established to ensure M&TE 
equipment is labeled and tagged to indicate calibration 
status. M&TE identification includes ability to provide 
traceability to calibration and test data. 

      

 9.0 Assessments  
 Subcontractor shall conduct field documented observations 

and assessments, and report deficiencies. 
      

 10.0  Suspect Counterfeit Items (If checked, all lines are 
required) 

 

 

10.1 If subcontractor is ordering and receiving items, they are 
required to comply with DOE O 414.1D Attachment 3 
Suspect/Counterfeit Items Prevention and will complete 
FBP training module EC7001 Suspect/Counterfeit Items 
Awareness or FBP approved subcontractor training prior to 
ordering/receiving items. 
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Required 
√ 

Requirement Description 
 

Comments – 
Explanation/Justification 

 

10.2 Subcontractor shall include the following S/CI requirements 
in subcontractor work documents for items purchased that 
are listed on the SUSPECT/COUNTERFEIT ITEM 
COMPONENT AND PRODUCT INFORMATION listing: 

      

 A. Notwithstanding any other provisions of this 
agreement, the Contractor warrants that all items 
provided to FBP shall be genuine, new and unused 
unless otherwise specified in writing by the 
subcontractor. Contractor further warrants that all items 
used by the subcontractor during the performance of 
work at the Portsmouth Gaseous Diffusion Plant, 
include all genuine, original, and new components, or 
are otherwise suitable for the intended purpose. 
Furthermore, the subcontractor shall indemnify FBP, its 
agents, and third parties for any financial loss, injury, 
or property damage resulting directly or indirectly from 
material, components, or parts that are not genuine, 
original, and unused, or not otherwise suitable for the 
intended purpose. This includes, but is not limited to, 
materials that are defective, suspect, or counterfeit; 
materials that have been provided under false 
pretenses; and materials or items that are materially 
altered, damaged, deteriorated, degraded, or result in 
product failure. 

      

 B. Types of material, parts, and components known to 
have been misrepresented include (but are not limited 
to) fasteners; hoisting, rigging, and lifting equipment; 
cranes; hoists; valves; pipe and fittings; electrical 
equipment and devices; plate, bar, shapes, channel 
members, and other heat treated materials and 
structural items; welding rod and electrodes; and 
computer memory modules. The Subcontractor's 
warranty also extends to labels and/or trademarks or 
logos affixed, or designed to be affixed, to items 
supplied or delivered to the Contractor. In addition, 
because falsification of information or documentation 
may constitute criminal conduct, the Contractor may 
reject and retain such information or items, at no cost, 
and identify, segregate, and report such information or 
activities to cognizant Department of Energy officials. 

      

 
10.3 Equipment purchase requisitions that may contain high 

strength bolts and/or circuit breakers shall be reviewed for 
Suspect/Counterfeit Items and/or NRTL. 
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Required 
√ 

Requirement Description 
 

Comments – 
Explanation/Justification 

 11.0 Software Quality Assurance  
  The subcontractor project QAP shall describe how the 

Software is controlled to meet the requirements contained in 
DOE O 414.1D Attachment 4, Safety Software Quality 
Assurance Requirements. 

      

 Other:       
 

      

Attachment:      

 

QA Prepared by:        Date:        

 Print Name/Signature 

 
QA Reviewed by:        Date:        

 Print Name/Signature 
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