SOUTHERN OHIO CLEANUP COMPANY LLC.

PART I - THE SCHEDULE

SECTION A - SOLICITATION, OFFER AND AWARD

1. Contract No. 2. Solicitation No. 3. Type of Solicitation: Negotiated (RFP) 4. RFP: Sections A-M
SOCC026SC55824 IDIQ T&M FUR Contract: Sections A-J
5. Issued By: Southern Ohio Cleanup Company LLC 6. Date and Time Proposals are Due:
P.0. Box 368 August 20, 2026 @_2 P.M. EST
Piketon, OH 45661
SOLICITATION

7. Sealed offers in original and 0 copies for furnishing the supplies or services in the Schedule will be received at the place and at
the time specified in Section L. CAUTION: LATE Submissions, Modifications, and Withdrawals- See Section L. All offers are
subject to all terms and conditions contained in this solicitation.

8. FOR INFORMATION 1. NAME: Chance Thorpe
CONTACT 2. TELEPHONE: 740-897-2342

3. EMAIL: chance.thorpe@ports.pppo.gov
9. TABLE OF CONTENTS
#ofpages | SEC. | Description #ofpages | SEC. | Description
PART I - THE SCHEDULE PART II - CONTRACT CLAUSES
6 A SOLICITATION OFFER & AWARD FORM (THIS 22 I CONTRACT CLAUSES
FORM)
7 B SUPPLIES OR SERVICES AND PRICE/COSTS PART III - LIST OF DOCUMENTS, EXHIBITS, & OTHER
ATTACHMENTS
C STATEMENT OF WORK 1 | J | ATTACHMENTS
1 D PACKAGING AND MARKING PART IV — REPRESENTATIONS AND INSTRUCTIONS
REPRESENTATIONS, CERTIFICATIONS,
2 E INSPECTION AND ACCEPTANCE 2 K AND OTHER STATEMENTS OF BIDDERS/
OFFERORS
2 F DELIVERIES OR PERFORMANCE 12 L INSTRUCTIONS. CONDITIONS. AND
NOTICES TO OFFERORS
9 G ADMINISTRATIVE DATA & INVOICING 4 M EVALUATION FACTORS FOR AWARD
59 H SPECIAL CONTRACT REQUIREMENTS
OFFEROR (Must be fully completed by offeror)

10. The undersigned agrees this offer maybe accepted within 90 calendar days from the date for receipt of offers specified above, to furnish any
or all items upon which prices are offered at the price set opposite each item, delivered at designates point(s), within the time specified in the
schedule.

11. DISCOUNT FOR PROMPT PAYMENT 10 CALENDAR DAYS 20 CALENDAR DAYS 30 CALENDAR DAYS CALENDAR DAYS

% % % %

12. ACKNOWLEDGMENT OF AMENDMENTS AMENDMENT NO. DATE AMENDMENT NO. DATE

(The offeror acknowledges receipt of
amendments to the SOLICITATION for

offerors and related documents numbered and

dated)

13.

NAME AND ADDRESS OF OFFEROR:

14. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER

(TYPE OR PRINT)

15.

TELEPHONE NO. 16.

[ (CHECK IF REMITTANCE ADDRESS IS
DIFFERENT FROM ABOVE, ENTER SUCH
ADDRESS IN SCHEDULE.)

17. SIGNATURE

18. OFFER DATE

AWARD ( To be completed by Southern Ohio Cleanup Company LLC)

19.

ACCEPTED AS TO ITEMS NUMBERED

20. AMOUNT

21.

NAME AND TITLE OF SIGNER:

22.

SIGNATURE:

23. AWARD DATE:
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PART I - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS
B.1 PARTIES AND TYPE OF CONTRACT
This is a Indefinite Delivery Indefinite Quantity, Time and Material, Fixed Unit Rate “IDIQ T&M FUR”
type of contract between Southern Ohio Cleanup Company LLC also referred to as SOCCo or Company
and, the party identified in block 13 of Section A. hereafter referred to as Contractor. The Contractor
shall furnish all personnel and services (except as may be expressly set forth in the contract) and
otherwise do all things necessary for, or incidental to the performance of the Work.

B.2 CONTRACT CEILING PRICE - TIME AND MATERIAL PRICE SCHEDULE

The Ceiling Price for this contract or each task order released there under will be determined using the
Fixed Unit Rates listed in the below tables.

Contract Period Not-to-Exceed Totals

Base Contract Period

Option Period 1
Option Period 2
Option Period 3
Option Period 4
Total Ceiling Price

Al || AA L

No quantity of trucks or Mechanics are guaranteed and shall only be provided as authorized by task
orders issued in accordance with this contract.

Price Schedule
CLIN-0001 Fixed Unit Rate — OSWDF Haul Road Equipment

CLIN-0001 Fixed Unit Rate — OSWDF Haul Road Equipment

- For Proposal Evaluation purposes only
Base Contract Period - Award — September 30, 2027

Exhibit Line It Monthly Rental Fixed Est Durati
Tort Lne fem Description on U}ll’lit ;rrlise xe Est Qty st ouration Estimated Total

Number Months

18 — 20 Cubic Yard Tri-Axle
1 . 2 12 .
Dump Truck — Lined Bed $ 0 S .

18 — 20 Cubic Yard Tri-Axle
Dump Truck — Unlined Bed _— - -

18 — 20 Cubic Yard Tri-Axle
Dump Truck — Standby D -

30 Cubic Yard Tri-Axle
4 Dump Truck — Lined Bed S — 1 12 S —

30 Cubic Yard Tri-Axle
> Dump Truck — Unlined Bed 5 15 12 S .

30 Cubic Yard Tri-Axle

6 Dump Truck - Standby i — ! 6 i —

7 Tractor Trailer $ . 1 12 $ _

8 Tractor Trailer - Standby $ . 1 2 $ _
Estimated Total, Base Contract Period, for evaluation purposes only $




CLIN-0001 Fixed Unit Rate — OSWDF Haul Road Equipment

Option Period 1 - October 1, 2027 — September 30, 2028

For Proposal Evaluation purposes only

Exhibit Line Item

Monthly Rental Fixed

Est Duration

Number Description Unit Price Est Qty Months Estimated Total
18 — 20 Cubic Yard Tri-Axle
1 20 12
Dump Truck — Lined Bed R S
) 18 — 20 Cubic Yard. Tri-Axle g | 2 g
Dump Truck — Unlined Bed - ] = 1 r—
3 18 — 20 Cubic Yard Tri-Axle g | 6 g
Dump Truck — Standby —_
4 30 Cubic Yard Tri—Axle g 1 B s
Dump Truck — Lined Bed _ - —
5 30 Cubic Yard Tr'i-Axle g 15 1 $
Dump Truck — Unlined Bed -1 1 - 1\ T/
6 30 Cubic Yard Tri-Axle g | 6 g
Dump Truck - Standby e e e
7 Tractor Trailer $ - 1 12 $ .
8 Tractor Trailer - Standby $ - 1 2 $ .
Estimated Total, Option Period 1, for evaluation purposes only $

CLIN-0001 Fixed Unit Rate — OSWDF Haul Road Equipment

Option Period 2 - October 1, 2028 — September 30, 2029

For Proposal Evaluation purposes only

Exhibit Line Item . Monthly Rental Fixed Est Duration .
Number Description Unit Price Est Qty Months Estimated Total
18 — 20 Cubic Yard Tri-Axle
1 20 12
Dump Truck — Lined Bed R S
) 18 — 20 Cubic Yard. Tri-Axle g 1 2 g
Dump Truck — Unlined Bed - 1 = 1 -
3 18 — 20 Cubic Yard Tri-Axle g | 6 g
Dump Truck — Standby e I
4 30 Cubic Yard Tri—Axle g 1 1 s
Dump Truck — Lined Bed _ -l —
5 30 Cubic Yard Tr'i-Axle g 15 n $
Dump Truck — Unlined Bed - 1 - 1\ T/
6 30 Cubic Yard Tri-Axle g | 6 g
Dump Truck - Standby | ™77 | | | T———————
7 Tractor Trailer $ . 1 12 $ .
8 Tractor Trailer - Standby $ - 1 2 $ .
Estimated Total, Option Period 2, for evaluation purposes only $




CLIN-0001 Fixed Unit Rate — OSWDF Haul Road Equipment

Option Period 3 - October 1, 2029 — September 30, 2030

For Proposal Evaluation purposes only

Exhibit Line Item

Monthly Rental Fixed

Est Duration

Number Description Unit Price Est Qty Months Estimated Total
18 — 20 Cubic Yard Tri-Axle
1 20 12
Dump Truck — Lined Bed R S
) 18 — 20 Cubic Yard. Tri-Axle g | 2 g
Dump Truck — Unlined Bed - ] = 1 r—
3 18 — 20 Cubic Yard Tri-Axle g | 6 g
Dump Truck — Standby —_
4 30 Cubic Yard Tri—Axle g 1 B s
Dump Truck — Lined Bed _ - —
5 30 Cubic Yard Tr'i-Axle g 15 1 $
Dump Truck — Unlined Bed -1 1 - 1\ T/
6 30 Cubic Yard Tri-Axle g | 6 g
Dump Truck - Standby e e e
7 Tractor Trailer $ - 1 12 $ .
8 Tractor Trailer - Standby $ - 1 2 $ .
Estimated Total, Option Period 3, for evaluation purposes only $

CLIN-0001 Fixed Unit Rate — OSWDF Haul Road Equipment

Option Period 4 - October 1, 2030 — September 30, 2031

For Proposal Evaluation purposes only

Exhibit Line Item . Monthly Rental Fixed Est Duration .
Number Description Unit Price Est Qty Months Estimated Total
18 — 20 Cubic Yard Tri-Axle
1 20 12
Dump Truck — Lined Bed S S
) 18 — 20 Cubic Yard' Tri-Axle g ! ) 3
Dump Truck — Unlined Bed B e
3 18 — 20 Cubic Yard Tri-Axle g | 6 g
Dump Truck — Standby e e
4 30 Cubic Yard Tri—Axle g | 2 g
Dump Truck — Lined Bed I Y Y
30 Cubic Yard Tri-Axle
5 ) 15 12
Dump Truck — Unlined Bed S S
6 30 Cubic Yard Tri-Axle s ! 6 s
Dump Truck - Standby
7 Tractor Trailer $ o 1 12 $ -
8 Tractor Trailer - Standby $ . 1 2 $ -
Estimated Total, Option Period 4, for evaluation purposes only $

Price Schedule




CLIN-0002 Fixed Unit Rate — OSWDF Haul Road Equipment

CLIN-0002 Fixed Unit Rate — OSWDF Haul Road Equipment .
- For Proposal Evaluation purposes only,
Base Contract Period - Award Date — September 30, 2027
o . Monthly Rental Fixed Unit . )
Exhibit Line Item Number Description oy ;I;i:e eV Bst Qty| Est Duration| Estimated Total
Mechanic Monthly Labor (Up
1 . 12 MO .
to 40 hours 4-10s) — — — —
Mechanic Monthly Labor (Up
2 . 12 MO .
to 50 hours 5-10s) JR— —  JR
3 Mechanic Overtime Rate $ . 150 HRS $ -
Estimated Total, Base Contract Period, for evaluation purposes only $ _

CLIN-0002 Fixed Unit Rate — OSWDF Haul Road Equipment .
- - For Proposal Evaluation purposes only,
Option Period 1 - October 1, 2027 — September 30, 2028
o . Monthly Rental Fixed Unit . .
Exhibit Line Iltem Number Description oy ;rrli:e @ HI L Est Qty| Est Duration| Estimated Total
Mechanic Monthly Labor (Up
1 . 12 MO .
to 40 hours 4-10s) S S
Mechanic Monthly Labor (Up
2 . 12 MO .
to 50 hours 5-10s) e — S
3 Mechanic Overtime Rate $ . 150 HRS $ -
Estimated Total, Option Period 1, for evaluation purposes only $ _

CLIN-0002 Fixed Unit Rate — OSWDF Haul Road Equipment ]
- - For Proposal Evaluation purposes only,
Option Period 2 - October 1, 2028 — September 30, 2029
o . Monthly Rental Fixed Unit . .
Exhibit Line Item Number Description onthy ;Irli:e edm Est Qty| Est Duration| Estimated Total
Mechanic Monthly Labor (Up
1 . 12 MO .
to 40 hours 4-10s) - — — —
Mechanic Monthly Labor (Up
2 . 12 MO .
to 50 hours 5-10s) JR— —  JE—
3 Mechanic Overtime Rate $ . 150 HRS $ __
Estimated Total, Option Period 2, for evaluation purposes only $ _

CLIN-0002 Fixed Unit Rate — OSWDF Haul Road Equipment

- - For Proposal Evaluation purposes only|
Option Period 3 - October 1, 2029 — September 30, 2030

Monthly Rental Fixed Unit

Exhibit Line Item Number Description Est Qty| Est Duration| Estimated Total

Price
Mechanic Monthly Labor (Up
1 . 12 M .
to 40 hours 4-10s) . 0 S .
) Mechanic Monthly Labor (Up S . . MO 5

to 50 hours 5-10s) E— — -

3 Mechanic Overtime Rate $ . 150 HRS $

Estimated Total, Option Period 3, for evaluation purposes only $




CLIN-0002 Fixed Unit Rate — OSWDF Haul Road Equipment .
- - For Proposal Evaluation purposes only,
Option Period 4 - October 1, 2030 — September 30, 2031
o - Monthly Rental Fixed Unit . .
Exhibit Line Item Number Description oty ;rrli:e @I Bt Qty| Est Duration| Estimated Total
Mechanic Monthly Labor (Up
1 . 12 MO .
to 40 hours 4-10s) R 5
Mechanic Monthly Labor (Up
2 . 12 MO .
to 50 hours 5-10s) JE— — S
3 Mechanic Overtime Rate $ . 150 HRS $ -
Estimated Total, Option Period 4, for evaluation purposes only $ -
TOTAL CEILING PRICE $

Fixed Unit Rates: All fixed unit rates will be based on a calendar month. Twelve (12) billing
periods per year. Partial months will be prorated by 1/30 for each day of rent.

Overtime Rates: Overtime rates will be paid when approved in advance for hours over the
standard work week.

Additional Option Years: Additional option years (2 through 5) maybe exercised by Company
unilaterally at the % percent increase/decrease to the rates each year.

Task Order Release: The Ceiling Price for each task order release issued will be determined using
the Fixed Rates included in the Pricing Schedule above for the appropriate duration of the Task
Order.

The Company is not be obligated to pay the Contractor any amount in excess of the ceiling price
and Contractor shall not be obligated to continue performance if to do so would exceed the
Contract ceiling price, unless and until the Company shall have notified the Contractor in writing
that the ceiling price has been increased.

All labor, taxes, insurance, fringes, Other Direct Costs, G&A, Overhead, other indirect costs, and
profit are included in the unit pricing.

Repairs above Normal Wear and Tear that are the responsibility of SOCCo: Repairs, over
and above normal wear and tear, must be pre-approved by SOCCo and substantiated by
invoices certified paid or by such documentation as may be required by Company.

The Contractor shall not subcontract any work in this Contract without the written approval of the
Company. Subcontractors approved for this Work are identified in Section B.9 below. The
Contractor will apply no element of profit to subcontracts.

Fit for Duty Occupational Physical (required for new personnel) Southern Ohio Cleanup
Company (SOCCo) requires all employees to complete medical evaluations in accordance with
10 CFR 851 prior to the employee being approved for work. Thus, all employees shall be
evaluated by SOCCo’s Health Services prior to being approved for work. The Fit for Duty
medical evaluation shall be at SOCCo’s Expense.

Proposed personnel must pass a drug screening administered by SOCCo’s supplied medical



B.3

B4

B.5

B.6

B.7

organization. The contractor supplied personnel shall submit to a drug screening as part of their
in-processing. Work billable to the Company cannot be performed prior to being cleared
successfully through the drug screening process.

PRICING BASIS

(a) The Contract Price, forward pricing for changes, and all other prices and rates set forth herein are
firm for the duration of the Work. This shall include all Contractor's costs, expenses, overhead
and profit for complete performance of the Work.

(b) The Contract Price, forward pricing for changes, and all other prices and rates set forth herein
shall include, but shall not be limited to all taxes, duties, fees and insurance.

(©) The Contract Price, forward pricing for changes, and all other prices and rates set forth herein
shall include receipt, offloading, storage and subsequent handling of materials to be installed
under the Contract, and the loading, transport and disposal of surplus materials

(d) The prices for Mobilization, Demobilization shall be fixed and firm and shall not be subject to
adjustment based upon any additions or deletions to the work, except at the express written order
of Company,

(e) The fixed price and all unit prices shall apply regardless of when the Work is performed, be it day
or night or a holiday, whether or not Contractor is required to pay higher pay and benefits to its
employees for work performed during such periods, unless Company accepts in writing, prior to
performance that Work, a proposal that certain work shall be compensated at premium rates.

€3] All pricing shall include all costs associated with and relating to, performing Work in accordance
with and working in accordance with all applicable local, state and federal safety regulations, as
well as Owner/United States Government’s and Company’s safety, security and fire regulations.

(2) Failure by Contractor to assess fully the scope of work, as required and described in Section C,
STATEMENT OF WORK shall not be accepted as a basis for variations to the firm fixed price.

RESERVED
RESERVED
OBLIGATION OF FUNDS

Funding will be obligated only by individual task order releases made against this contract. There is no
funding obligated under this contract.

REQUIREMENT NOTICE OF LIMITATION OF FUNDING

The amount payable for performance of the work shall not to exceed the ceiling price of the

Contract. The Contractor is not authorized to incur liabilities which exceed the ceiling price. Work
performed which creates liabilities in excess of the ceiling price shall be performed solely at Contractor’s
risk. No notice, communication, or representation in any form or by anyone other than the Company’s
Acquisition Department Contract Administrator or manager shall affect the ceiling price of this Contract.



B.8

B.9

B.10

B.11

Contractor shall provide notice in writing whenever the Contractor has reason to believe that within the
next 60 days its total liabilities incurred will exceed 75% of the funding allotted to the contract by the
Company. The Contractor will include in the notice the estimated amount of additional funding required
to continue performance for the period specified in the schedule. If at any time during performing this
contract, the Contractor has reason to believe that the total price to the Government for performing this
contract will be substantially greater or less than the then stated ceiling price, the Contractor shall so
notify the Contract Officer, giving a revised estimate of the total price for performing this contract, with
supporting reasons and documentation. If at any time during performing this contract, the Company has
reason to believe that the work to be required in performing this contract will be substantially greater or
less than the stated ceiling price, the Contract Administrator will so advise the Contractor, giving the then
revised estimate of the total amount of effort to be required under the contract.

REQUIRED NOTICE OF PERFORMANCE

Performance of the work beyond the period of performance contained in the Contract is not authorized
without express written approval of the Company’s authorized representative as specified in

Section H.1 and subsequent written modification of this Contract.
The Contractor shall provide written notice 30 days prior to the period of performance (POP) end date.

Company reserves the right to issue a modification to the Contract or any Release hereunder to extend the
POP or increase the Not-To-Exceed ceiling price.

LIST OF SUBCONTRACTORS
The following is a detailed list of the subcontractors proposed for the Work.
Once the Company has given its approval, the subcontractors listed below shall not be changed, except

with Company's prior written approval using Attachment J-4.

Approval of Contractor will be deemed to have been given at contract award.

Subcontractor Description of Work Cost

RESERVED

RESERVED
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C.2

PART I - THE SCHEDULE
SECTION C - STATEMENT OF WORK

OVERVIEW

The Contractor shall provide a fleet of on-road tri-axle dump trucks, semi-tractors with flatbed trailers,
and all-inclusive maintenance services. This equipment will support the transport of impacted materials
during demolition and soil excavation activities at the Portsmouth Gaseous Diffusion Plant in Piketon,

Ohio.

SCOPE OF WORK

1.0 DEFINITIONS

To ensure clarity and mutual understanding, the following terms shall have the meanings specified below:
* 1.1 Company: Refers to Southern Ohio Cleanup Company (SOCCO).

¢ 1.2 Contractor: Refers to the qualified commercial heavy truck supplier/service provider awarded this
contract.

* 1.3 Equipment: Refers to all vehicles, trailers, parts, and systems provided by the Contractor under this
contract.

* 1.4 Good Operational Condition: Equipment that is fully functional for its intended purpose, free of
fluid leaks, meets all specified requirements, and has passed the Company’s pre-operation inspection. The
model year shall be no more than five (5) years from the contract start date unless a written exception is
granted by the Company.

* 1.5 Hands-Free: A system that is fully automated or operated from within the vehicle cab without
requiring personnel to manually interact with the component (e.g., latching, tarping).

* 1.6 Leak-Proof Gate: A tailgate equipped with a heavy-duty gasket and locking mechanisms that
prevent any leakage of liquids, as verified during inspection and use.

* 1.7 Fully Maintained and Operational: A state where Equipment is capable of performing all its
specified functions safely and efficiently, with a fleet-wide operational availability of at least 95% per
month.

* 1.8 Lined Truck Bed: A dump truck bed equipped with a continuous, one-piece "bathtub-style" Ultra-
High Molecular Weight Polyethylene (UHMW-PE) liner system that covers all interior surfaces intended
to contact soil.

* 1.9 OEM Integrated System: A vehicle where the chassis, powertrain, suspension, braking system,
hydraulic hoist system, and mounted dump body are all certified by the Original Equipment Manufacturer
(OEM) or a certified OEM upfitter as being designed, engineered, and assembled to operate as a single,
fully integrated unit for the designated volumetric capacity and Gross Vehicle Weight Rating (GVWR).

2.0 GENERAL SCOPE OF WORK

* The Contractor shall provide a fleet of on-road tri-axle dump trucks, semi-tractors with flatbed trailers,
and all-inclusive maintenance services. This equipment will support the transport of impacted materials
during demolition and soil excavation activities at the Portsmouth Gaseous Diffusion Plant in Piketon,
Ohio.



3.0 GENERAL EQUIPMENT REQUIREMENTS (Applies to All Vehicles)
All Equipment supplied by the Contractor shall meet the following general requirements:

* 3.1 Condition: Equipment shall be in Good Operational Condition. All Equipment will be inspected by
the Company prior to use on-site to ensure it is free from leaks, damage, or other operational concerns.

» 3.2 GPS Tracking: Each vehicle shall be equipped with a GPS tracking system that provides the
Company with real-time, web-based access to location, speed, route history, and engine-hour data.

* 3.3 Safety Equipment: All trucks shall be equipped with functional back-up alarms and a cab guard with
a rear window shield.

* 3.4 Documentation: Copies of operational manuals, maintenance manuals, and all required inspection
documentation shall be maintained with each piece of Equipment.

* 3.5 OEM Design and Integration Integrity: All dump trucks must be provided as a complete and factory-
certified OEM Integrated System. Dump trucks that have been aftermarket-modified by extending the
chassis frame and installing a dump body that exceeds the chassis’ original OEM-specified design
capacity are strictly prohibited. The hydraulic hoist system must be OEM-certified as having the required
lifting capacity for the full, rated volume and weight of the installed dump body.

* 3.6 Drivers: No drivers are to be supplied under this contract.

* 3.7 Legal Load Limits: Notwithstanding any volumetric capacity or GVWR specified herein, the
Contractor is responsible for ensuring that all Equipment, when loaded, complies with all federal, state,
and local road weight limits. The maximum legal gross weight for any vehicle on public roads under this
contract shall be 80,000 Ibs. The Company will not authorize or direct the overloading of any vehicle
beyond its legal capacity.

4.0 SPECIFIC SYSTEM PERFORMANCE REQUIREMENTS
The following detailed system specifications apply to dump trucks as indicated in Section 5.0.

4.1 General Dump Truck Body Construction:
e 4.1.1 Body Material: The dump body, including floor, sides, and tailgate, shall be constructed
from high-tensile, abrasion-resistant steel (e.g., AR450 or equivalent) with a minimum thickness
of one-quarter inch (1/4").

e 4.1.2 Hoist Configuration: The hydraulic hoist cylinder shall be housed in an external "doghouse"
enclosure at the front of the dump body. Internal (underbody) hoist cylinders are not acceptable.

4.2 Fleet Uniformity and Ergonomics:
e To the maximum extent practicable, all trucks of the same configuration (e.g., all 30-yard trucks)
shall be of the same make and model to ensure operational consistency.

e All in-cab controls for operating the dump bed, tailgate, and tarping system shall be uniform
across all trucks provided under this contract. All switches shall be protected with covers or be
recessed to prevent inadvertent activation.



5.0 VEHICLE CONFIGURATIONS

5.1 Required Systems for All Dump Trucks:

5.1.1 Tarping System: Shall be an electric-over-hydraulic or direct-drive electric, operated via an
in-cab switch (Hands-Free). The system must feature a Dual-Action Retraction Sequence to clear
the high-lift tailgate. The tarp itself shall be heavy-duty, non-permeable solid vinyl (min. 18
0z./sq. yd.) and must overlap the side rails when closed and fully cover the bed end.

5.1.2 Soil Truck Liner System: Lined trucks shall feature a seamless, 3/8-inch minimum
thickness, virgin UHMW-PE "bathtub" style liner.

5.1.3 Liner-to-Tailgate Interface: The liner floor must extend flush to the rear of the bed, allowing
the tailgate gasket to seal directly against it. The rearmost edge shall be secured with a
countersunk trim strip.

5.2 20-Yard Tri-Axle Dump Truck Configuration:

Capacity: 18-20 cubic yard bed; minimum GVWR of 80,000 Ibs. Define any operating conditions
that would limit the use of the full 80,000 1b. GVWR rating.

Tailgate: Shall be a Leak-Proof Gate with a two-level, independent locking system: (a) a
primary Hands-Free automated latch, and (b) a secondary Hands-Free automated safety latch that
is fully independent of the primary latch's control system.

Safety Equipment: Must be equipped with manufacturer-designed, ground-accessible gate safety
pins.

Bed Configuration: As specified at time of order, either unlined or with a Lined Truck
Bed complying with Sections 5.1.2 and 5.1.3.

5.3 30-Yard Tri-Axle Dump Truck Configuration:

Capacity: 30 cubic yard bed; minimum GVWR of 80,000 lbs. Define any operating conditions
that would limit the use of the full 80,000 1b. GVWR rating.

Dimensions: Maximum height from ground to top of truck bed shall not exceed 10 ft, 9 in.

Tailgate: Shall be a Leak-Proof Gate with a two-level, independent locking system as specified in
Section 5.2.

Safety Equipment: Must be equipped with manufacturer-designed, ground-accessible gate safety
pins.

Bed Configuration: As specified at time of order, either unlined or with a Lined Truck
Bed complying with Sections 5.1.2 and 5.1.3.

5.4 Tractor & Flatbed Trailer Configuration:

Tractor: Class 6-8 Day Cab; GVW up to 80,000 Ibs.

Trailer: Flatbed trailers in Good Operational Condition.



6.0 MAINTENANCE & REPAIR SERVICES

The truck rental ““all inclusive” FUR includes Contractors costs for all routine maintenance
supplies/materials, tools and parts” (exclusive of fuels and DEF), and repair parts and all other related
costs, fees, taxes and insurances.

All routine preventative maintenance of any truck provided under this contract shall be in accordance
with Original Equipment Manufacturer (OEM) specifications for the particular age and/or actual run-time
hours of each piece of equipment. For maintenance planning, it is estimated that the average operational
runtime of each piece of equipment is 40 hours per week. Supplier shall have ample spare parts on hand at
all times to maintain and/or make minor repairs to all rented equipment as required to ensure any
unplanned downtime is minimized.

Supplier shall provide all labor, parts, materials, consumable items, tools, supplies, and equipment to
complete all routine preventative maintenance and/or repair activities within the contract period. All parts,
materials, tools, and other supplies required for routine preventative maintenance and/or repair activities
are included in the equipment FUR.

Supplier shall maintain a two-month supply of wear parts at all times. Wear parts are those parts agreed
by Company as frequently worn and replaced in use of the associated equipment.

The Supplier is responsible for administering all warranties and recalls offered by the equipment
manufacturers and on any subcontracted repairs. The Supplier shall seek and receive all applicable
reimbursements for such work from the OEM Manufacturer and shall not invoice the Company for such
type of repair. For any equipment where warranty/recall and/or major repair work cannot be performed
on-site, the Supplier shall coordinate with the Company on how the equipment can be transported off-site
for servicing. The Supplier shall be responsible for any required transport to and from the selected
warranty/repair facility.

Company replacement equipment if needed until the warranty/recall is fixed. all equipment will require
decontamination prior to release. Any replacement equipment requested is to be provided as soon as
possible after equipment is identified for offsite repair.

Any “non-routine” major equipment repairs due to accident and/or equipment breakage due to fault of the
Company (not covered by Manufacturer’s warranty), will be handled on a case-by-case basis in
accordance with the H.3 Changes-Time and Materials clause as formally approved by the Company in
writing. Note: Only the Company’s Contracts Administrator has the authority to provide approval of
changes via formal written notice and/or modification. Failure of the Supplier to obtain advanced formal
written notice and/or approval to proceed by the Company’s Contracts Administrator “prior” to incurring
any costs specific to a changed condition/major repair can be deemed as an unallowable cost and
therefore non-reimbursable to the Supplier.

Supplier “shall not” perform any type of welding/hot work on any “on-site” equipment without the
express written authorization of the Company.

It is the expectation of the Company that the Supplier shall ensure all rented/leased equipment being
utilized on-site by Company is fully maintained and operational with minimal or no disruption to the
Company’s daily performance activities.

Supplier shall have ample spare parts on hand at all times to maintain and/or make minor repairs to all
rented/leased equipment as required to ensure any unplanned equipment downtime is minimized.



If contractually required based on equipment use in designated areas, the Company will confirm that the
released, off rent equipment has passed a decontamination screening process — no specific documentation
will be required under this contract.

If requested, the Company will schedule a joint inspection of the equipment prior to release, but any
identified maintenance or repairs that should have been completed while the equipment was on rent will
not delay release nor the date the equipment is taken off rent.

Supplier will promptly remove all off-rent equipment to complete such maintenance and/or repairs at
Supplier’s expense. If Supplier believes that any required maintenance or repair constitutes a changed
condition under the contract, Supplier can submit a REA for review.

Equipment not repaired within 48 hours will be replaced at no charge to Company by Supplier.
Equipment not repaired or replaced within 48 hours will not be charged by Contractor from the day/time
the equipment was reported as not in service. Any equipment not operable due to accident and/or
equipment breakage attributed to Company shall be dispositioned per Company instructions.

Company will provide Supplier designated maintenance location(s). Locations may be inside or outside
the restricted/limited access areas where Contractor can perform scheduled routine maintenance and/or
repairs as may be required.

Supplier may be requested to complete work on non-supplier provided equipment. Any such repairs shall
be approved in advance with materials to be Company supplied.

If requested Supplier shall make written Daily Reports for each day worked (Attachment “J-57,
Contractor Daily Report) to the Company Supervisor or his/her designee, by 10:00 am each morning for
the preceding work day.

It is expected that the supplier shall have formal training on how their mechanics shall inspect, install, and
repair their tailgate gasket.

7.0 PERSONNEL REQUIREMENTS

The Contractor is required to maintain qualified mechanic(s). Contractor shall provide a sufficient number
of mechanic(s), approved / ordered by Company based upon the complexity and number of equipment to
be maintained.

The mechanic is required to take all applicable training required to work on site, including HAZWOPER,
Radiological Worker 2 Training. Company training will be identified in J-13 Appendix 1 Training
Catalog. Mechanics will be subject to pre-site admission drug screening. Contractor will be responsible
for all training and continual training required by Contractor or the manufacturer of equipment and any
other OSHA or industry training. Company training is completed during work hours and not to be
included in the monthly rate.

Personnel are to be qualified per the site access requirements. Contractor personnel shall be replaced by
the Contractor at no additional cost to the Company when requested.

No drivers are to be supplied in this contract. All drivers will be the responsibility of SOCCO and
supplied from Building Trades Teamsters Union.



8.0 EQUIPMENT DECONTAMINATION & RELEASE

e  When equipment is deemed to be removed from the site, SOCCO will be responsible (if required) for the
decontamination, cleaning, and radiological release of the equipment. In the process of decontamination,
paint removal and minor damage may occur. If during the decontamination process, any damage to the
equipment occurs, SOCCO shall be responsible for any repairs that were caused during the
decontamination process and NOT by normal wear during operation.

e The Contractor/Supplier is responsible for administering all warranties and recalls offered by the truck
manufacturers and on any subcontracted repairs. The Contractor/Supplier shall seek and receive all
applicable reimbursements for such work from the Manufacturer and shall not invoice the Company for
such type of repair. For any trucks where warranty/recall and/or major repair work cannot be performed
on-site, the Contractor/Supplier shall coordinate with the Company on how the equipment can be
released off-site for servicing. The Contractor/Supplier shall be responsible for any required transport to
and from the selected warranty/repair facility. Contractor/Supplier shall be responsible for supplying the
Company replacement equipment if needed until the warranty/recall is fixed. The company has the right
to call-off rent the truck under warranty/recall if the truck cannot be deemed in-operable. Company has 3
weeks to complete the UE-5 process on the warranty/recall truck. If UE-5 process is not completed in the
stated timeframe said truck can be charged until process is complete.

9.0 INSURANCE

Service Provider’s pricing should include Property insurance to cover the equipment while being used by
SOCCO. The pricing / rental rates should be shown with insurance and without insurance costs. Also, Service
Provider should identify policy details such as any limitations, deductibles and limits or any other details SOCCO
should know.

10.0 ESTIMATED REQUIREMENT

The Company may order any combination of trucks to meet project needs. The following are for estimation
purposes only:

e 20-Yard Trucks: Twenty (20) lined trucks for soil.
e 30-Yard Trucks: Fifteen (15) unlined trucks for debris.

11.0 CONTINUITY OF SERVICES

The rental/lease of equipment and maintenance support required herein is considered a non-severable service as it
is critical to the U.S. Department of Energy and Southern Ohio Cleanup Company’s mission at the Portsmouth
Gaseous Diffusion Plant. Therefore, the Contractor/Supplier shall work in good faith to ensure that any novation
and/or transition support requirements are fully supported in the event of change in the Portsmouth D&D Prime
Contractor from SOCCO to a follow-on Prime Contract Entity. These requirements shall be supported in
accordance with Section H, Special Contract Provision H.64 “Continuity of Services”



PART I - THE SCHEDULE
SECTION D - PACKAGING AND MARKING
D.1  PACKAGING
Preservation, packaging and packing for shipment of material delivered shall be in accordance with good
commercial practice and adequate to ensure acceptance by a common carrier and safe transportation at the

most economical rate unless specific packaging and shipping instructions are provided.

D.2 MARKING [As derived from DOE Contract 89303323DEM000089, D.2]

(a) Each package, report, or other deliverable shall be accompanied by a cover letter that:
(1) Identifies the prime contract by number and task order release number under which the
item is being delivered; and
() Identifies the deliverable item number or report requirement which requires the delivered
item(s).

(b) For any package, report, or other deliverable being delivered to a party other than the Buyer, a
copy of the cover letter shall be furnished to the Buyer. However, the Buyer reserves the right to
request a copy of the package, report or deliverable.

D.3 SECURITY

The contractor shall comply with the security requirements for packaging, marking, mailing, and shipping
classified materials as prescribed by applicable U.S. Department of Energy (DOE) safeguards and
security directives.

D4 DOCUMENTATION

Each shipment shall be accompanied by the following documents traceable to the items composing the shipment.
Failure to provide these documents as applicable may, at the least, result in delayed payment of invoices and can
result in rejection of the shipment and return of the shipment to the Contractor at the Contractor's own expense.

(a) Contractor's Inspection Report(s) and/or Inspection/Test Data.
(b) Contractor's Certificate(s) of Compliance.
(¢) Bill of Materials/Packing Slip
(d) Company’s Task Order Release number
D.5 F.O.B.

Materials to be delivered under this contract are to be shipped F.O.B. destination.



E.1

PART I - THE SCHEDULE
SECTION E — INSPECTION AND ACCEPTANCE

INSPECTION OF CONSTRUCTION CONTRACTS
(Derived from FAR 52.246-12)

(a)

(b)

(©)

(d)

(e)

¢

(2

Definition. “Work” includes, but is not limited to, materials, workmanship, and manufacture and
fabrication of components.

The Contractor shall maintain an adequate inspection system and perform such inspections as will
ensure that the work performed under the contract conforms to contract requirements. The
Contractor shall maintain complete inspection records and make them available to the Company.
All work shall be conducted under the general direction of the Company and is subject to
Company inspection and test at all places and at all reasonable times before acceptance to ensure
strict compliance with the terms of the contract.

Company inspections and tests are for the sole benefit of the Company and the Government and
do not:

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

) Relieve the Contractor of responsibility for damage to or loss of the material before
acceptance;

3) Constitute or imply acceptance; or

4) Affect the continuing rights of the Company after acceptance of the completed work
under paragraph (i) of this section.

The presence or absence of a Company inspector does not relieve the Contractor from any
contract requirement, nor is the inspector authorized to change any term or condition of the
specification without the Buyer’s written authorization.

The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and
material reasonably needed for performing such safe and convenient inspections and tests as may
be required by the Buyer. The Company may charge to the Contractor any additional cost of
inspection or test when work is not ready at the time specified by the Contractor for inspection or
test, or when prior rejection makes re-inspection or retest necessary. The Company shall perform
all inspections and tests in a manner that will not unnecessarily delay the work. Special, full size,
and performance tests shall be performed as described in the contract

The Contractor shall, without charge, replace or correct work found by the Company not to
conform to contract requirements, unless in the public interest the Company consents to accept
the work with an appropriate adjustment in contract price. The Contractor shall promptly
segregate and remove rejected material from the premises.

If the Contractor does not promptly replace or correct rejected work, the Company may —

(1) By contract or otherwise, replace or correct the work and charge the cost to the
Contractor; or

) Terminate for default the Contractor’s right to proceed.



(h)

(1)

If, before acceptance of the entire work, the Company decides to examine already completed
work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all
necessary facilities, labor, and material. If the work is found to be defective or nonconforming in
any material respect due to the fault of the Contractor or its subcontractors, the Contractor shall
defray the expenses of the examination and of satisfactory reconstruction. However, if the work is
found to meet contract requirements, the Buyer shall make an equitable adjustment for the
additional services involved in the examination and reconstruction, including, if completion of the
work was thereby delayed, an extension of time.

Unless otherwise specified in the contract, the Company shall accept, as promptly as practicable
after completion and inspection, all work required by the contract or that portion of the work the
Buyer determines can be accepted separately. Acceptance shall be final and conclusive except for
latent defects, fraud, gross mistakes amounting to fraud, or the Company’s rights under any
warranty or guarantee.



F.1

F.2

F.3

PART I - THE SCHEDULE
SECTION F - DELIVERIES OR PERFORMANCE

TERM OF THE CONTRACT

The period of performance for this subcontract is from the date of award through September 30, 2027.
Option 1, if exercised, October 01, 2027 through September 30, 2028, Option 2, if exercised, October 01,
2028 through September 30, 2029, Option 3, if exercised, October 01, 2029 through September 30, 2030,
and Option 4, if exercised, October 01, 2030 through September 30, 2031.

DELIVERIES

All deliveries will be made in accordance with Contractor’s Work Plan.

FAR 52.242-15, STOP-WORK ORDER (AUG 1989) - ALTERNATE I (APR 1984) /4s derived from
FAR 52.242-15 (AUG 1989), Alternate I (APR 1984)]

(a)

(b)

(©)

Stop-Work Order (Aug. 1989)

The Company may, at any time, by written order to the Contractor, require the Contractor to stop
all, or any part, of the work called for by this contract for a period of 90 days after the order is
delivered to the Contractor, and for any further period to which the parties may agree. The order
shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the
order, the Contractor shall immediately comply with its terms and take all reasonable steps to
minimize the incurrence of costs allocable to the work covered by the order during the period of
work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or
within any extension of that period to which the parties shall have agreed, the Company shall
either —

(D) Cancel the stop-work order; or

) Terminate the work covered by the order as provided in the Default, or the Termination
for Convenience of Southern Ohio Cleanup Company LLC, clause of this contract.

If a stop-work order issued under this clause is canceled or the period of the order or any
extension thereof expires, the Contractor shall resume work. The Company shall make an
equitable adjustment in the delivery schedule or contract price, or both, and the contract shall be
modified, in writing, accordingly, if --

(1) The stop-work order results in an increase in the time required for, or in the Contractor’s
cost properly allocable to, the performance of any part of this contract; and

) The Contractor asserts its right to the adjustment within 30 days after the end of the
period of work stoppage; provided, that, if the Buyer decides the facts justify the action,
the Buyer may receive and act upon the claim submitted at any time before final payment
under this contract.

If a stop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Company shall allow reasonable costs resulting from the
stop-work order in arriving at the termination settlement.
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(d) If a stop-work order is not canceled and the work covered by the order is terminated for default,
the Buyer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the
stop-work order.

(End of Clause)
PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance under the contract shall be Department of Energy’s Portsmouth GDP
site near Piketon, Ohio.

DELIVERY

All normal truck deliveries shall be made between the hours of 7AM to 5PM, Piketon, Ohio time on the
Company working days. The Company reserves the right to limit the number of days per week and to
specify the allowed delivery days during the week. If such designation is deemed necessary, the Buyer
shall issue it in writing.
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PART I - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

PREAMBLE

(a)

(b)

(©)

(d)

(e)

All references to Southern Ohio Cleanup Company LLC, Company or SOCCO in correspondence
memoranda or other writings arising under, relating to or otherwise required by any provision of
this contract will be understood to refer to Southern Ohio Cleanup Company LLC as one and the
same corporation.

This contract is entered into to meet in part the requirements of Contract 89303323DEMO000089 a
contract in which Southern Ohio Cleanup Company LLC is the Company and the United States
Department of Energy (DOE) is the Owner/United States Government. By the terms of that
contract Southern Ohio Cleanup Company LLC has agreed to treat appropriately requirements of
federal statues and Presidential executive orders in procurements using funds provided under the
contract. Consequently, many of the standard terms and conditions contained herein are similar
to terms and conditions used by federal agencies. However, Southern Ohio Cleanup Company
LLC is not a federal agency or instrumentality and is not awarding this contract as an agent of the
DOE,; the use of similar terms and conditions is only for the administrative convenience of
Southern Ohio Cleanup Company LLC.

The Contractor shall perform the work covered by the contract subject to all the terms and
conditions set forth in the contract including the following, which the Contractor, in accepting the
contract, agrees to be bound by and to comply with in all particulars, and no other terms or
conditions shall be binding upon the parties unless hereafter accepted by them in writing.

Written acceptance or performance of all or any portion of the work covered by the contract shall
constitute unqualified acceptance of all Southern Ohio Cleanup Company LLC terms and
conditions. .

This contract uses or incorporates one or more FAR or DEAR clauses by reference. The version
of the FAR or DEAR clause in effect as of the effective date of the contract shall apply with the
same force and effect as if they were given in full text. Upon request the Company will make the
full text of the clauses available.

Neither this contract nor any portion hereof shall be assigned or delegated without the Company's
prior written consent and any such assignment or delegations shall be void. The Company has
the right to assign this contract to DOE or its designee, and in case of such assignment and notice
thereof to the Contractor, the Company shall have no further responsibility, hereunder.

CORRESPONDENCE PROCEDURES

To promote timely and effective administration, correspondence (except for invoices and reports)
submitted under this contract shall be subject to the procedures contained in Attachment J-6 —
Correspondence and Submittal Process (if applicable). Other correspondence shall be as follows:

(a)

Technical Correspondence. Technical correspondence (as used herein, excludes technical
correspondence where patent or technical data issues are involved and correspondence which
proposes or otherwise involves waivers, deviations, or modifications to the requirements, terms or
conditions, of this agreement) shall be addressed to the Company Contract Technical
Representative (CTR) with copy to the Contract Administrator (CA). The mailing address is as
follows:
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Southern Ohio Cleanup Company LLC
P.O. Box 368

Piketon, OH 45661

Attn.: Wesley Jenkins (CTR)
Telephone: (740) 897-5020

Email: wesley.jenkins@ports.pppo.gov

(b) Other Correspondence. All correspondence, other than technical correspondence, shall reference
the contract number, and be addressed to the CA, with information copies of the correspondence
to the Company CTR. The mailing address is as follows:

Southern Ohio Cleanup Company LLC

P.O. Box 368

Piketon, OH 45661

Attn: Chance Thorpe (Contract Administrator)
Telephone: (740) 897-2342

Email: chance.thorpe@ports.pppo.gov

CONTRACT ADMINISTRATION

This contract will be administered by the Contract Administrator and the Contracts Manager identified
below.

Contract Administrator: Chance Thorpe

Contracts Manager: Kelli Bunstine

Contract Technical Representative (CTR) direction will be provided at the issuance of each Task Order
Release (TOR)

SUBMISSION OF INVOICES AND MEANS OF PAYMENT

(a) The Contractor shall submit consecutively numbered invoices, with the Contract number clearly
displayed at the top of each page. The Contractor shall submit an original invoice to the address
below and one electronic copy to invoice@ports.pppo.gov and one copy to the Buyer. Invoices
should be submitted to:

Southern Ohio Cleanup Company LLC
P.O. Box 368

Piketon, OH 45661

Attn.: Accounts Payable

(b) In the event the terms of this contract provide for payments to be made incrementally, they shall
be made not more frequently than monthly at dates within each pay period determined by the
Company. Company will advise Contractor of the cut-off date for monthly progress invoices and
Contractor shall submit its invoices within five (5) calendar days after such cut-off date. Invoices
submitted later than five (5) calendar days after the cut-off date may be paid an additional thirty
(30) calendar days later than the payment terms set forth in this Contract.

(©) An invoice must include (as applicable)--

(1) Name and address of the Contractor;


mailto:invoice@ports.pppo.gov

(d)

(e)

®

(2

) Invoice date;

3) Contract number, contract line item number, if applicable, and the order number, if
applicable;
4) Contractor’s invoices shall indicate the time period during which the Work was

performed and for which the invoice is submitted

©) Description, quantity, unit of measure, unit price and extended price of the items
delivered or milestones achieved;

(6) Shipping number and date of shipment including the bill of lading number and weight of
shipment, if shipped on the Company's bill of lading;

7 Terms of any prompt payment discount offered;
(8) Name and address of official to whom payment is to be sent;
9) Name, title and phone number of person to be notified in event of defective invoice.

(10) In the event this contract is an ordering agreement with more than one release, invoicing
shall be by release and clearly identified with the contract number and release number.

Payment shall be made for items accepted by the Company that have been delivered to the
delivery destination(s) set forth in this contract or as otherwise provided in the contract. Payments
under this contract may be made either by check, electronic funds transfer, or other automated
means at the option of the Company. In connection with any discount offered for early payment,
time shall be computed from the date a proper invoice is received and all prerequisite conditions
for payment have been met. For the purpose of computing the discount earned, payment shall be
considered to have been made on the date which appears on the payment check or the date on
which an electronic funds transfer was made.

Payment will normally be paid within thirty (30) days after receipt and acceptance by the
Company of an invoice that is properly prepared, supported, and verified or percentage of
completion signed off.

Payment Releases:

(1) Contractor’s monthly invoices for the Contract or Release issued there under shall be
accompanied by a Progress Payment Release (Attachment J-19).

() Contractor’s final invoice for the Contract or Release shall be marked “FINAL
INVOICE” and shall be accompanied by a satisfactorily completed Final Payment
Release (Attachment J-20).

Unauthorized deviations or Invoices not in conformity with the clauses (a) through (f) above may
result in a reduction in payment or disapproval and return to the Contractor without action for
correction and resubmission. Any cost associated with the re-submittal of a proper invoice will be
at the Contractor’s expense.
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(h)

W)

In addition to any common-law right to withhold payments otherwise due to Contractor that the
Company may have, the Company shall also have the right to withhold payments otherwise due
to Contractor under the following circumstances:

(1

)

3)

“4)

If the Owner/United States Government questions or withholds payment, in whole or in
part, of any amount invoiced to the Owner/United States Government by the Company
that is based on an invoice submitted by Contractor under this Contract, regardless of the
Owner/United States Government’s reasons or the time of the Owner/United States
Government action, the Company shall have the right to withhold an equivalent amount
from any payment that is otherwise due or becomes payable to Contractor under this
Contract.

If, as a result of a determination by the Owner/United States Government that costs
invoiced to the Owner/United States Government by the Company based on costs
invoiced by Contractor to the Company under this Contract are unallowable, whether
through a final decision of a Government Contracting Officer, an administrative decision,
a judicial decision, or otherwise, the Company is obligated to repay the Owner/United
States Government any amount previously paid for performance under the Prime
Contract, the Company shall be entitled to withhold an equivalent amount from any
payment that is otherwise due or becomes payable to Contractor under this Contract.

If is determined that Contractor has been overpaid, whether as a result of a audit
performed by the Company, an external auditor, or a Owner/United States Government
audit or review, the Company shall have the right to withhold the amount of any such
overpayment from any payment that is otherwise due or becomes payable to Contractor
under this Contract.

If it is subsequently determined that any such costs questioned, withheld, or disallowed
by the Owner/United States Government are in fact allowable and the Owner/United
States Government pays such amounts to the Company, Southern Ohio Cleanup
Company LLC shall promptly pay to Contractor any such amounts that have been paid by
the Owner/United States Government that are otherwise due to Contractor.

Unless otherwise prescribed in this contract, the Buyer may unilaterally issue a contract
modification requiring the Contractor to withhold amounts from its billings until a reserve is set
aside in an amount that the Buyer considers necessary to protect the Company’s and
Government’s interests. The Buyer may require a “withhold” of up to fifteen (10%) percent of
the amounts due under paragraph (a). The amounts withheld shall be retained until the Contractor
executes and delivers the Final Payment Release required by paragraph (f) (2) of this clause.

ACCRUAL SUBMITTALS

When requested, the Contractor shall provide accrual information to SOCCO monthly. A form will be
provided for completion by the Contractor. This information is due to SOCCO by ten days before the
close of each SOCCO business month (C-10). For example, if the August business month closes on
August 25®, the Contractor should provide accrual information to SOCCO by August 15, An SOCCO
business month calendar will be provided to the Contractor reflecting the closing date of each business

month.

PAYMENT TERMS



G.6.1 PAYMENT TERMS - IDIQ / T&M FUR

Southern Ohio Cleanup Company LL.C (SOCCo) will pay the Contractor as follows upon the submission
of a properly prepared and approved by an authorized representative of the Company invoice:

(a) Hourly rate / Fixed Unit Rate.

(1)

2)

3)

4)

)

(6)

(7

Hourly rate means the fixed unit rate(s) prescribed in the contract for payment for labor
that meets the labor category qualifications of a labor category specified in the contract
that are—

(1) Performed by the Contractor;
(i1) Performed by the Subcontractors; or

(iii) Transferred between divisions, subsidiaries, or affiliated of the Contractor under
a common control.

The amounts shall be computed by multiplying the appropriate fixed unit rates prescribed
in the Schedule by the number of direct labor hours performed.

The fixed unit rates shall be paid for all labor performed on the contract that meets the
labor qualifications specified in the contract. Labor hours incurred to perform tasks for
which labor qualifications were specified in the contract will not be paid to the extent the
work is performed by employees that do not meet the qualifications specified in the
contract, unless specifically authorized by the Contract Administrator.

The fixed rates shall include wages, burdens and benefits, taxes, indirect costs, general
and administrative expense, and profit. Fractional parts of an hour shall be payable on a
prorated basis.

Vouchers may be submitted once each month (or at more frequent intervals, if approved
by the Buyer), to the Buyer or authorized representative. The Contractor shall
substantiate vouchers (including any subcontractor hours reimbursed at the fixed unit rate
in the schedule) by evidence of actual payment and by—

6)] Individual daily job timekeeping records signed by Contractor Employee;
Contractor; and designated SOCCo representative, weekly;

(i1) Records that verify the employees meet the qualifications for the labor categories
specified in the contract; or

(iii)  Other substantiation approved by the Contract Administrator.

Promptly after receipt of each substantiated voucher, the Company shall, except as
otherwise provided in this contract, and subject to the terms of paragraph (d) of this
clause, pay the voucher as approved.

Unless the Schedule prescribes otherwise, the fixed unit rates in the Schedule shall not be
varied by virtue of the Contractor having performed work on an overtime basis. If no
overtime rates are provided in the Schedule and overtime work is approved in advance by



the Contract Administrator or overtime rates shall be negotiated. Failure to agree upon
these overtime rates shall be treated as a dispute under the Disputes clause of this
contract. If the Schedule provides rates for overtime, the premium portion of those rates
will be reimbursable only to the extent the overtime is approved by the Contract
Administrator.

(b) Materials.

(1

2)

)

(4)

For the purposes of this clause—

(1) Direct materials mean those materials that enter directly into the end product, or
that are used or consumed directly in connection with the furnishing of the end
product or service.

(i1) Materials means—

(A) Direct materials, including supplies transferred between divisions,
subsidiaries, or affiliates of the Contractor under a common control;

(B) Subcontracts for supplies and incidental services for which there is not a
labor category specified in the contract;

©) Other direct costs (e.g., incidental services for which there is not a labor
category specified in the contract, travel, computer usage charges, etc.);
and

(D) Applicable indirect costs.

If the Contractor furnishes its own materials that meet the definition of a commercial
item at FAR 2.101, the price to be paid for such materials shall not exceed the
Contractor’s established catalog or market price, adjusted to reflect the—

(1) Quantities being acquired; and
(i1) Actual cost of any modification necessary because of contract requirements.

Except as provided for in paragraph (b)(2) of this clause, the Company will reimburse the
Contractor for allowable cost of materials provided the Contractor-

(1) Has made payments for materials in accordance with the terms and conditions of
the agreement or invoice; or

(i1) Ordinarily makes these payments within 30 days of the submission of the
Contractor’s payment request to the Company and such payment is in accordance
with the terms and conditions of the agreement or invoice.

Payment for materials is subject to the Allowable Cost and Payment clause of this
contract. The Contract Administrator will determine allowable costs of materials in
accordance with Subpart 31.2 of the Federal Acquisition Regulation (FAR) in effect on
the date of this contract.



(©)

(d)

&) The Contractor may include allocable indirect costs and other direct costs to the extent

they are—
6)] Comprised only of costs that are clearly excluded from the fixed unit rate;
(ii) Allocated in accordance with the Contractor’s written or established accounting

practices; and
(iii)  Indirect costs are not applied to subcontracts that are paid at the fixed unit rates.
(6) To the extent able, the Contractor shall--

(1) Obtain materials at the most advantageous prices available with due regard to
securing prompt delivery of satisfactory materials; and

(i1) Take all cash and trade discounts, rebates, allowances, credits, salvage,
commissions, and other benefits. When unable to take advantage of the benefits,
the Contractor shall promptly notify the Contract Administrator and give the
reasons. The Contractor shall give credit to the Company for cash and trade
discounts, rebates, scrap, commissions, and other amounts that have accrued to
the benefit of the Contractor, or would have accrued except for the fault or
neglect of the Contractor. The Contractor shall not deduct from gross costs the
benefits lost without fault or neglect on the part of the Contractor, or lost through
fault of the Government.

@) Except as provided for in 31.205-26(e) and (f), the Company will not pay profit or fee to
the Contractor on materials.

Ceiling price. The Company will not be obligated to pay the Contractor any amount in excess of
the ceiling price in the Schedule, and the Contractor shall not be obligated to continue
performance if to do so would exceed the ceiling price set forth in the Schedule, unless and until
the Contract Administrator notifies the Contractor in writing that the ceiling price has been
increased and specifies in the notice a revised ceiling that shall constitute the ceiling price for
performance under this contract. When and to the extent that the ceiling price set forth in the
Schedule has been increased, any hours expended and material costs incurred by the Contractor in
excess of the ceiling price before the increase shall be allowable to the same extent as if the hours
expended and material costs had been incurred after the increase in the ceiling price.

Audit. At any time before final payment under this contract, the Buyer may request audit of the
invoices or vouchers and supporting documentation. Each payment previously made shall be
subject to reduction to the extent of amounts, on preceding vouchers, that are found by the Buyer
or authorized representative not to have been properly payable and shall also be subject to
reduction for overpayments or to increase for underpayments. Upon receipt and approval of the
voucher designated by the Contractor as the “completion voucher” and supporting
documentation, and upon compliance by the Contractor with all terms of this contract (including,
without limitation, terms relating to patents and the terms of paragraph (g) of this section), the
Government shall promptly pay any balance due the Contractor. The completion voucher, and
supporting documentation, shall be submitted by the Contractor as promptly as practicable
following completion of the work under this contract, but in no event later than 1 year (or such
longer period as the Buyer may approve in writing) from the date of completion.



(e)

Assignment and Release of Claims. The Contractor, and each assignee under an assignment
entered into under this contract and in effect at the time of final payment under this contract, shall
execute and deliver, at the time of and as a condition precedent to final payment under this
contract, a release discharging the Company, its officers, agents, and employees of and from all
liabilities, obligations, and claims arising out of or under this contract, subject only to the
following exceptions:

(D Specified claims in stated amounts, or in estimated amounts if the amounts are not
susceptible of exact statement by the Contractor.

2) Claims, together with reasonable incidental expenses, based upon the liabilities of the
Contractor to third parties arising out of performing this contract, that are not known to
the Contractor on the date of the execution of the release, and of which the Contractor
gives notice in writing to the Buyer not more than 6 years after the date of the release or
the date of any notice to the Contractor that the Company is prepared to make final
payment, whichever is earlier.

3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its
indemnification of the Company against patent liability), including reasonable incidental
expenses, incurred by the Contractor under the terms of this contract relating to patents.

G.7 BACKCHARGES

(a)

(b)

(c)

(d)

A backcharge is a cost sustained by Company and chargeable to Contractor for Company's
performance of work that is the responsibility of Contractor.

Without limitation and by way of example only, backcharges may result from:

(1) Services performed by Company, at Contractor's request, for work which is UNDER
THIS CONTRACT.

) Costs sustained by Company as a result of Contractor's non-compliance with the
provisions of this Contract or Contractor’s act of omission or negligence.

3) Costs incurred by Company to fix all defects, deficiencies or errors that may appear in the
Work during the warranty period.

Upon identification by Company of an actual or anticipated backcharge, Company will issue a
backcharge notice (Attachment J-21) to Contractor. This notice shall describe the backcharge
Work to be performed, the schedule period for performance, the cost to be charged by Company
to Contractor for the backcharge and other terms.

The backcharge cost shall consist of:

(D) Labor: at actual cost plus fifty-five percent (55%) to cover payroll additives;

) Materials: at actual supplier and freight invoice cost delivered to jobsite;

3) Equipment: at actual third party rental cost or at Company's equipment rental rates,
whichever may be applicable;

4 Subcontracts: At actual cost;



(e)

5) All taxes, levies, duties and assessments attributable to the backcharge Work;

(6) Twenty-five percent (25%) shall be added to the foregoing for indirect costs, overhead,
supervision and administration.

Within twenty-four (24) hours after receipt of the backcharge notice, Contractor shall fax back to
Company a signed copy of the backcharge notice, indicating either acceptance of the backcharge
or agreement to perform the described backcharge work within the indicated schedule period for
performance, utilizing Contractor supplied labor, material and equipment, as applicable.

Contractor will be required to sign the backcharge notice before commencement of the
backcharge work by Company or others. In the event Contractor refuses to sign, Company shall,
at its option, proceed with the backcharge work and charge the backcharge cost to Contractor's
account. Thirty (30) calendar days after commencement of the backcharge work or on
completion of the backcharge work, whichever occurs sooner, Company will invoice Contractor
for the incurred backcharge cost.
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H.2

PART I - SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

MODIFICATION AUTHORITY

The Southern Ohio Cleanup Company LLC Representatives identified as the “Contract Administrator”
and the “Contracts Manager” in paragraph G.3 of this contract are the only individuals authorized to bind
Southern Ohio Cleanup Company LLC contractually in performance of work under this contract. After
initial contract award, the contract may be further modified either unilaterally or bilaterally by the
Contracts Administrator to:

(a) Waive any requirement of this contract.

(b) Modify any term of this contract, or

(©) Modify the price of this contract.

(d) Accept nonconforming work.

TECHNICAL DIRECTION

(a) Performance of the work under this contract may be subject to the technical direction of the
cognizant Company technical representative, if identified in paragraph G.3 of his contract or in
writing by the Contract Administrator. The term "technical direction” is defined to include,
without limitation:

(1) Upon request for information (RFI) from Contractor, provide written information to the
Contractor, which assists in the interpretations of drawings, specifications, or technical
portions of the work description.

) Review and, where required by the contract, approve technical reports, drawings,
specifications and technical information to be delivered by the Contractor to the
Company under this contract.

(b) Technical direction must be within the general scope of work (SOW) stated in this contract. The

cognizant Company Technical Representative is not authorized to negotiate, or make any
agreements or commitments, which involve a change in the scope, price, period of performance,
terms or conditions of the contract. Technical Direction received by the Contractor which it
believes constitutes a change to the contract (as defined in items 1-5 below), shall notify the
Contracts Administrator in accordance with the requirements of this clause.

(D) Constitutes an assignment of additional work outside the general scope of the SOW of
this contract;

) Constitutes a change as defined in the General Provisions of the Contract

3) In any manner causes an increase or decrease in the total estimated contract price or the
time required for the contract and/or performance;

4) Changes any of the expressed terms, conditions or specifications of this contract;

Q) Interferes with the Contractor's right to perform the terms and conditions of this contract.



(©)

(d)

(e)

All technical direction shall be issued in writing by the cognizant Company Technical
Representative.

The Contractor shall proceed promptly with the performance of technical directions duly issued
by the Company Technical Representative in the manner prescribed by this article and within the
Company Technical Representative's authority under the provisions of this clause. There may be
circumstances on large/complex design or construction contracts where the designated Company
Technical Representative also acts as a “technical intermediary” between numerous Functional
and/or Engineering disciplines for relaying technical matters for resolution on behalf the
Contractor. If, in the opinion of the Contractor, any instruction or direction provided by the
Company Technical Representative falls within one of the categories defined in items 1 through 5
above, the Contractor shall not proceed but shall notify the Contracts Administrator in writing
within five (5) working days of any such instruction or direction and shall request the Buyer to
modify the contract. Upon receiving the written notification from the Contractor, the Buyer shall:

(1) Adpvise the Contractor in writing within seven (7) working days after receipt of the
Contractor's letter that the technical direction is within the scope of this contract and does
not constitute a change under the General Provision clause entitled "Changes" of this
contract;

) Advise the Contractor in writing within seven (7) working days after receipt of the
Contractor's letter not to perform under the direction and to cancel the direction; or

(3) Adpvise the Contractor in writing within seven (7) working days that the Company will
issue a written change order.

Failure of the Contractor and the Contracts Administrator to agree that the technical direction is
within the scope of the contract, or failure to agree upon the contract action to be taken with
respect thereto shall be subject to the General Provision clause entitled "Disputes."

H.3  CHANGES /A4s derived from FAR 52.243-4]

(a)

(b)

The Contract Administrator may at any time, by written order, and without notice to the sureties,
if any, make changes within the general scope of this contract including but not limited to the
following:

(1) In the method or manner of performing the work.

) Time of performance (i.e., hours of the day, days of the week, etc.).
3) Place of performance of the services.

4) Drawings, designs, or specifications

Q) Method of shipment or packing of supplies.

6) Place of delivery.

7 Amount of Government-furnished property.

(8) Directing acceleration in performance of the work

If any change causes an increase or decrease in the total price or the time required for
performance of any part of the work under this contract, whether or not changed by the order, or
otherwise affects any other terms and conditions of this contract, the Contract Administrator may
consider an equitable adjustment in any one or more of the following and will modify the contract
accordingly:

(1) Delivery or completion schedule.
) Milestone/Pay Item payment schedule
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3) Total price
@) Other affected terms.

(©) The Contractor shall assert its right to an adjustment under this clause within 30 days from the
date of receipt of the written order accompanied by a detailed change proposal. However, if the
Contract Administrator decides that the facts justify it, the Contract Administrator may receive
and act upon a proposal submitted before final payment of the contract. If the contractor does not
provide a detailed and well supported cost proposal within the time allowed by this paragraph the
Contractor is deemed to have waived any right to additional compensation or to a change to the
schedule in respect of the change and will proceed with the work in accordance with the change
notification issued pursuant to this article H.3.

(d) Failure to agree to any adjustment will be a dispute under the Disputes clause. However, nothing
in this clause excuses the Contractor from proceeding with the contract as changed.

CHANGE PRICING AND SUPPORTING DOCUMENTATION REQUIREMENTS

(a) For any change, modification, or adjustment to the Contract Price, the Contractor shall submit a
detailed cost breakdown supporting the proposed price. The breakdown shall include, at a
minimum—

(1) Labor — hours, labor category, fixed unit rate, and total extended amount;

(2) Equipment — type, rate, hours, and total extended amount;

(3) Materials — itemized list of materials with quantities, unit prices, and extended
amounts;

(4) Subcontractor Costs — itemized pricing and supporting documentation;

(b) All material, equipment, and subcontractor costs included in the change proposal shall be
supported by third-party invoices, quotes, or supplier agreements.

(1) Third-party invoices must show actual cost paid or payable.
(2) Quotes must be current, valid, and reflect quantities required for the change.
(3) SOCCo may reject unsupported costs.

(c) The Contractor may apply mark-up for Overhead (OH) and Profit only to the extent permitted by
the Contract. Mark-up percentages shall be those established in the Contract Schedule,
specifically:

e Overhead (OH): %
e Profit: %

Mark-up shall be applied only to direct costs and shall not be applied to:
(1) Third-party invoices already containing OH or Profit;
(2) Subcontracts paid at fixed unit rates;
(3) Indirect costs already included in fixed unit labor rates
(d) SOCCo may require the Contractor to provide additional documentation, including:
(1) Timecards;

(2) Equipment logs;
(3) Material receiving reports;



(e)

(4) Subcontractor proposals;

Failure to provide a complete and well-supported change proposal within the time required under
Clause H.3 (Changes) constitutes a waiver of entitlement to additional compensation or schedule
adjustment.

H.5 NOTIFICATION OF CHANGES /4s derived from FAR 52.243-7 (Jan 2017)]

(a)

(b)

Notice. The purpose of this clause is to obtain prompt reporting of conduct of the Company that
the Contractor considers to constitute a change to this contract. Except for changes identified as
such in writing, the Contractor shall notify the Company in writing promptly, within seven (7)
calendar days from the date that the Contractor identifies any conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the
contract terms and conditions. On the basis of the most accurate information available to the
Contractor, the notice shall state -

€)) The date, nature, and circumstances of the conduct regarded as a change;

() The name, function, and activity of each individual involved in or knowledgeable about
such conduct;

3) The identification of any documents and the substance of any oral communication
involved in such conduct;

4) In the instance of alleged acceleration of scheduled performance or delivery, the basis
upon which it arose;

(%) The particular elements of contract performance for which the Contractor may seek an
equitable adjustment under this clause, including -

(i) What contract line items have been or may be affected by the alleged change;

(i1)) What labor or materials or both have been or may be added, deleted, or wasted by the
alleged change;

(ii1) To the extent practicable, what delay and disruption in the manner and sequence of
performance and effect on continued performance have been or may be caused by the
alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected
by the alleged change are estimated; and

(6) The Contractor’s estimate of the time by which the Company must reasonably respond to
the Contractor’s notice to minimize cost, delay or disruption of performance.

Continued performance. Following submission of the notice required by paragraph (b) of this
clause, the Contractor shall diligently continue performance of this contract to the maximum
extent possible in accordance with its terms and conditions as construed by the Contractor, unless
the notice reports a direction of the Company, in either of which events the Contractor shall
continue performance; provided, however, that if the Contractor regards the direction or



(c)

(d)

(e)

communication as a change as described in paragraph (b) of this clause, notice shall be given in
the manner provided.

The Company shall promptly, within ten (10) calendar days after receipt of notice, respond to the
notice in writing. In responding, the Company either -

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and
when necessary direct the mode of further performance;

) Countermand any communication regarded as a change;

3) Deny that the conduct of which the Contractor gave notice constitutes a change and when
necessary direct the mode of further performance; or

@) In the event the Contractor’s notice information is inadequate to make a decision under
subparagraphs (c)(1), (2), or (3) of this clause, advise the Contractor what additional
information is required, and establish the date by which it should be furnished and the
date thereafter by which the Company will respond.

Equitable adjustments.

(1) If the Company confirms that the conduct identified effected a change as alleged by the
Contractor, and the conduct causes an increase or decrease in the Contractor’s cost of, or
the time required for, performance of any part of the work under this contract, whether
changed or not changed by such conduct, an equitable adjustment shall be made -

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

) The contract shall be modified in writing accordingly. In the case of drawings, designs or
specifications which are defective and for which the Company is responsible, the
equitable adjustment shall include the cost and time extension for delay reasonably
incurred by the Contractor in attempting to comply with the defective drawings, designs
or specifications before the Contractor identified, or reasonably should have identified,
such defect. When the cost of property made obsolete or excess as a result of a change
confirmed by the Company under this clause is included in the equitable adjustment, the
Company shall have the right to prescribe the manner of disposition of the property. The
equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor’s failure to provide notice or to continue performance as
provided, respectively, in paragraphs (b) and (c) of this clause.

Unless Contractor notifies Company in accordance with this Section, Contractor is obliged to
perform the Work in accordance with the change and will have no entitlement to any additional
compensation or to any change to the schedule.

H.6  DISPUTES

(a)

All disputes arising under or relating to this contract shall be resolved pursuant to the procedures
of this clause. Any claim for the payment of a sum certain or other relief arising under or related
to this contract shall be made in writing by the claiming party to the other. Claims shall be
subject to a written decision by the party against whom the claim is made within a reasonable
time of submission. The Contractor agrees to continue to perform this contract pending final
resolution of any claims. The Contractor shall have no right to stop work or otherwise fail to
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(b)

(©)

perform this contract in spite of pending claims, and the Contractor limits its rights to relief to
equitable adjustment of the contract price and/or schedule. Negotiated resolution of all claims
shall be memorialized in contract modifications. If a claim cannot be settled through negotiation
between the parties, the parties agree to submit the claim to mediation by a third party mediator as
agreed to by the parties, or upon the failure to agree, as selected by the American Arbitration
Association under its Commercial Mediation Rules. Cost of the mediator and place of mediation
shall be borne equally by the parties. If a negotiated settlement cannot be reached through
mediation, the parties agree to consider submitting those claims to binding arbitration according
to terms and conditions as may be agreed upon by the parties. The Company shall not be liable
for, and the Contractor waives any claim or potential claim of the Contractor which was not made
by the Contractor in accordance with the provisions of this clause prior to final payment.

Irrespective of the place of performance, any provision of this contract that is (i) incorporated in
full text or by reference from the Federal Acquisition Regulation (“FAR”) or the DOE
Acquisition Regulation (“DEAR?”), or (ii) incorporated in full text or by reference from any
agency regulation that implements or supplements the FAR or DEAR, or (iii) that is substantially
based on any such agency regulation or FAR or DEAR provision, shall be construed and
interpreted according to the Federal common law of Government contracts as enunciated and
applied by Federal Courts, agency Boards of Contract Appeals and quasi-judicial agencies of the
Federal Government, including but not limited to the Government Accountability Office.
Consistent with that law, interest, if any, awarded pursuant to the provisions of this clause shall
be simple interest computed at the rate established by the Secretary of the Treasury as provided in
the Contract Disputes Act of 1978 applicable to the period for which interest is awarded. In no
case shall interest be awarded for a period commencing earlier than the time a complaint is filed
in the court of competent jurisdiction or, if, prior to the time a complaint is filed, arbitration is
agreed upon, the date of the arbitration agreement. To the extent the Federal common law of
Government contracts is not dispositive of any issue arising under or relating to this contract, the
law of the state of Ohio shall apply. In the event either party hereto files suit on account of any
issue arising under or relating to this contract, each party consents to that action being filed in the
court of competent jurisdiction in and for Hamilton County, Ohio.

Contractor hereby knowingly, voluntarily and intentionally waives (to the extent permitted by
applicable law) any right it may have to a trial by jury of any dispute arising under or relating in
any way to this Contract and agrees that any such dispute may, at Company's option, be tried
before a judge sitting without a jury.

CONSTRUCTION SCHEDULE AND MEASUREMENT FOR PAYMENT

(a)

(b)
(c)

(d)

SOCCo Subcontractors are required to provide a cost-loaded baseline schedule, subject to the
approval of SOCCo, in accordance with Special Provision H.77. For contracts anticipated to be
less than 60 calendar days in duration or less than $1,000,000, this schedule may be a simple bar
chart format. For contracts in excess of 60 calendar days in duration or greater than $1,000,000,
the schedule shall be CPM schedule compatible with Primavera P6.

After approval by SOCCo this schedule is set as the baseline schedule.

The subcontractor shall status the schedule monthly, in accordance with Section C, Paragraph C.5
(or more frequently, if required by SOCCo) and is compared to the baseline schedule.

The cost loaded baseline schedule (Pay item schedule of values) shall be detailed by pay item for
the various elements of the Work comprising the subcontract price. The submittal shall include a
proposed schedule of monthly progress payments. The proposed breakdown and payment

schedule shall be correlated (time phased) with the schedule and reports required by Section C.5.
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The breakdown and payment schedule shall be subject to SOCCo’s approval. This approved
schedule will be the basis for progress measurement.

(e) The Subcontractor shall prepare the status update and pay estimate, by the SOCCo designated
date, for SOCCO approval. Once approved the Subcontractor may proceed to submit the invoice.

® In the event that the Subcontractor plans to subcontract work to a lower-tier subcontractor(s), this
provision shall be included in the contract agreement with the lower-tier subcontractor(s).

If the Contractor fails to comply with the requirements, SOCCo may —

(1) Withhold payment until an agreed upon baseline schedule/monthly progress is approved by SOCCo;
or

(2) Terminate the contract for default.
PROPRIETARY RIGHTS

All materials which Contractor is required to prepare or develop in the performance and completion of
Contractor’s scope of Work hereunder, including documents, calculations, maps, sketches, notes, reports,
data, models and samples, and any and all inventions and copyrightable material contained therein, shall
become the sole and exclusive property of Company/Owner, without limitation, when made or prepared,
whether delivered to Company/Owner or not, subject to Contractor’s right to use the same to perform the
Work under this Contract, and such materials shall, together with any materials furnished to Contractor by
Company or Owner/United States Government hereunder, be delivered to Owner/United States
Government or Company upon request and in any event upon completion or termination of this Contract.
Contractor agrees to execute all documents and to take all steps requested by Company/Owner, at
Company’s/ Owner’s expense, which Company/Owner deems necessary or desirable to complete and
perfect in Company/Owner such ownership and property rights.

LAWS AND REGULATIONS

(a) Contractor shall comply strictly with all local, municipal, state, federal and governmental laws,
orders, codes and regulations applicable to Contractor's operations in the performance of the
Work hereunder.

(b) Contractor shall not under any circumstances apply to or enter into negotiations with any
governmental authority or agency for acceptance of variations from or revisions to safety or
health or air, water or noise pollution, laws or regulations relating to this Contract or to the
performance thereof, without Company and Owner/United States Government's prior written
approval.

(c) Contractor certifies that it is in compliance, and shall at all times remain in compliance, with all
applicable anti-corruption and anti-bribery laws, including but not limited to the U.S. Foreign
Corrupt Practices Act of 1977, as amended.

(d) Contractor shall not, under any circumstances, cause or permit, in connection with the Work to be
performed hereunder, the discharge, emission, or release of any hazardous substance and/or
waste, pollutant, contaminant or other material in violation of any applicable laws, rules or
regulations which are now or hereafter promulgated by any governmental authorities having
jurisdiction over the Work. Contractor shall comply with all legal requirements applicable to the
Work performed under this Contract and shall be responsible for compliance with all hazardous
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waste, health and safety, notice, training, and environmental protection laws, rules, regulations,
and requirements.

"Hazardous waste" includes all materials which are or may be identified as such in 40 CFR

Part 261 or other applicable laws or regulations. Contractor shall submit to Company material
safety data sheets (OSHA Form 20) as required by applicable regulation. As an inducement to
award of this Contract, Contractor warrants full compliance and that it will adhere to all
applicable project hazardous waste procedures and, if necessary, obtain or arrange for, at its
expense, all identification numbers, permits, applications, and other things required in connection
with the activities under this Contract.

Contractor agrees that it will not store any hazardous wastes at the jobsite for periods in excess of
ninety (90) days or in violation of the applicable site storage limitations imposed by law, the
Owner/United States Government or Company, whichever shall be more restrictive. Contractor
further agrees that it will not permit any accumulation in excess of the small quantity generator
exclusion of 40 CFR Part 261, or other applicable law, as amended. Contractor agrees to take, at
its expense, all actions necessary to protect third parties, including without limitation, employees
and agents of Owner/United States Government and Company from any exposure to, or hazards
of, hazardous and/or toxic wastes or substances generated, or utilized in, Contractor's operations.
Contractor agrees to report to the appropriate governmental agencies all discharges, releases, and
spills of hazardous substances and/or wastes required to be reported by law and to immediately
notify Owner/United States Government and Company of same.

(e) This Contract shall be subject to the law and jurisdiction of the State of Ohio, unless expressly
designated otherwise in this Contract.

ADMINISTRATION OF SUBCONTRACTS

(a) The administration of all subcontracts entered into and/or managed by the Contractor, including
responsibility for payment hereunder, shall remain with the Contractor unless assigned at the
direction of the Company.

(b) The Company reserves the right to direct the Contractor to assign to the Company, the
Owner/United States Government or another Contractor any subcontract awarded under this
Contract.

PUBLICITY

Contractor shall not make news releases, publicize or issue advertising pertaining to the Work or this
Contract without first obtaining the written approval of Company.

INDEPENDENT CONTRACTOR

Nothing in this Contract shall be deemed to constitute Contractor or any of Contractor's employees or
agents to be the agent, representative or employee of Company or Owner/United States Government.
Contractor shall be an independent contractor and shall have responsibility for and control over the details
and means for performing the Work and shall be subject to the directions of Company only with respect to
the scope and general results required.

CODE OF BUSINESS CONDUCT AND ETHICS

“Southern Ohio Cleanup Company LLC’s (SOCCo) "Code of Business Conduct and Ethics Expectation
for Suppliers and Contractors” publication is available at Documents :: SOCCo. SOCCo expects its
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suppliers and contractors to maintain and enforce policies consistent with the requirements of the “Code
of Business Conduct and Ethics Expectation for Suppliers and Contractors” while also adhering to lawful
business practices that encompass SOCCo’s own ethical expectations. SOCCO’s ethical expectations are
reflected in the SOCCo “Code of Business Conduct” also available at Documents :: SOCCo. Contractor
shall access and review the "Code of Business Conduct and Ethics Expectation for Suppliers and
Contractors" and agrees that it and its suppliers and contractors, and the employees, agents and
representatives of each shall at all times comply with the “Code of Business Conduct and Ethics
Expectation for Suppliers and Contractors”, and where more stringent, comply with applicable laws and
SOCCQ’s/Contractor's own business conduct guidelines and policies. Violation of this Article may be
deemed by SOCCo to be a material breach of this Contract and in such event, SOCCo may, without
prejudice to any other rights or remedies SOCCo may have, hold in abeyance further payments to
Contractor and/or terminate Contractor's right to continue performance of this Contract in accordance
with Article H.39 Default. The most current version of the “Code of Business Conduct and Ethics
Expectation for Suppliers and Contractors” and SOCCo “Code of Business Conduct” will be maintained
at Documents :: SOCCo.

CONFIDENTIALITY OF INFORMATION

(a) To the extent that the work under this contract requires that the Contractor be given access to
confidential or proprietary business, technical, or financial information belonging to the Company
or other companies, the Contractor shall, after receipt thereof, treat such information as
confidential, and agrees not to appropriate such information to its own use or to disclose such
information to third parties unless specifically authorized by the Contract Administrator in
writing. The foregoing obligations, however, shall not apply to:

(1) Information which, at the time of receipt by the Contractor, is in the public domain;

) Information which is published after receipt thereof by the Contractor or otherwise
becomes part of the public domain through no fault of the Contractor;

3) Information which the Contractor can demonstrate was in its possession at the time of
receipt thereof and was not acquired directly or indirectly from the Government or other
companies; or

“4) Information that the Contractor can demonstrate was received by it from a third party that
did not require the Contractor to hold it in confidence.

(b) The Contractor shall obtain the written agreement, in a form satisfactory to the Buyer, of each
employee permitted access, whereby the employee agrees not to discuss, divulge or disclose any
such information or data to any person or entity except those persons within the Contractor's
organization directly concerned with the performance of the contract.

(©) The Contractor agrees, if requested by the Government, to sign an agreement identical, in all
material respects, to the provisions of this clause, with each company supplying information to
the Contractor under this contract. From time to time upon request of the Buyer, the Contractor
shall supply the Government with reports itemizing information received as confidential or
proprietary and setting forth the company or companies from which the Contractor received such
information.

(@ The Contractor agrees that upon request by DOE it will execute a DOE-approved agreement with
any party whose facilities or proprietary data it is given access to or is furnished, restricting use
and disclosure of the data or the information obtained from the facilities. Upon request by DOE,
such an agreement shall also be signed by Contractor personnel.
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(e)

®

The Contractor agrees that no technical data, information made available to the Contractor by the
Government, or information first produced in the performance of this contract or any subcontract,
shall be disseminated without the prior written approval of the Buyer. This includes technical
papers, press releases, etc.

This clause shall flow down to all subcontracts.

CONDITIONS AND RISK OF WORK

Contractor represents that, to the extent necessary to perform the Work, it has carefully examined
documentation, drawings and specifications for the Work and acquainted itself with all other conditions
relevant to the Work, the plant site, and its surroundings, and Contractor assumes the risk of such
conditions and will fully complete the Work for the stated Contract Price. Except for items and
information which the Company is expressly obligated under this Contract to furnish to Contractor,
information on the plant site and local conditions at such site furnished by the Company or the
Owner/United States Government is not guaranteed by the Company or the Owner/United States
Government and is furnished only for the convenience of Contractor.

SAFETY AND HEALTH LAWS AND REGULATIONS

(a)

(b)

(c)

(d)

Contractor shall take necessary safety and other precautions to protect property, the environment
and persons from damage, injury or illness arising out of the performance of the Work.
Contractor shall comply strictly with local, municipal, provincial, state and national laws, plans,
orders and regulations pertaining to health, safety and environmental protection which are
applicable to Contractor or to the Work, including without limitation the Occupational Safety and
Health Act, and Contractor warrants the materials, equipment and facilities, whether temporary or
permanent, furnished by Contractor in connection with the performance of the Work shall comply
therewith. At all times while any of Contractor's employees, agents or subcontractors are on
Owner/United States Government’s or Company's premises, Contractor shall be solely
responsible for ensuring that they comply with the safety, health, and environmental protection
rules of Owner/United States Government, Company and Contractor applicable to the premises,
and that all its employees, agents and subcontractors have a safe place of work on the premises of
Owner/United States Government or Company. Contractor shall inspect the places where its
employees, agents or subcontractors are or may be present on Owner/United States Government's
or Company's premises and shall promptly take action to correct conditions which are or may
become an unsafe place of employment for them.

Accidents, injuries and illnesses, damage to property, fires, spills, releases, and other incidents,
circumstances and near misses affecting property, the environment, heath, or safety shall be
promptly reported to Company at the time of the incident or observation. Written reports,
satisfactory in form and content to Company shall be submitted by Contractor within forty-eight
(48) hours after each incident or observation.

Contractor shall maintain, in form and content approved by Company, jobsite accident, injury and
illness statistics which shall be available for inspection by, and submitted to, Company upon its
written request.

Contractor shall keep Company’s and Owner/United States Government’s premises and the
vicinity thereof clean and free of any debris and rubbish caused by the Work and on completion
of the Work, shall leave such premises clean and ready for use. Areas used for the purposes of
material/equipment lay-down, temporary facilities, storage and the like shall be restored to the
condition existing prior to Contractor’s occupation.
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(e) In the event that the Contractor fails to comply with these regulations and requirements, SOCCo
may without prejudice to any other legal or contractual right of FPB, issue an order stopping all
or any part of the work; thereafter, a start order for resumption of the work may be issued at the
discretion of SOCCo. The Contractor shall make no claim for an extension of time or for
compensation or damages by reason of, or in connection with, such stoppage.

SCHEDULE, COORDINATION AND REPORTING

(a) Company will schedule and coordinate Contractor's performance of the Work with the work of
others connected with the Work, and Contractor agrees to comply strictly with such scheduling
and coordination. Contractor agrees that if the Work hereunder is performed under joint
occupancy conditions on Owner/United States Government's premises, Contractor will cooperate
with Owner/United States Government, Company and other contractors on Owner/United States
Government's premises so that the Work and the work of others connected with the Work will
progress smoothly, with a minimum of delays, due to interference between various contractors on
Owner/United States Government's premises.

(b) Contractor shall promptly submit to Company such schedules and reports pertaining to
Contractor's performance of the Work, as may be required by this Contract. The requirements for
content and layout are as described in Section C — Statement of Work.

COMPLIANCE WITH GPPMA AND DEPARTMENT OF LABOR WAGE DETERMINATIONS
[As derived from DOE Prime Contract 89303323DEM000089 Clause H.32]

All work to be performed under the contract shall be performed under the terms and conditions of the
General President’s Project Maintenance Agreement (GPPMA) as amended for the Project and found in
Attachment J-9. Additionally, all Contractors and Subcontractors at any tier must, as a condition of
contract award, make application for and obtain approval for the GPPMA with addendum online at
http://www .bctd.org/Field-Services/GPPMA.aspx. Verification of a pre-job meeting is a required
submittal found in attachment J-8 — Contractor/Supplier Submittal Register. A meeting attendance list
submitted by the contractor fulfills this requirement. The executed “Letter of Assent” also available at the
BCTD website must be transmitted to the Company prior to mobilization. The terms of the GPPMA will
not supersede the minimum wage and benefit requirement of the Davis-Bacon Act.

The Davis-Bacon Act is applicable to the performance of this contract. The contractor shall comply with
the requirements of Davis-Bacon Wage determination Number OH160072, Mod 2, dated 02/05/16 and
OH160072, Mod 2, dated 02/05/16. Copies of the wage determinations are attached to this contract
(Section J, U.S. Department of Labor Wage Determination).

For Davis-Bacon Act (DBA) covered work, the contractor and all applicable subcontractor workers are to
receive no less than the applicable DBA wage rate and timely, accurate, and complete Certified Payrolls
are required to be submitted for all covered workers on a weekly basis. Certified Payroll is a required
submittal found in attachment J-8 — Contractor/Supplier Submittal Register. Each page and attachment to
the Certified Payroll report must include the contractor’s name, the project number, the week-ending date
for the report, and the sequential payroll number. Each Certified Payroll is required to include a
Statement of Compliance (or Certification of Payroll), which must be signed by a principal of the firm.

When the Service Contract Act is applicable to the performance of this contract, the contractor shall
comply with the requirements of U.S Department of Labor Service Contract Act Wage Determination for
covered employees in effect at the time of performance of the work. U.S. Department of Labor Wage
Determinations can be found at https://sam.gov/content/wage-determinations.
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VALIDITY OF PROVISIONS

In the event any Section, or any part or portion of any Section of this Contract shall be held to be invalid,
void or otherwise unenforceable, such holding shall not affect the remaining part or portions of that
Section, or any other Section hereof.

SURVIVAL

The provisions of this Contract, which by their nature are intended to survive the termination,
cancellation, completion or expiration of this Contract shall continue as valid and enforceable obligations
of the parties notwithstanding any such termination, cancellation, completion or expiration.

WAIVER

Company's failure to insist on performance of any term, condition, or instruction, or to exercise any right
or privilege included in this Contract, or its waiver of any breach, shall not thereafter waive any such
term, condition, instruction, and/or any right or privilege.

QUALITY ASSURANCE PROGRAM

Southern Ohio Cleanup Company LLC maintains 1) a formal Quality Assurance Program (QAPD)
acceptable to the DOE which satisfies the Quality Assurance Requirements of 10 CFR 830 Subpart A,
Quality Assurance, DOE O 414.1D, Quality Assurance, and American Society of Mechanical Engineers
(ASME) Nuclear Quality Assurance (NQA)-1, Quality Assurance Requirements for Nuclear Facility
Applications, (2004 with Addenda through 2007), and 2). The Contractor shall comply with such portions
of the QAPD as are applicable to the contract work as identified in the Statement of Work, specifications
and Attachment J-16 Quality Assurance Requirements of this contract. Any subcontracts issued in support
of this contract shall require subcontractors to comply with those requirements.

PERMITS, APPLICATIONS AND LICENSES

Except as otherwise directed by the Company, the Contractor shall procure and execute all necessary
permits or licenses and abide by all applicable laws, regulations, and ordinances of the United States and
of the state, territory, and political subdivision in which the work under this contract is performed.

REQUIRED INSURANCE

Contractor shall, at its sole cost, obtain and maintain in force for the duration of the Contract, insurance of
the following types, with limits not less than those set forth below:

(@) Workers' Compensation Insurance, including occupational illness or disease coverage, in
accordance with the laws of the nation, state, territory or province having jurisdiction over
Contractor's employees and Employer's Liability Insurance with a minimum limit of $1,000,000
per accident and, for bodily injury by disease, $1,000,000 per employee. Contractor shall not
utilize occupational accident or health insurance policies, or the equivalent, in lieu of mandatory
Workers' Compensation Insurance or otherwise attempt to opt out of the statutory Workers'
Compensation system.

(b) Commercial General Liability Insurance ("Occurrence Form") with a minimum combined single
limit of liability of $1,000,000 each occurrence for bodily injury and property damage; with a
minimum limit of liability of $1,000,000 each person for personal and advertising injury liability.
Such policy shall have an aggregate products/completed operations liability limit of not less than
$2,000,000 and a general aggregate limit of not less than $2,000,000, which general aggregate
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(h)

limit will be provided on a per project basis by means of ISO Endorsement CG 25 03 03 97. The
products/completed operations liability coverage shall be maintained in full force and effect for
not less than three (3) years following completion of Contractor's services. The policy shall be
endorsed to name Company and Owner/United States Government, including their respective
affiliates, the financing parties and the respective officers, directors and employees of each, as
additional insureds. Such endorsement shall be made upon ISO Endorsements CG 20 10 07 04
and CG 20 37 07 04, "Additional Insured - Owner/United States Government, Lessees or
Contractors - Scheduled Person or organization/Completed Operations.” Current endorsements
providing coverage identical to that provided under ISO Endorsements CG 20 10 07 04 and CG
20 37 07 04, and coverage limits identical to those provided under ISO Endorsement CG 25 03 03
97, may be employed by Contractor’s Commercial General Liability insurer to meet the above
requirements.

Automobile Liability Insurance covering use of all owned, non-owned and hired automobiles
with a minimum combined single limit of liability for bodily injury and property damage of
$1,000,000 per occurrence. This policy shall be endorsed to name Company and Owner/United
States Government, including their respective affiliates, directors and employees, as additional
insureds.

Professional Liability (Errors & Omissions) Insurance, in an amount not less than $1,000,000 per
occurrence, for damages caused by any act or omission of Contractor, or of any other person for
whose acts or omissions Contractor is legally responsible, arising out of the performance of
services in a professional capacity. If Contractor should terminate such coverage at any time
before three (3) years after acceptance or termination of Contractor's Work, Contractor shall
obtain extended reporting period coverage ("tail cover"), for a period of not less than three (3)
years from Contractor's last services.

If Contractor will utilize tools or equipment in the performance of its services under the Contract,
Equipment Floater Insurance (Tools and Equipment Insurance) covering physical damage to or
loss of all major tools and equipment, construction office trailers and their contents, and vehicles
for which Contractor is responsible, throughout the course of the Work.

Umbrella Liability Insurance providing coverage limits in excess of the amounts set forth in
paragraph (a) above, Employers Liability, paragraph (b) above, Commercial General Liability
and paragraph (c) above Automobile Liability with a combined single limit of liability of not less
than $4,000,000 per occurrence.

All insurance provided by Contractor under this Clause H.24 shall include a waiver of
subrogation by the insurers in favor of Company, Owner/United States Government, financing
parties (if any) and all other contractors and subcontractors performing work at the project site,
including their respective affiliates, directors and employees. Contractor hereby releases
Company and Owner/United States Government, including their respective affiliates, directors
and employees for losses or claims for bodily injury, property damage or other insured claims,
regardless of the cause including negligence of Company and Owner/United States Government,
arising out of Contractor’s performance under the Contract.

Certificates of insurance satisfactory in form to Company (ACORD form or equivalent
Attachment J-18) shall be supplied to Company evidencing that the insurance required above is in
force, that not less than thirty (30) days written notice will be given to Company prior to any
cancellation or restrictive modification of the policies, and that the waivers of subrogation are in
force. Contractor shall also provide with its certificate of insurance, executed copies of the
additional insured endorsements and dedicated limits endorsements required in this Clause H.24.
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At Company's request, Contractor will provide a certified copy of each insurance policy required
under this Contract.

The foregoing insurance coverages shall be primary and non-contributing with respect to any
other insurance or self-insurance which may be maintained by Company or Owner/United States
Government. Contractor's General and Automobile Liability Insurance policies shall contain a
cross liability or severability of interest clause. The fact that Contractor has obtained the
insurance required in this Article shall in no manner lessen nor affect Contractor's other
obligations or liabilities set forth in this Contract.

PRESERVATION OF ANTIQUITIES, WILDLIFE AND LAND AREAS

(a)

(b)

Federal law provides for the protection of antiquities located on land owned or controlled by the
U.S. Government. Antiquities include Indian graves or campsites, relics, and artifacts. The
Contractor shall control the movements of its personnel and its subcontractor’s personnel at the
job site to ensure that any existing antiquities discovered thereon will not be disturbed, removed,
or destroyed by such personnel. It shall be the duty of the Contractor to immediately report to
DOE the existence of any such antiquities so discovered. The Contractor shall also preserve all
vegetation except where such vegetation must be removed for survey or construction purposes.
Further, all wildlife shall be protected to the maximum extent practicable.

Except as required by or specifically provided for in other provisions of this contract, the
Contractor shall not perform any excavations, earth borrow, preparation of borrow areas, or
otherwise disturb the surface soils within the job site without the prior approval of DOE or its
designee.

LOBBYING RESTRICTION

The Contractor agrees that none of the funds obligated on this award shall be expended, directly or
indirectly, to influence Congressional action on any legislation or appropriation matters pending before
Congress, other than to communicate to Members of Congress as described in 18 U.S.C. 1913. This
restriction is in addition to those prescribed elsewhere in statute and regulation.

ALLOCATION OF LIABILITY FOR FINES AND PENALTIES TO RESPONSIBLE PARTY

(a)

(b)

Liability and responsibility for civil fines or penalties arising from or related to violations of
environmental, safety, health, or quality requirements shall be borne by the party that caused the
violation (Contractor, subcontractors, etc.). This clause resolves liability for fines and penalties,
though the cognizant regulatory authority may assess such fine or penalty upon either party or
both parties without regard to the allocation of responsibility or liability under this contract. The
allocation of liability for such fine or penalty is effective regardless of which party signs permit
applications, manifests, reports or other required documents, is a permittee, or is named subject of
an enforcement action or assessment of a fine or penalty.

Regardless of what party is the named subject (Contractor, Southern Ohio Cleanup Company
LLC or DOE) of an enforcement action for noncompliance with the environmental, safety, health,
or quality requirements by the cognizant regulatory authority, liability for payment of any fine or
penalty as a result of Contractor or subcontractor actions or inactions is the responsibility of the
Contractor or subcontractor, as appropriate, and not reimbursable under this contract. Cost of
fines and penalties resulting from violations of, or failure of the Contractor or subcontractor to
comply with Federal, State, local, or foreign laws and regulations, are unallowable.



H.28 SOUTHERN OHIO CLEANUP COMPANY LLC WORKING DAYS

Standard work week is Monday through Thursday 7:00 am to 5:30 pm. Work during other hours must be
coordinated in advance with the SOCCo technical representative.

The following holidays are observed by the company for all employees:
New Year’s Day

Good Friday

Memorial Day

Juneteenth Day

Independence Day

Day related to Independence Day
Labor Day

Columbus Day

Thanksgiving Day

Day before Thanksgiving Day
Christmas Eve

Christmas

H.29 FOREIGN NATIONALS

In accordance with DOE Order 142.3A, Contractor Requirements Document (CRD) the terms of which are
incorporated by reference, and are flowed to the contractor and its subcontractors at any tier, the Contractor has
the responsibility to identify to the Contract Administrator any personnel who are Foreign Nationals who may be
involved or working with Company personnel or have access to Department of Energy information during the
performance of this contract.

(a) Such personnel (whether off or on site) who will be involved, working with, or visiting Company
personnel (including making deliveries), or be assigned to work at the site must obtain approval
of the Company before such involvement can take place. This approval requirement includes
access to any Department of Energy information used in performance of this contract. A foreign
national is defined as a person who is a stateless person or is not a U.S. citizen (i.e., not a U.S.
national); an immigrant alien; any corporation not incorporated in the U.S; any international
organization; foreign government; or any agency or subdivision of foreign government (e.g.,
diplomatic missions). A stateless person is one who is currently without nationality by either the
action of a state withdrawing the protection of nationality; by his/her own action in effectively
renouncing the nationality previously held or because he/she has never held nationality due to the
circumstances of birth.

(b) Each individual must complete applications allowing six to eight weeks for processing after
submitting the required information. The Contractor should contact Southern Ohio Cleanup
Company LLC to obtain the necessary information and forms.

H.30 CONTRACTOR PERSONNEL

(a) The Contractor, in performance of this contract, shall be responsible for selecting personnel who
are well qualified to perform the required services, for supervising its personnel and for keeping
them informed of all improvements, changes and methods of operation. Persons employed by the
Contractor shall be and remain employees of the Contractor, and shall not be deemed employees
of the Company. Nothing herein shall require the establishment of any employer-employee
relationship between the Contractor and the consultants or others whose services are utilized by
the Contractor for work hereunder.
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(b)

(©)

(d)

For construction, demolition or decontamination contracts, at all times during the course of the
Work, Contractor shall provide at the jobsite a qualified, competent and responsible supervisor
who shall be satisfactory to Company. The supervisor shall have authority to represent Contractor
and directions given to him shall be binding on Contractor. Upon Company’s written request,
Contractor shall give the supervisor, in writing, complete authority to act on behalf of, and to bind
Contractor in all matters pertaining to the Work and this Contract. Contractor shall furnish
Company a copy of the authorization. Contractor shall not transfer or remove any of its
supervisory or key personnel from performance of Work without the prior written approval of
Company.

The Contractor shall be responsible for maintaining satisfactory standards of employee
competency, conduct, and integrity and shall be responsible for taking such disciplinary action
with respect to its employees as may be necessary. In the event the Contractor fails to remove any
employee from the contract work whom the Company deems incompetent, careless, or
insubordinate, or whose continued employment on the work is deemed by the Company to be
contrary to the public interest, the Company reserves the right to require the Contractor to remove
the employee at no cost to the Company.

When the reason for the removal request is due solely to security or misconduct on the part of the
employee, replacement shall be at the Contractor’s expense and not chargeable to the Company.

INDEMNITY

(a)

(b)

Contractor agrees their primary insurance coverage shall defend, indemnify and hold harmless the
Owner/United States Government, and the Company, its parent, affiliates, subsidiaries and their
officers, directors, employees, agents, and representatives from and against:

(1) Any claim, demand, cause of action, liability, loss or expense arising from Contractor's
actual or asserted failure to comply with any of the provisions of this contract;

(2) Any claim, demand, cause of action, liability, loss or expense arising from Contractor's
actual or asserted failure to comply with any law, ordinance, regulation, rule or order of
any governmental or quasi-governmental body (including, but not limited to, the actual or
asserted failure to pay taxes) including such failures by Contractor, its subcontractors or
suppliers; and

(3) Any claim, demand, cause of action, liability, loss or expense relating to actual or alleged
contamination, pollution, or public or private nuisance, arising directly or indirectly out
of the goods or services provided under this contract, including the acts or omissions of
Contractor, its subcontractors or suppliers.

(D If this contract is one for the design, planning, construction, alteration, repair or
maintenance of a building, structure, highway, road, appurtenance, or appliance,
including moving, demolition and excavating connected therewith, then:

(i) Contractor agrees to indemnify and hold harmless the Owner/United States
Government and the Company, its parent, affiliates, subsidiaries, and their officers,
directors, employees, agents, and representatives from and against any claim,
demand, cause of action, liability, loss or expense arising from personal injury
(including death) or property damage, to the extent that such personal injury or
property damage is caused by the negligence of Contractor, its subcontractors or
suppliers; and



(©)

(d)

(e)

¢

(2

) For contracts not included in section (b)(1) above, Contractor agrees to defend, indemnify
and hold harmless the United States Government, and the Company, its parent, affiliates,
subsidiaries, and their officers, directors, employees, agents, and representatives from and
against any claim, demand, cause of action, liability, loss or expense arising from injury
to or death of persons (including employees of the Company, Contractor and Contractor's
subcontractors) or from damage to or loss of property (including the property of the
Government), arising directly or indirectly out of this contract or out of any acts or
omissions of Contractor or its subcontractors. The defense and indemnity obligations of
Contractor under this section (b)(2) extend to personal injury or property damage caused
by Contractor's subcontractors or suppliers, and include claims, demands, causes of
action, liability, loss or expense arising under non-delegable duties of the Company or
arising from Contractor's use of equipment, tools or facilities furnished by the Company
and/or the Owner/United States Government.

Contractor agrees that its indemnity obligations include the duty to reimburse attorneys' fees and
expenses incurred by the Company for legal action to enforce Contractor's indemnity obligations
under this clause.

In the event that any of the indemnity provisions in this clause entitled “Indemnity” are held by a
court of competent jurisdiction to be void, invalid or otherwise unenforceable according to any
law governing this contract, then such holding shall not affect the remaining provisions, and the
remaining indemnity obligations shall be construed to be enforceable to the fullest extent allowed
under applicable law.

With respect to claims by employees of Contractor or its subcontractors, the indemnity
obligations created by this clause entitled “Indemnity” shall not be limited by the fact of, amount,
or types of benefits or compensation payable by or for Contractor, its subcontractors or suppliers
under any workers' compensation, disability benefits, or other employee benefits acts or
regulations, and Contractor waives any limitations of liability or immunity arising from workers'
compensation or such other acts or regulations.

The Company shall be entitled to retain from payments otherwise due Contractor such amounts as
shall reasonably be considered necessary to satisfy any charges, claims, suits or liens for damages
that fall within Contractor's indemnity obligations under this clause entitled “Indemnity”, until
such charges, claims, suits or liens have been settled and satisfactory evidence to that effect has
been furnished to the Company.

Contractor will have no obligation to indemnify the Owner/United States Government, and/or
Company under the provisions of this clause entitled “Indemnity” if and to the extent that the
claim, demand, cause of action, liability, loss or expense, or any portion thereof, results directly
and proximately from the gross negligence of the United States Government and/or Company.
Solely with respect to any claim for indemnification made by the Company against Contractor
under any of the provisions of this clause entitled “Indemnity,” the Contractor hereby expressly
and specifically waives its statutory and constitutional workers’ compensation immunity under
Ohio Rev. Code § 4123.74 and Section 35, Article II, Ohio Constitution, from suits arising out of
employment. Contractor further agrees that, having expressly and specifically waived its statutory
and constitutional immunity solely with respect to any claim made by the United States
Government, Company against Contractor, the amount of its indemnity obligation shall not be
limited in any way by any limitation on the amount or type of damages, compensation or benefits
payable by or for Contractor under workers’ compensation acts, disability benefit acts or other
employee benefit acts.
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H.33

H.34

H.35

H.36

H.37

ASSIGNMENT

(a) Neither this contract nor any interest therein nor claim thereunder shall be assigned or transferred
by the Contractor except as expressly authorized in writing by the Company.

(b) The Company may assign this Contract, in whole or in part to the Owner/United States
Government or to such party as the Owner/United States Government may designate to perform
the Company’s obligations hereunder. Upon receipt by Contractor of written notice that the DOE
or a party so designated by the DOE or the Company has accepted an assignment of this Contract,
the Company shall be relieved of all responsibility hereunder and Contractor shall thereafter look
solely to such assignee for performance of the Company’s obligations.

RESERVED
RESERVED

ORDER OF PRECEDENCE

All Contract documents and subsequently issued Change Notices/Orders and Modifications are essential
parts of this Contract, and a requirement occurring in one is binding as though occurring in all. In
resolving conflicts, errors, or omissions, the following order of precedence shall be used:

(a) Contract Agreement the Schedule, modifications and special provisions therein
(b) Special Contract Requirements (Section H)
(©) Contract Clauses (Section I)

WAIVER OF FACILITIES CAPITAL COST OF MONEY /Derived from FAR 52.215-17 (Oct
1997)]

The Contractor did not include facilities capital cost of money as a proposed cost of this contract.
Therefore, it is an unallowable cost under this contract.

PROTECTION OF INFORMATION

(a) Definitions. As used in this clause--

- Adequate security means protective measures are applied commensurate with the risks (i.e.,
consequences and their probability) of loss, misuse, or unauthorized access to or modification of
information.

- Clearing information means a level of media sanitization that would protect the confidentiality of
information against a robust keyboard attack. Simple deletion of items would not suffice for clearing.
For example, overwriting is an acceptable method for clearing media. The security goal of the
overwriting process is to replace written data with random data.

- Compromise means disclosure of information to unauthorized persons, or a violation of the

- Data means a subset of information in an electronic format that
allows it to be security policy of a system in which unauthorized intentional or unintentional
disclosure, modification, destruction, or loss of an object may have occurred, retrieved, or
transmitted.

- Exfiltration means any unauthorized release of data from within an information system. This
includes copying the data through covert network channels or the copying of data to unauthorized
media.

- Government information means any unclassified nonpublic information that is--



(1) Provided by or on behalf of the Government to the contractor or its subcontractor(s); or
(2) Collected, developed, received, maintained, disseminated, transmitted, used, or stored by the

Contractor or its subcontractor(s) in support of an official Government activity.

- Information means any communicable knowledge or documentary material, regardless of its physical
form or characteristics.

- Information system means a set of information resources organized for the collection, storage,
processing, maintenance, use, sharing, dissemination, disposition, display, or transmission of
information.

- Intrusion means unauthorized access to an information system, such as an act of entering, seizing, or
taking possession of another's property to include electromagnetic media.

- Media means physical devices or writing surfaces including, but not limited to, magnetic tapes,
optical disks, magnetic disks, large-scale integration memory chips, and printouts onto which
information is recorded, stored, or printed within an information
system.

- Safeguarding means measures and controls that are used to protect information.

- Threat means any person or entity that attempts to access or accesses an information system without

authority.

- Voice means all oral information regardless of transmission method.

(b) Safeguarding requirements and procedures. The Contractor shall provide adequate security to
safeguard unclassified Government information on its unclassified information systems from
unauthorized access and disclosure. The Contractor shall apply the following basic safeguarding
requirements to Government information:

(1) Protecting unclassified Government information on public computers or websites: Do not process
unclassified Government information on public computers (e.g., those available for use by the general
public in kiosks, hotel business centers) or computers that do not have access control. Unclassified
Government information shall not be posted on websites that are publicly available or have access limited
only by domain/Internet Protocol restriction. Such information may be posted to web pages that control
access by user ID/password, user certificates, or other technical means, and that provide protection via use
of security technologies. Access control may be provided by the intranet (vice the website itself or the
application it hosts).

(2) Transmitting electronic information. Transmit email, text messages, blogs, and similar
communications using technology and processes that provide the best level of security and privacy
available, given facilities, conditions, and environment.

(3) Transmitting voice and fax information. Transmit voice and fax information only when the sender has
a reasonable assurance that access is limited to authorized recipients.

(4) Physical or electronic barriers. Protect information by at least one physical or electronic barrier (e.g.,
locked container or room, login and password) when not under direct individual control.

(5) Sanitization. At a minimum, clear information on media that has been used to process unclassified
Government information before external release or disposal. Overwriting is an acceptable means of
clearing media in accordance with National Institute of Standards and Technology 800-88, Guidelines for
Media Sanitization, at http://csrc.nist.gov/publications/nistpubs/800-88/NISTSP800-88 rev1.pdf.

(6) Intrusion protection. Provide at least the following protections against computer intrusions and data
compromise including exfiltration:

(i) Current and regularly updated malware protection services, e.g., anti-virus, anti-spyware.

(i1) Prompt application of security-relevant software upgrades, e.g., patches, service packs, and hot fixes.
(7) Transfer limitations. Transfer Government information only to those subcontractors that both have a
need to know and provide at least the same level of security as specified in this clause. (¢) Subcontracts.
The Contractor shall include the substance of this clause, including this paragraph (c), in all subcontracts
under this contract that may potentially have unclassified Government information resident on or
transiting through their unclassified information systems.
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H.38 TERMINATION FOR CONVENIENCE OF SOUTHERN OHIO CLEANUP COMPANY LLC
(FIXED-PRICE) (May2004) [As derived from FAR 52.249-2 May 2004)]

(a) The Company may terminate performance of work under this contract in whole or, from time to
time, in part if it determines that a termination is in its interest. The Company shall terminate by
delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Company, the Contractor
shall immediately proceed with the following obligations, regardless of any delay in determining
or adjusting any amounts due under this clause:

(1)
2)

3)
“4)

)

(6)

(7
)

)

Stop work as specified in the notice.

Place no further subcontracts or orders (referred to as subcontracts in this
clause) for materials, services, or facilities, except as necessary to complete the
continued portion of the contract.

Terminate all subcontracts to the extent they relate to the work terminated.

Assign to the Owner/United States Government or the Company, as directed by the
Company, all right, title, and interest of the Contractor under the subcontracts terminated,
in which case the Company shall have the right to settle or to pay any termination
settlement proposal arising out of those terminations.

With approval or ratification to the extent required by the Company, settle all outstanding
liabilities and termination settlement proposals arising from the termination of
subcontracts; the approval or ratification will be final for purposes of this clause.

As directed by the Company, transfer title and deliver to the Company or the

Owner/United States Government --

(i) The fabricated or unfabricated parts, work in process, completed work, supplies, and
other material produced or acquired for the work terminated; and

(i1) The completed or partially completed plans, drawings, information, and other
property that, if the contract had been completed, would be required to be furnished
to the Company.

Complete performance of the work not terminated.

Take any action that may be necessary, or that the Company may direct, for the
protection and preservation of the property related to this contract that is in the possession
of the Contractor and in which the Company or the Owner/United States Government has
or may acquire an interest.

Use its best efforts to sell, as directed or authorized by the Company, any property of the
types referred to in subparagraph (b)(6) of this clause; provided, however, that the
Contractor

(i) is not required to extend credit to any purchaser and may acquire the property under
the conditions prescribed by, and

(i1) at prices approved by the Company. The proceeds of any transfer or disposition will
be applied to reduce any payments to be made by the Company under this contract,



(c)

(d)

(e)

®

(2

credited to the price or cost of the work, or paid in any other manner directed by the
Company.

The Contractor shall submit complete termination inventory schedules no later than 120 days
from the effective date of termination, unless extended in writing by the Company upon written
request of the Contractor within this 120-day period.

After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal
Acquisition Regulation, the Contractor may submit to the Company a list, certified as to quantity
and quality, of termination inventory not previously disposed of, excluding items authorized for
disposition by the Company. The Contractor may request the Company to remove those items or
enter into an agreement for their storage. Within 15 days, the Company will accept title to those
items and remove them or enter into a storage agreement. The Company may verify the list upon
removal of the items, or if stored, within 45 days from submission of the list, and shall correct the
list, as necessary, before final settlement.

After termination, the Contractor shall submit a final termination settlement proposal to the
Company in the form and with any certification prescribed by the Company. The Contractor
shall submit the proposal promptly, but no later than 1 year from the effective date of termination,
unless extended in writing by the Company upon written request of the Contractor within this 1-
year period. However, if the Company determines that the facts justify it, a termination
settlement proposal may be received and acted on after 1 year or any extension. Ifthe Contractor
fails to submit the proposal within the time allowed, the Company may determine, on the basis of
information available, the amount, if any, due the Contractor because of the termination and shall
pay the amount determined.

Subject to paragraph (e) of this clause, the Contractor and the Company may agree upon the
whole or any part of the amount to be paid or remaining to be paid because of the termination.
The amount may include a reasonable allowance for profit on work done. However, the agreed
amount, whether under this paragraph (f) or paragraph (g) of this clause, exclusive of costs shown
in subparagraph (g)(3) of this clause, may not exceed the total contract price as reduced by

(1) the amount of payments previously made and

) the contract price of work not terminated. The contract shall be modified, and the
Contractor paid the agreed amount. Paragraph (g) of this clause shall not limit, restrict,
or affect the amount that may be agreed upon to be paid under this paragraph.

If the Contractor and the Company fail to agree on the whole amount to be paid because of the
termination of work, the Company shall pay the Contractor the amounts determined by the
Company as follows, but without duplication of any amounts agreed on under paragraph (f) of
this clause:

(D) The contract price for completed supplies or services accepted by the Company (or sold
or acquired under subparagraph (b)(9) of this clause) not previously paid for, adjusted for
any saving of freight and other charges.

() The total of --
(i) The costs incurred in the performance of the work terminated, including initial costs

and preparatory expense allocable thereto, but excluding any costs attributable to
supplies or services paid or to be paid under subparagraph (g)(1) of this clause;



(h)

(1)

W)

(k)

M

(i) The cost of settling and paying termination settlement proposals under terminated
subcontracts that are properly chargeable to the terminated portion of the contract if
not included in subdivision (g)(2)(i) of this clause; and

(ii1) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Company
under 49.202 of the Federal Acquisition Regulation, in effect on the date of this
contract, to be fair and reasonable; however, if it appears that the Contractor would
have sustained a loss on the entire contract had it been completed, the Company shall
allow no profit under this subdivision (g)(2)(iii) and shall reduce the settlement to
reflect the indicated rate of loss.

3) The reasonable costs of settlement of the work terminated, including --

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the
preparation of termination settlement proposals and supporting data;

(i) The termination and settlement of subcontracts (excluding the amounts of such
settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the
preservation, protection, or disposition of the termination inventory.

Except for normal spoilage, and except to the extent that the Company or the Owner/United
States Government expressly assumed the risk of loss, the Company shall exclude from the
amounts payable to the Contractor under paragraph (g) of this clause, the fair value, as
determined by the Company, of property that is destroyed, lost, stolen, or damaged so as to
become undeliverable to it or to a buyer.

The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on
the date of this contract, shall govern all costs claimed, agreed to, or determined under this clause.

The Contractor shall have the rights under the Disputes clause, from any determination made by
the Company under paragraph (e), (g), or (1) of this clause, except that if the Contractor failed to
submit the termination settlement proposal or request for equitable adjustment within the time
provided in paragraph (e) or (1), respectively, and failed to request a time extension, there is no
right of appeal.

In arriving at the amount due the Contractor under this clause, there shall be deducted --

(1) All unliquidated advance or other payments to the Contractor under the terminated
portion of this contract;

(2) Any claim which the Company or the Owner/United States Government has against the
Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things
acquired by the Contractor or sold under the provisions of this clause and not recovered
by or credited to the Company or the Owner/United States Government.

If the termination is partial, the Contractor may file a proposal with the Company for an equitable
adjustment of the price(s) of the continued portion of the contract. The Company shall make any
equitable adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment



(m)

(n)

H.39
(1)

under this clause shall be requested within 90 days from the effective date of termination unless
extended in writing by the Company.

(1) The Company may, under the terms and conditions it prescribes, make partial payments
and payments against costs incurred by the Contractor for the terminated portion of the
contract, if the Company believes the total of these payments will not exceed the amount
to which the Contractor will be entitled.

) If the total payments exceed the amount finally determined to be due, the Contractor shall
repay the excess to the Company upon demand, together with interest computed at the
rate established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2).
Interest shall be computed for the period from the date the excess payment is received by
the Contractor to the date the excess is repaid. Interest shall not be charged on any excess
payment due to a reduction in the Contractor's termination settlement proposal because of
retention or other disposition of termination inventory until 10 days after the date of the
retention or disposition, or a later date determined by the Company because of the
circumstances.

Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records
and documents relating to the terminated portion of this contract for 3 years after final settlement.
This includes all books and other evidence bearing on the Contractor's costs and expenses under
this contract. The Contractor shall make these records and documents available to the Company,
at the Contractor's office, at all reasonable times, without any direct charge. If approved by the
Company, photographs, microphotographs, or other authentic reproductions may be maintained
instead of original records and documents.

DEFAULT [As derived from FAR 52.249-8 (Apr 1984)]
The Company may, subject to paragraphs (c) and (d) of this clause, by written notice of default to

the Contractor, terminate this contract in whole or in part if the Contractor fails to --

(a)

(b)

(i) Deliver the supplies or to perform the services within the time specified in this
contract or any extension;

(i) Make progress, so as to endanger performance of this contract (but see subparagraph
(a)(2) of this clause); or

(iii) Perform any of the other provisions of this contract (but see Subparagraph (2)(2) of
this clause).

) The Company’s right to terminate this contract under subdivisions (a)(1)(ii) and (1)(iii) of
this clause, may be exercised if the Contractor does not cure such failure within 10 days
(or more if authorized in writing by the Company) after receipt of the notice from the
Company specifying the failure.

If the Company terminates this contract in whole or in part, it may acquire, under the terms and in
the manner it considers appropriate, supplies or services similar to those terminated, and the
Contractor will be liable to the Company for any excess costs for those supplies or services.
However, the Contractor shall continue the work not terminated.

Except for defaults of subcontractors at any tier, the Contractor shall not be liable for any excess
costs if the failure to perform the contract arises from causes beyond the control and without the
fault or negligence of the Contractor. Examples of such causes include
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(1) acts of God or of the public enemy,

) acts of the Government in either its sovereign or contractual capacity,
(3) fires,

4) floods,

5) epidemics,

(6) quarantine restrictions,

@) strikes,
(8) freight embargoes, and
) unusually severe weather.

In each instance the failure to perform must be beyond the control and without the fault or negligence of
the Contractor.

(c)

(d)

If the failure to perform is caused by the default of a subcontractor at any tier, and if the cause of
the default is beyond the control of both the Contractor and subcontractor, and without the fault
or negligence of either, the Contractor shall not be liable for any excess costs for failure to
perform, unless the subcontracted supplies or services were obtainable from other sources in
sufficient time for the Contractor to meet the required delivery schedule.

If this contract is terminated for default, the Company may require the Contractor to transfer title
and deliver to the Owner/United States Government, as directed by the Company, any

(D) (completed supplies, and

) partially completed supplies and materials, parts, tools, dies, jigs, fixtures, plans,
drawings, information, and contract rights (collectively referred to as "manufacturing
materials" in this clause) that the Contractor has specifically produced or acquired for the
terminated portion of this contract.

Upon direction of the Company, the Contractor shall also protect and preserve property in its possession
in which the Government has an interest.

(e)

®

(2

The Company shall pay contract price for completed supplies delivered and accepted. The
Contractor and the Company shall agree on the amount of payment for manufacturing materials
delivered and accepted and for the protection and preservation of the property. Failure to agree
will be a dispute under the Disputes clause. The Company may withhold from these amounts any
sum it determines to be necessary to protect itself and the Government against loss because of
outstanding liens or claims of former lien holders.

If, after termination, it is determined that the Contractor was not in default, or that the default was
excusable, the rights and obligations of the parties shall be the same as if the termination had been
issued for the convenience of the Company.

The rights and remedies of the Company in this clause are in addition to any other rights and
remedies provided by law or under this contract.

DELAYS

(a)

In the event Contractor or Company is delayed in performing any of their respective obligations
in this Contract and such delay is caused by acts of God, war, riots, civil insurrection, acts of the
public enemy, accidents, acts of civil or military authority, fires, floods, or earthquakes, beyond
the reasonable control of the party delayed, such delay will be excused and the period of such
delay will be added to the time for performance of the obligation delayed, unless the date,
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schedule or time period for performance of the obligation is expressly States in this Contract to
be guaranteed. In the event any delay due to the foregoing causes or events occurs or is
anticipated, the party delayed or anticipating delay shall promptly notify the other party in writing
of such delay or expected delay and the cause and estimated duration of such delay. In the event
of a delay due to the foregoing causes or events, the party delayed shall, at no cost to the other
party, exercise due diligence to shorten and avoid the delay and shall keep the other party advised
as to the continuance of the delay and steps taken to shorten or terminate the delay.

(b) Contractor shall, within five (5) working days of the commencement of any delay, give to
Company written notice thereof and of the anticipated effects thereof. Within two (2) working
days of the termination of any delay, Contractor shall file a written notice with Company
specifying the actual duration of the delay. If Company determines that a delay was beyond the
control and without the fault or negligence of Contractor or its subcontractors and not foreseeable
by Contractor at the effective date of this Contract, Company shall determine the duration of the
delay and shall extend the time of performance of this Contract thereby.

Contractor shall not be entitled to, and hereby expressly waives recovery of, any damages suffered by
reason of delays of any nature, including the negligence of Company and Owner/United States
Government, and extension of time shall constitute the sole liability of Company and Owner/United
States Government and Contractor's sole remedy for delays.

RESERVED
GOVERNMENT PROPERTY

(a) In the event any Government owned property is furnished to the Contractor for any purpose, such
property shall be identified in the schedule to the Contractor as “Government-furnished
property.” Unless the provisions of this contract state that the Government property is to be
expended in the conduct of the work or is otherwise not to be returned to the Government, not
later than final acceptance of the work,

(b) The Contractor assumes the risk of, and shall be responsible for, any loss, damage, destruction, or
theft of Government property upon its delivery to the Contractor as Government furnished
property. However the Contractor is not responsible for reasonable wear and tear to Government
property or for Government property properly consumed in performing this contract.

NOTICE OF LABOR DISPUTES

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay
the timely performance of this contract, the Contractor shall immediately give notice, including all
relevant information, to Company.

CERTIFICATION OF ELIGIBILITY

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person
or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(©) All certifications made hereunder are made pursuant to federal requirements and therefore subject
to the criminal provisions of 18 U.S.C. 1001.



H.45 SUBCONTRACTOR (Referred to as Contractor herein) COST OR PRICING DATA

H.46

(a)

(b)

(c)

Before awarding any contract expected to exceed the threshold for submission of cost or pricing
data at FAR 15.403-4, on the date of agreement on price or the date of award, whichever is later;
or before pricing any contract modification involving a pricing adjustment expected to exceed the
threshold for submission of cost or pricing data at FAR 15.403-4, the Company shall require the
Contractor to submit cost or pricing data (actually or by specific identification in writing), unless
an exception under FAR 15.403-1 applies.

The Company shall require the Contractor to certify in substantially the form prescribed in FAR
15.406-2 that, to the best of its knowledge and belief, the data submitted under paragraph (a) of
this clause were accurate, complete, and current as of the date of agreement on the negotiated
price of the contract or contract modification.

In each subcontract that exceeds the threshold for submission of cost or pricing data at FAR
15.403-4, when entered into, the Contractor shall insert either:

(1) The substance of this clause, including this paragraph (c), if paragraph (a) of this clause
requires submission of cost or pricing data for the subcontract; or

2) The substance of the clause at Subcontractor Cost or Pricing Data — Modifications

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA

(a)

(b)

In the event the total price or estimated or expected payments to the Company exceed the
threshold for submission of cost or pricing data at FAR 15.403-1 and no exception to such
submission Stated at FAR 15.403-1 applies, if any price, including profit or fee, negotiated in
connection with this contract, or any cost reimbursable under this contract, was increased by any
significant amount because:

(1) The Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified in its Certificate of Current Cost or Pricing Data;

) A subcontractor or prospective subcontractor furnished the Contractor cost or pricing
data that were not complete, accurate, and current as certified in the Contractor’s
Certificate of Current Cost or Pricing Data; or

3) Any of these parties furnished data of any description that were not accurate, the price or
cost shall be reduced accordingly and the contract shall be modified to reflect the
reduction.

Any reduction in the contract price under paragraph (a) of this clause due to defective data from a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to
the amount, plus applicable overhead and profit markup, by which:

(1) The actual subcontract; or
2) The actual cost to the Contractor, if there was no subcontract, was less than the

prospective subcontract cost estimate submitted by the Contractor; provided, that the
actual subcontract price was not itself affected by defective cost or pricing data.



(©)

(d)

(1

)

If the Company determines under paragraph (a) of this clause that a price or cost
reduction should be made, the Contractor agrees not to raise the following matters as a
defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a
superior bargaining position and thus the price of the contract would not have been
modified even if accurate, complete, and current cost or pricing data had been
submitted.

(i) The Company should have known that the cost or pricing data in issue were defective
even though the Contractor or subcontractor took no affirmative action to bring the
character of the data to the attention of the Company.

(iii) The contract was based on an agreement about the total cost of the contract and there
was no agreement about the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certification of Current Cost or
Pricing Data.

(i) Except as prohibited by subdivision (c)(2) (ii) of this clause, an offset in an amount
determined appropriate by the Company based upon the facts shall be allowed
against the amount of the contract price reduction if:

A. The Contractor certifies to Company that, to the best of the Contractor’s
knowledge and belief, the Contractor is entitled to the offset in the amount
requested; and

B. The Contractor proves that the cost or pricing data were available before the As-
Of date specified on its Certificate of Current Cost or Pricing Data, and that the
data were not submitted before such date.

(i1) An offset shall not be allowed if:

A. The understated data were known by the Contractor to be understated before the
As-Of date specified on its Certificate of Current Cost or Pricing Data; or

B. The Government or Company proves that the facts demonstrate that the contract
price would not have increased in the amount to be offset even if the available
data had been submitted before the As-of date specified on its Certificate of
Current Cost or Pricing Data.

If any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall be liable to and shall pay the United States or Company at the time such
overpayment is repaid:

(1)

2)

Simple interest on the amount of such overpayment to be computed from the date(s) of
overpayment to the Contractor to the date the Government is repaid by the Contractor or
Contractor at the applicable underpayment rate effective for each quarter prescribed by
the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

A penalty equal to the amount of the overpayment, if the Contractor or subcontractor
knowingly submitted cost or pricing data that were incomplete, inaccurate, or noncurrent.



H.47 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS

(a)

(b)

(c)

(d)

This clause shall become operative only for any modification to this contract involving a pricing
adjustment expected to exceed the threshold for submission of cost or pricing data at FAR
15.403-4, except that this clause does not apply to any modification if an exception under FAR
15.403-1 applies.

If any price, including profit or fee, negotiated in connection with any modification under this
clause, or any cost reimbursable under this contract, was increased by any significant amount
because (1) the Contractor or a subcontractor furnished cost or pricing data that were not
complete, accurate, and current as certified in its Certificate of Current Cost or Pricing Data, (2) a
subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were
not complete, accurate, and current as certified in the Contractor’s Certificate of Current Cost or
Pricing Data, or (3) any of these parties furnished data of any description that were not accurate,
the price or cost shall be reduced accordingly and the contract shall be modified to reflect the
reduction. This right to a price reduction is limited to that resulting from defects in data relating to
modifications for which this clause becomes operative under paragraph (a) of this clause.

Any reduction in the contract price under paragraph (b) of this clause due to defective data from a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to
the amount, plus applicable overhead and profit markup, by which-

(1) The actual subcontract; or

2) The actual cost to the Contractor, if there was no subcontract, was less than the
prospective subcontract cost estimate submitted by the Contractor; provided, that the
actual subcontract price was not itself affected by defective cost or pricing data.

(1) If the Company determines under paragraph (b) of this clause that a price or cost
reduction should be made, the Contractor agrees not to raise the following matters as a
defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a
superior bargaining position and thus the price of the contract would not have been
modified even if accurate, complete, and current cost or pricing data had been
submitted.

(i) The Company should have known that the cost or pricing data in issue were defective
even though the Contractor or subcontractor took no affirmative action to bring the
character of the data to the attention of the Company.

(iii) The contract was based on an agreement about the total cost of the contract and
there was no agreement about the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or
Pricing Data.

) (i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount
determined appropriate by Company based upon the facts shall be allowed against
the amount of a contract price reduction if--



(e)

A. The Contractor certifies to Company that, to the best of the Contractor’s
knowledge and belief, the Contractor is entitled to the offset in the amount
requested; and

B. The Contractor proves that the cost or pricing data were available before the "as
of" date specified on its Certificate of Current Cost or Pricing Data, and that the
data were not submitted before such date.

(i) An offset shall not be allowed if--

A. The understated data were known by the Contractor to be understated before the
"as of" date specified on its Certificate of Current Cost or Pricing Data; or

B. The Government or Company proves that the facts demonstrate that the contract
price would not have increased in the amount to be offset even if the available
data had been submitted before the "as of" date specified on its Certificate of
Current Cost or Pricing Data.

If any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall be liable to and shall pay the United States or Company at the time such
overpayment is repaid -

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of
overpayment to the Contractor to the date the Government is repaid by the Contractor or
Contractor at the applicable underpayment rate effective for each quarter prescribed by
the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor
knowingly submitted cost or pricing data that were incomplete, inaccurate, or noncurrent.

H.48 GUARANTEES

(a)

(b)

Contractor guarantees Company and Owner/United States Government that the Work shall
comply strictly with the provisions of this Contract and all specifications, drawings and standards
referred to in this Contract or thereafter furnished by Company, and that the Work shall be first-
class in every particular and free from defects in materials and workmanship and in any design or
engineering furnished by Contractor. Contractor further guarantees Company and Owner/United
States Government that all materials, equipment and supplies furnished by Contractor for the
Work shall be new, merchantable, of the most suitable grade and fit for their intended purposes.
Without limitation of any other rights or remedies of Company or Owner/United States
Government, if any defect in the Work in violation of the foregoing guarantees arises within the
period set forth below, Contractor shall, upon receipt of written notice of such defect, promptly
furnish, at no cost to Company or Owner/United States Government, design and engineering,
labor, equipment and materials necessary to correct such defect and cause the Work to comply
fully with the foregoing guarantees.

Contractor's guarantees set forth in Section (a) shall extend for twenty-four (24) months after the
date of final written acceptance of the Work by Company, or eighteen (18) months after the start
of regular operation or use of the Work by Company, whichever occurs first. Any period wherein
the Work is not available for use due to defects in materials, workmanship or engineering
furnished by Contractor shall extend the guarantee period by an equal period of time.
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(©)

(d)

(e)

Design and engineering, labor, equipment and materials furnished by Contractor pursuant to
Section (a) to correct defects shall be guaranteed by Contractor in accordance with the guarantees
set forth in Section (a) for a period of eighteen (18) months from the date of completion of the
correction, or for the remainder of the guarantee period set forth in Section (b) above, whichever
is longer.

In the event Contractor has been notified of any defects in the Work in violation of Contractor's
foregoing guarantees and fails to promptly and adequately correct such defects, Company and
Owner/United States Government shall have the right to correct or to have such defects corrected
for the account of Contractor, and Contractor shall promptly pay Company or Owner/United
States Government the costs incurred in correcting such defects.

Contractor shall include, at a minimum, the foregoing guarantee requirements in any subcontract
that it places.

ISSUED FOR CONSTRUCTION DRAWINGS AND SPECIFICATIONS

(a)

(b)

(©)

(d)

The Work shall be performed using only drawings and specifications marked "Issued for
Construction" (or equivalent) by Company. Such indication shall not relieve Contractor of any
obligations under this Contract, nor constitute Company assumption of responsibility for the
accuracy or adequacy of any of Contractor's information or Work incorporated in such
documents.

Contractor shall perform all Work outside of the areas marked "HOLD" (or equivalent) on
"Issued for Construction" specifications and drawings to maintain the schedule of Work, but shall
not perform any Work in the areas or sections marked "HOLD" on "Issued for Construction"
specifications and drawings until revised "Issued for Construction” specifications and drawings
are received with the "HOLD" markings deleted.

If Contractor's schedule will be delayed by "HOLD" markings on specifications and drawings,
Contractor shall report such delay to Company in writing not less than five (5) working days prior
to the start of the delay.

Contractor shall maintain at the work site a complete and current set of "Issued for Construction”
drawings and specifications.

INTENT OF SPECIFICATIONS AND DRAWINGS

(a)

(b)

(©)

The specifications and drawings may not be complete in every detail. Contractor shall comply
with their manifest intent and general purpose, taken as a whole, and shall not make use of any
errors or omissions therein to the detriment of the Work. Should any conflict, error, omission or
discrepancy appear in the drawings, specifications, instructions, in work done by others, or in site
conditions, Contractor shall notify Company in writing at once and Company will issue written
instructions to be followed. If Contractor proceeds with any of the Work in question prior to
receiving such instructions, then required corrections shall be at Contractor's expense.

Contractor shall not deviate from the specifications and drawings without prior written approval
from Company.

Materials shall not be substituted for those specified, nor shall "or equal" items be furnished
pursuant to the specifications without Company prior written approval.



H.51 SUBCONTRACTS AND PURCHASE ORDERS

(a)

(b)

(©)

(d)

(e)

¢

Contractor shall not subcontract performance of all or any portion of the Work under this
Contract without first notifying Company of the intended subcontracting and obtaining Company
acceptance in writing of the subcontracting and the subcontractor. If requested by Company,
Contractor shall furnish Company a copy of the proposed subcontract (with price deleted if the
subcontracted work is part of fixed price Work of Contractor under this Contract) for Company
review of the terms and conditions thereof and shall not execute such subcontract until Company
has accepted such terms. Failure of Contractor to comply with this Section may be deemed by
Company to be a material breach of this Contract.

Contractor guarantees that its subcontractors will comply fully with the terms of this Contract
applicable to the portion of the Work performed by them. If any portion of the Work which has
been subcontracted by Contractor is not prosecuted in accordance with this Contract, on request
of Company, the subcontractor shall be replaced at no additional cost to Company and shall not
be employed again on the Work.

Contractor shall include a provision in every subcontract that it places authorizing assignment of
such subcontract to Company or Owner/United States Government without requiring further
consent from such subcontractor or supplier.

Company shall have the right from time to time to contact Contractor's subcontractors to discuss
their progress.

As used in this Contract, the term "subcontract” shall also include purchase orders and rental
agreements for materials or equipment, and the term "subcontractor" shall also include vendors or
suppliers of such material or equipment.

Contractor shall not be relieved of its responsibility for the Work by virtue of any subcontracts it
may place regardless of Company's acceptance of such subcontract.

H.52 OVERTIME

(a)

Unless expressly stated elsewhere in this Contract, Work at the jobsite shall be compatible with
Company's starting and quitting times or other times approved by Company. Overtime work,
whether scheduled or incidental, shall be to Contractor's account unless the compensation
therefore is specifically authorized in writing by Company. In the event Company approves
compensation of Contractor's overtime such compensation as separately authorized shall be
limited to the actual cost to Contractor of the premium portion only of all applicable wages, craft
fringe benefits, and payroll burdens imposed by any governmental authority and measured by the
compensation payable to employees. To establish the amount of payment, Contractor shall submit
supporting documents satisfactory in form and content to Company for its verification and
approval.

H.53 POSSESSION PRIOR TO COMPLETION

(a)

The Company or Owner/United States Government shall have the right to take possession of or
use any completed or partially completed part of the work. Before taking possession of or using
any work, the Company shall furnish the Contractor a list of items of work remaining to be
performed or corrected on those portions of the work that the Company or Owner/United States
Government intends to take possession of or use. However, failure of the Company to list any
item of work shall not relieve the Contractor of responsibility for complying with the terms of the



contract. The Company’s or Owner/United States Government’s possession or use shall not be
deemed an acceptance of any work under the contract.

H.54 NOTICE OF COMPLETION AND FINAL ACCEPTANCE

H.55

H.56

(a)

(b)

(©)

When Contractor deems the Work fully completed, including satisfactory completion of such
inspections, tests and documentation as are specified in this Contract, Contractor shall, within ten
(10) working days thereafter, give a written Notice of Completion (Attachment J-22) of the Work
to Company, specifying the Work completed and the date it was completed. Within thirty (30)
calendar days after receipt of said Notice of Completion, Company may inspect the Work and
shall either reject the Notice of Completion and specify defective or uncompleted portions of the
Work, or shall give the Contractor a written Notice of Acceptance of the Work either for the
purpose of final payment only, or for the purposes of final payment and final acceptance.

In the event Company rejects the Notice of Completion the Company will issue a Notice of
Rejection (Attachment J-24) which will specify defective or uncompleted portions of the Work
The Contractor shall, within five (5) working days, provide for Company review and approval, a
schedule detailing when all defects will be corrected and/or the Work will be completed and shall
proceed to remedy such defective and uncompleted portions of the Work. Thereafter, Contractor
shall again give Company a written Notice of Completion of the Work, specifying a new date for
the completion of the Work based upon the date such defective or uncompleted portions of the
Work were corrected. The foregoing procedure shall apply again and successively thereafter until
Company has given Contractor written Notice of Acceptance (Attachment J-24) for purposes of
final payment and final acceptance

Any failure by Company to inspect or to reject the Work or to reject Contractor's Notice of
Completion as set forth above, shall not be deemed to be acceptance of the Work for any purpose
by Company or Owner/United States Government nor imply acceptance of, or agreement with,
said Notice of Completion.

PROTECTION OF MATERIALS, EQUIPMENT AND WORK

(a)

(b)

(c)

Contractor shall at all times, in accordance with the best practices and at no additional cost to
Company, preserve and protect material and equipment used by Contractor in the execution of the
Work from damage or loss due to weather, fire, theft, unexplained disappearance or other similar
casualties.

Contractor shall at all times, in accordance with the best practices and at no additional cost to
Company, protect from damage due to Contractor's operations, equipment and materials (whether
stored or installed), paving, structures and any and all other items on the jobsite belonging to
Owner/United States Government, Company or others.

Neither Company nor Owner/United States Government shall be responsible for any loss
suffered by Contractor, or damage to the Work, or to materials, tools and equipment of Contractor
or of any other contractor, regardless of the cause including the negligence of Company and
Owner/United States Government, and Contractor assumes responsibility for any such loss or
damage and for any cost of repairing, making good, or replacing any such loss or damage that
may be directed by Company or Owner/United States Government.

CONTRACTOR'S CONSTRUCTION EQUIPMENT

(a)

Construction equipment obtained or furnished by Contractor which is to be used by Contractor on
the jobsite shall be in first-class operating condition, safe, fit for the uses for which intended, and
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(b)

suitable for the safe, legal and efficient performance of the Work. Such equipment shall be
subject to inspection from time to time by Company.

Any such equipment of Contractor which is rejected by Company as not conforming with the
foregoing shall be promptly removed by Contractor and replaced with equipment acceptable to
Company, without additional cost to Company and without delaying the schedule for
performance of the Work by Contractor.

CONTRACTOR'S SHIPMENTS

(a)

(b)

(©)

Contractor shall be responsible for arranging all shipments of Contractor supplied materials and
equipment to the site of the Work and shall consign such shipments to itself as Consignee at the
project shipping address, freight fully prepaid. Contractor shall be responsible for making
demurrage agreements and settlement with carriers for its shipments.

Contractor shall advise Company in writing, in advance of major shipments of Contractor's
materials and equipment and shall coordinate with Company the arrival, unloading and release of
carriers' equipment. Contractor shall promptly unload its shipments and promptly release carrier's
equipment.

In the event Contractor may be unable to promptly unload its shipment, Contractor shall notify
Company of such inability not less than ten (10) working days in advance of arrival. Company, at
its option, may unload or make arrangements for others to unload such shipments for the account
and risk of Contractor. Contractor will promptly pay Company for such costs of unloading.

CONTROL OF COMPANY FURNISHED MATERIALS

(a)

(b)

(c)

(d)

Materials and equipment furnished by Company shall be received by Contractor in the presence
of Company authorized representative and quantities thereof shall be checked jointly by
Contractor and Company. The delivery and acceptance of all such materials and equipment shall
be recorded in writing, and Contractor shall evidence receipt and acceptance of such materials
and equipment by signing forms satisfactory to Company.

Contractor shall carefully note any visible damage to Company furnished materials and
equipment prior to Contractor's acceptance of delivery. After Contractor has accepted delivery of
such materials and equipment, Contractor shall assume full responsibility for any loss of or
damage to such materials and equipment. Contractor shall notify Company of any materials and
equipment supplied to Contractor by Company which are surplus and, without additional
compensation, shall cooperate with Company and Owner/United States Government in the
disposition of such surplus as directed by Company.

Contractor shall notify Company of any lack of, or requirement for, materials and equipment
required under this Contract to be supplied by Company in sufficient time for Company to furnish
said materials or equipment in advance of Contractor's need. In the event of misfit of Company
furnished materials or equipment, Contractor shall promptly notify Company of such misfit.

Contractor shall take all reasonable steps to avoid standby time due to such misfit or lack of
Company furnished materials or equipment and to continue progress of other portions of Work
pending correction of such misfit and/or the furnishing of materials or equipment.



H.59 CARE, CUSTODY, CONTROL AND TITLE TO MATERIALS AND EQUIPMENT

(a)

(b)

(©)

Good and clear title to all materials and equipment furnished by Contractor under this Contract
for the Work shall, except as expressly provided otherwise, elsewhere in this Contract, pass to
Owner/United States Government upon incorporation into the permanent plant. Contractor shall
ensure that subcontractors from whom Contractor obtains materials and equipment do not retain,
encumber or reserve title to such items, and Contractor shall defend, indemnify and hold
Company and Owner/United States Government harmless from any such claims by its
subcontractors.

Notwithstanding the provisions of paragraph (a) above, the care, custody and control of
Contractor's Work incorporated into the permanent plant shall remain with Contractor until such
Work has been accepted in writing by Company and shall thereupon pass to Company unless
Company or Owner/United States Government notify Contractor in writing that such care,
custody, and control is assumed by Company or Owner/United States Government at an earlier
date. The taking of possession of such Work pursuant to Article 13.0, Possession Prior to
Completion, shall not constitute the assumption of care, custody and control of such Work until
such time as such Work has either been accepted in writing by Company or Contractor has been
notified as set forth herein.

Contract revenues representing payments to subcontractors shall not be considered to be earned
by Contractor unless and until Contractor has paid the current invoices of such subcontractor. In
the event Company determines, in its sole discretion, that Contractor has become insolvent or is
in danger of becoming insolvent, then Company is authorized, but not required, to make direct
payment to Contractor's subcontractors with respect to any current or past-due invoices then
outstanding. Alternatively, Company may, in its sole discretion, require that contracts between
Contractor and any such subcontractor be assigned to Owner/United States Government or
Company, and Contractor hereby authorizes and consents to any such assignment. Owner/United
States Government and Company shall be entitled to full credit against any obligations to
Contractor for any payments made to any subcontractor under this paragraph (c), whether made
pursuant to assigned subcontracts or otherwise. Title to any materials or equipment for which
such direct payment is made shall pass directly from such subcontractor to Company or
Owner/United States Government.

H.60 LABOR HARMONY & DISPUTES

(a)

(b)

(©)

Contractor agrees that all labor employed by it, its agents, and/or its subcontractors for Work on
the Work Site shall be in harmony with and be compatible with all other labor used by Company
or other contractors. Whenever Contractor has knowledge that any actual or potential labor
dispute is delaying, or threatens to delay, the timely performance of the Work, Contractor shall
immediately give notice thereof, including all relevant information to Company.

Contractor shall comply with and shall cooperate with Company in enforcing Work Site
conditions including, but not limited to, starting and quitting time, hours of work, overtime, shift
differentials, holidays, travel and subsistence payments, smoking regulations, daily clean-up
and/or other conditions that affect the overall performance of the Work.

Owner/United States Government and Company may determine that labor be performed in
accordance with a recognized labor agreement. Such determination may be noted in Section C to
the Contract and the terms of such agreement will be set forth in Attachment J to the Contract. In
the event of such determination, Contractor shall make available upon request of Company and/or
Owner/United States Government, including, but not limited to, all records and documents, for
the purpose of verifying Contractor's compliance with working in accordance with the labor
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agreement set forth in Attachment J. Compliance by Contractor or any of its subcontractors in any
tier with the provisions of the specified labor agreement is a specific Contract obligation and any
failure or default in compliance will be grounds for termination under Article H.39 entitled
Default.

(d) In the event that Company and Owner/United States Government make the determination set
forth in paragraph (c) above, Contractor and its suppliers and subcontractors in any tier shall be
responsible to adhere to all requirements as outlined in the labor agreement specified in
Attachment J.

WORK RULES

Contractor shall comply strictly with Company and Owner/United States Government's rules governing
the conduct of Contractor and Contractor's employees, agents and subcontractors at and about the jobsite.
Contractor agrees that it shall ensure that its supervisory personnel, employees, agents and subcontractors
at the jobsite comply strictly with such rules. Company and Owner/United States Government reserve the
right to, from time to time, revise any such rules, and Contractor shall comply fully with such rules as
revised in accordance with the foregoing provisions.

RESERVED

CONTRACTUAL RELATIONSHIP

(a)

(b)

Contractor represents that it is fully experienced and properly qualified to perform the class of
Work provided for herein, and that it is properly equipped, organized and financed to perform
such Work. Contractor represents that at the time of submission of its quotation for performance
of the Work, it was properly licensed and qualified to do business in all governmental
jurisdictions in which the Work is to be performed. Upon written request by Company,
Contractor shall furnish to it such evidence as Company may require relating to the Contractor's
ability to fully perform this Contract. Nothing contained in this Contract or any subcontract
awarded by Contractor shall create any contractual relationship between any subcontractor and
Company or Owner/United States Government. Contractor agrees that Contractor is an
independent contractor and an employer subject to all applicable unemployment compensation,
occupational safety and health, workers' compensation, or similar statutes so as to relieve
Company of any responsibility or liability for treating Contractor's employees as employees of
Company for the purpose of their safety or of keeping records, making reports or paying of any
payroll taxes or contribution; and Contractor agrees to defend, indemnify and hold Company and
Owner/United States Government harmless and reimburse them for any expense or liability
incurred under said statutes in connection with employees of Contractor, including a sum equal to
any unemployment benefits paid to those who were Contractor's employees, where such benefit
payments are charged to Company or Owner/United States Government under any merit plan or
to Company or Owner/United States Government reserve account pursuant to any statute.
Contractor further agrees, as regards the items set forth below and for Work under this Contract,
that it will keep and have available all necessary records and make all payments, reports,
collections and deductions and otherwise do any and all things so as to fully comply with all
federal, state and local laws, ordinances and regulations as they affect performance of this
Contract, so as to fully relieve and protect Company and Owner/United States Government from
any and all responsibility or liability therefore or in regard thereto: (1) the production, purchase
and sale, furnishing and delivering, pricing, and use or consumption of materials, supplies and
equipment; (2) the hire, tenure or conditions of employment of employees and their hours of work
and rates of the payment of their work, and (3) the keeping of records, making of reports, and the
payment, collection and/or deduction of federal, state, commonwealth and local taxes,
contributions, pension funds, welfare funds, or similar assessments.
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OWNERSHIP AND USE OF DRAWINGS

Drawings, technical documents and data prepared or developed by Contractor and furnished to Company
in performance of the Work, shall be the property of Company and may be used by Company or
Owner/United States Government without restriction.

Drawings are made available to the User for their confidential use in support of DOE activities. The User
promises and agrees to return the drawings upon completion of the work activities and/or by request of
the either SOCCO, DOE or its designated Representative (s). User further agrees said drawings shall not
be reproduced, copied, reissued or otherwise disposed of directly or indirectly, nor used for any purpose
other than for which the drawings have been furnished to User.

EMERGENCY MEDICAL SERVICES

Company or Owner/United States Government may furnish emergency medical treatment or related
services to Contractor's employees in the case of job connected illness or injury occurring at the jobsite.
In the event that such services are available, all such treatment or services, if any, are furnished on a Good
Samaritan basis and not as a contractual obligation. In consideration of any such treatment or services,
Contractor acknowledges that it assumes full and complete responsibility and liability for all injuries and
damages to any of its employees arising out of or allegedly attributable in any way thereto. Nothing
herein contained shall be construed as imposing any duty upon Company or Owner/United States
Government to provide facilities necessary to furnish emergency medical treatment or related services to
Contractor's employees or to make such facilities and/or services available to Contractor's employees.

INTERPRETATION

Headings and titles of Articles, Sections, Subsections paragraphs or other subparts of this Contract are for
convenience of reference only and shall not be considered in interpreting the text of this Contract. No
provision in this Contract is to be interpreted for or against any party because that party or its counsel
drafted such provision.

RIGHT TO OFFSET

Company, without waiver or limitation of any rights or remedies of Company or Owner/United States
Government, shall be entitled from time to time to deduct from any amounts due or owed by Company to
Contractor, in connection with this Contract (or any other contract with Company), any and all amounts
owed by Contractor to Company or Owner/United States Government in connection with this Contract.

DIFFERING SITE CONDITIONS (derived from FAR 52.236-2)

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to
the Company of —

(1) Subsurface or latent physical conditions at the site which differ materially from those
indicated in this contract; or

) Unknown physical conditions at the site, of an unusual nature, which differ materially
from those ordinarily encountered and generally recognized as inhering in work of the
character provided for in the contract.

(b) The Company shall investigate the site conditions promptly after receiving the notice. If the
conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or
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the time required for, performing any part of the work under this contract, whether or not changed
as a result of the conditions, an equitable adjustment shall be made under this clause and the
contract modified in writing accordingly.

(©) No request by the Contractor for an equitable adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice required; provided, that the time
prescribed in paragraph (a) of this clause for giving written notice may be extended by the
Company.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site
conditions shall be allowed if made after final payment under this contract.

SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (derived from FAR 52.236-
3)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature
and location of the work, and that it has investigated and satisfied itself as to the general and local
conditions which can affect the work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

2) the availability of labor, water, electric power, and roads;

3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

@) the conformation and conditions of the ground; and

%) the character of equipment and facilities needed preliminary to and during work
performance.

(b) The Contractor also acknowledges that it has satisfied itself as to the character, quality, and
quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory
work done by the Company, as well as from the drawings and specifications made a part of this
contract. Any failure of the Contractor to take the actions described and acknowledged in this
paragraph will not relieve the Contractor from responsibility for estimating properly the difficulty
and cost of successfully performing the work, or for proceeding to successfully perform the work
without additional expense to the Company.

(©) The Company assumes no responsibility for any conclusions or interpretations made by the
Contractor based on the information made available by the Company. Nor does the Company
assume responsibility for any understanding reached or representation made concerning
conditions which can affect the work by any of its officers or agents before the execution of this
contract, unless that understanding or representation is expressly stated in this contract.

CLEANING UP

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of
waste materials. Before completing the work, the Contractor shall remove from the work and premises
any rubbish, tools, scaffolding, equipment, and materials that are not the property of the Company or



Government. Upon completing the work, the Contractor shall leave the work area in a clean, neat, and
orderly condition satisfactory to the Company.

H.71 ACCIDENT PREVENTION (Derived from FAR 52.236-13)
(a) The Contractor shall provide and maintain work environments and procedures which will --

(1) Safeguard the public and Company/Government personnel, property, materials, supplies,
and equipment exposed to Contractor operations and activities;

) Avoid interruptions of Company/Government operations and delays in project
completion dates; and

3) Control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall --

(1) Provide appropriate safety barricades, signs, and signal lights;

) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29
CFR Part 1910; and

3) Ensure that any additional measures the Company or Government determines to be
reasonably necessary for the purposes are taken.

(©) Whenever the Company becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or
Company/Owner/United States Government personnel, the Company shall notify the Contractor
orally, with written confirmation, and request immediate initiation of corrective action. This
notice, when delivered to the Contractor or the Contractor's representative at the work site, shall
be deemed sufficient notice of the noncompliance and that corrective action is required. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor
fails or refuses to promptly take corrective action, the Company may issue an order stopping all
or part of the work until satisfactory corrective action has been taken. The Contractor shall not be
entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any stop work order issued under this clause.

(d) The Contractor shall insert this clause, including this paragraph (¢), with appropriate changes in
the designation of the parties, in subcontracts.

Alternate 1. If the contract will involve (a) work of a long duration or hazardous nature, or (b)
performance on a Government facility that on the advice of technical representatives involves
hazardous materials or operations that might endanger the safety of the public and/or
Company/Government personnel or property, the following paragraph (e) is applicable:

(e) Before commencing the work, the Contractor shall --
(1) Submit a written proposed plan for implementing this clause. The plan shall include an

analysis of the significant hazards to life, limb, and property inherent in contract work
performance and a plan for controlling these hazards; and



) Meet with representatives of the Company to discuss and develop a mutual understanding
relative to administration of the overall safety program.

H.72 AVAILABILITY AND USE OF UTILITY SERVICES

H.73

H.74

(a)

(b)

The Company and/or Owner/United States Government may provide reasonably required
amounts of utilities to the Contractor from existing outlets and supplies, as specified in Section C
— Statement of Work. The Contractor shall carefully conserve any utilities furnished without
charge.

The Company will install and maintain all necessary temporary connections and distribution
lines, and all meters required to measure the amount of each utility used. Before final acceptance
of the work by the Company, the Contractor shall notify the Company and ensure proper removal
of all the temporary connections, distribution lines, meters, and associated paraphernalia.

LAYOUT OF WORK (Derived from FAR 52.236-17)

The Contractor shall furnish, at its own expense, all stakes, templates, platforms, equipment, tools,
materials, and labor required to lay out any part of the work. The Contractor shall be responsible for
executing the work to the lines and grades that may be established or indicated by the Company. The
Contractor shall also be responsible for maintaining and preserving all stakes and other marks established
by the Company until authorized to remove them. If such marks are destroyed by the Contractor or
through its negligence before their removal is authorized, the Company may replace them and deduct the
expense of the replacement from any amounts due or to become due to the Contractor.

SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (Derived from FAR 52.236-21)

(a)

(b)

(©)

(d)

The Contractor shall keep on the work site a copy of the drawings and specifications and shall at
all times give Company access thereto. Anything mentioned in the specifications and not shown
on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of
like effect as if shown or mentioned in both. In case of difference between drawings and
specifications, the specifications shall govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be promptly submitted to Company, who shall
promptly make a determination in writing. Any adjustment by the Contractor without such a
determination shall be at its own risk and expense. Company shall furnish from time to time such
detailed drawings and other information as considered necessary, unless otherwise provided.

Wherever in the specifications or upon the drawings the words "directed", "required", "ordered",
"designated", "prescribed", or words of like import are used, it shall be understood that the

nn

"direction", "requirement", "order", "designation", or "prescription", of the Company is intended
and similarly the words "approved", "acceptable”, "satisfactory”, or words of like import shall
mean "approved by," or "acceptable to", or "satisfactory to" the Company, unless otherwise

expressly stated.

Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be
understood that the reference is made to the drawings accompanying this contract unless States
otherwise. The word "provided" as used herein shall be understood to mean "provide complete in
place," that is "furnished and installed".

Shop drawings means drawings, submitted to the Company by the Contractor, subcontractor, or
any lower tier subcontractor pursuant to a construction contract, showing in detail

(1) The proposed fabrication and assembly of structural elements, and
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) The installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by the contractor to explain in
detail specific portions of the work required by the contract. The Company may
duplicate, use, and disclose in any manner and for any purpose shop drawings delivered
under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and
review them for accuracy, completeness, and compliance with contract requirements and shall
indicate its approval thereon as evidence of such coordination and review. Shop drawings
submitted to Company without evidence of the Contractor's approval may be returned for
resubmission. Company will indicate an approval or disapproval of the shop drawings and if not
approved as submitted shall indicate the Company's reasons therefore. Any work done before
such approval shall be at the Contractor's risk. Approval by the Company shall not relieve the
Contractor from responsibility for any errors or omissions in such drawings, nor from
responsibility for complying with the requirements of this contract, except with respect to
variations described and approved in accordance with (f) below.

H If shop drawings show variations from the contract requirements, the Contractor shall describe
such variations in writing, separate from the drawings, at the time of submission. If the Company
approves any such variation, Company shall issue an appropriate contract modification, except
that, if the variation is minor or does not involve a change in price or in time of performance, a
modification need not be issued.

(2) The Contractor shall submit to Company for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets
(unless otherwise indicated) of all shop drawings, will be retained and one set will be returned to
the Contractor.

Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop
drawings as finally approved. These drawings shall show all changes and revisions made up to the time
the equipment is completed and accepted.

PERFORMANCE OF THE WORK BY THE CONTRACTOR (Derived from FAR 52.236-1)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least thirty
(30%) percent of the total amount of work to be performed under the contract. This percentage may be
reduced by a supplemental agreement to this contract if, during performing the work, the Contractor
requests a reduction and the Company determines that the reduction would be to the advantage of the
Government.

DIFFERING PROFESSIONAL OPINIONS (Derived from DOE O 442.2)

This clause is applicable when the statement of work involves professional, technical areas
where there is more than one professional opinion, solution or direction significantly impacting
programmatic missions, safety, health, or the environment. By accepting this subcontract, the
Contractor agrees to participation in Company Differing Professional Opinions program pursuant
to Department of Energy (DOE) Order (O) 442.2, Differing Professional Opinions for Technical
Issues Involving Environmental, Safety, and Health Technical Concerns, issued on July 29,

2011, as implemented through SOCCO-NSE-PRO-00139, Differing Professional Opinions, as
revised. The Contractor will notify its employees quarterly of their right to utilize Company
Differing Professional Option (DPO) Process.
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This notification shall include at a minimum informing employees quarterly of the DPO process
and that they have the right to report environment, safety, and health technical concerns that have not
been resolved through routine work processes.

All issues or concerns regarding the DPO process must be addressed through the Company
Engineering Manager using the Differing Professional Opinion (DPO) Submittal Form available
through the Company Contract Technical Representative.

SCHEDULE FOR CONSTRUCTION (Derived from FAR 52.236-15)

(a) The Contractor shall, prepare and submit to the Company for approval three copies of a Project
Schedule showing the order in which the Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and completing the several salient features of the
work (including acquiring materials, plant, and equipment). The requirements for content and
layout are as described in Section C — Statement of Work. The Project Schedule shall be
submitted within the time period indicated in Attachment J-8 Contractor/Supplier Submittal
Register. If the Contractor fails to submit a schedule within the time prescribed, the Company
may withhold approval of progress payments until the Contractor submits the required schedule.

(b) If, in the opinion of the Company, the Contractor falls behind the approved schedule, the
Contractor shall take steps necessary to improve its progress, including those that may be
required by the Company, without additional cost to the Company. In this circumstance, the
Company may require the Contractor to increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to submit for approval any supplementary
schedule or schedules in chart form as the Company deems necessary to demonstrate how the
approved rate of progress will be regained.

(©) Failure of the Contractor to comply with the requirements of the Company under this clause shall
be grounds for a determination by the Company that the Contractor is not prosecuting the work
with sufficient diligence to ensure completion within the time specified in the contract. Upon
making this determination, the Company may terminate the Contractor’s right to proceed with the
work, or any separable part of it, in accordance with the default terms of this contract.

NEW MATERIAL

Unless this contract specifies otherwise, the Contractor represents that the supplies and components,
including any former Government property identified under the Used or Reconditioned Material, Residual
Inventory, and Former Government Surplus Property Clause of this contract, are new, including recycled
(not used or reconditioned) and are not of such age or so deteriorated as to impair their usefulness or
safety. If the Contractor believes that furnishing used or reconditioned supplies or components will be in
the Company's and the Owner/United States Government’s interest, the Contractor shall so notify the
Company in writing. The Contractor's notice shall include the reasons for the request along with a
proposal for any consideration to the Company if the Company authorized the use of used or
reconditioned supplies or components.

ACCESS

Contractor personnel shall not be permitted unescorted access to any site facility without proper training
and badging. The Contractor shall be responsible for compliance with all safety, health, security and
other requirements of the project site. All work to be performed at the project site or off-site facilities will
be in compliance with the Security requirements as specified within the contract.
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SAFETY VIOLATIONS /As derived from 10 CFR 820]

(a) The Contractor shall comply with all applicable DOE Nuclear Safety Requirements as defined in
10 C.F.R. 820, Procedural Rules for DOE Nuclear Activities, and with provisions that implement
these requirements contained elsewhere in this contract.

(b) The Contractor shall implement, document, and maintain such programs (e.g., administrative
controls, procedures, and technical work documents) as necessary to ensure compliance with
paragraph (a) including the maintenance of complete and accurate records. The Contractor's
programs and associated documents are subject to review at all times by the Company. All
information and documentation submitted by the Contractor pursuant to this clause must be
complete and accurate in all material aspects as required by 10 C.F.R. 820.11.

(©) The Contractor shall promptly identify, document, and correct (subject to the Company’s
approval) noncompliance’s and deviations from the requirements in paragraphs (a) and (b). If
additional information is needed by the Company, the Contractor shall provide such information
upon request.

(d) The Contractor assumes full responsibility and shall indemnify, save harmless, and defend
Southern Ohio Cleanup Company LLC, its directors, officers, and employees from any liability
under Section 234A (42 U.S.C. 2282a) of the Atomic Energy Act of 1954, as amended, or its
Implementing regulations, arising out of the activities of the Contractor, its subcontractors,
suppliers, agents, employees, and their officers, or directors. The Contractor's obligation to
indemnify and hold harmless shall expressly include attorneys fees' and other reasonable costs of
defending any action or proceeding instituted under Section 234A or its implementing
regulations.

(e) The Contractor shall include the provisions of this clause, including this paragraph (d), in all
lower tier subcontracts for any activity that is subject to a DOE Nuclear Safety Requirement.

SUBSTANCE ABUSE PROGRAMS

The Contractor shall submit its written Substance Abuse Program within ten (10) calendar days after
contract award for Company concurrence. This plan shall be compliant with the requirements of the
Southern Ohio Cleanup Company LLC Substance Abuse program, Attachment J-14. The plan shall be
implemented within ten (10) calendar days of receipt of the Company's written concurrence. Under the
plan,

(a) The Contractor will:

(1) Use its best efforts to assure that all of its workers assigned to work under this contract
are drug and alcohol free;

) Require its workers under this contract who are permitted access to any Site facility, to
submit to the Company random urinalysis testing for the presence of drugs and to the
Company random Breathalyzer testing for the presence of alcohol promptly whenever
Notice of Testing is given to the Contractor by the Company;

(3) Remove immediately from work under this contract any worker with respect to whom the
Medical Review Officer determines to have tested positive for the presence of drugs
and/or alcohol,;
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4) Remove immediately from work under this contract any worker who fails to present
himself or herself to the Company’s Medical Department for drug and/or alcohol testing
promptly when Notice of Testing is given by the Company to the Contractor with respect
to such worker, or who otherwise fails to cooperate with the Company’s drug/alcohol
testing program;

Q) Remove from work under this contract any employee who, intentionally or
unintentionally, whether by action or inaction, causes the urinalysis testing or the
Breathalyzer testing of any employee to be frustrated, as, for example, by mis-
communicating or by failing to communicate appropriately information regarding Notice
of Testing with respect to any Contractor employee.

(b) A worker who has been removed, or required to be removed, from work under this contract
pursuant to this clause will not be permitted to return to work under this contract.

(©) Any urinalysis testing and any breathalyzer testing required under this contract will be conducted
either by, or at the direction of, the Southern Ohio Cleanup Company LLC Medical Department.

EXERCISE OF OPTIONS

For the period defined in Section F or items defined in Section B, an option may be exercised by a
unilateral modification to this contract prior to the end of this contract's term. If the Company exercises
an option, the extended contract shall be considered to include all other terms and conditions of the
contract including this option provision.

KEY PERSONNEL

The personnel specified below are considered to be essential to the work being performed and the
contractor shall notify the Buyer reasonably in advance of any proposed change to the key personnel
identified. The contractor shall submit justification (including proposed substitutions) in sufficient detail
to permit evaluation of the impact on the program. No diversion shall be made by the Contractor without
the written consent of the Buyer. This clause may be amended from time to time during the course of the
contract to either add or delete personnel, as appropriate.

Name Title

RESERVED

RESERVED

RESERVED

RESERVED

SITE ACCESS IDENTIFICATION RESTRICTIONS

Due to requirements imposed by the Department of Homeland Security, access to the Portsmouth Gaseous
Diffusion site located near Piketon, OH now has additional restrictions. For those entering the site from the states



and territories listed below, an additional form of identification aside from the individual’s driver’s license must
be presented. Both forms of identification shall be neither expired nor cancelled.

States and territories requiring additional identification are provided by the Department of Homeland Security at
the following web address: https://www.dhs.gov/real-id .

Additional forms of identification considered acceptable (not cancelled nor expired):
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US Passport or a U.S. Passport Card

US Military ID Card

US Military dependent’s ID card

PIV Card

US Social Security Card

US Coast Guard Merchant Mariner Card

Certificate of US Citizenship (Form N-560 or N-561)
Certificate of Naturalization (Form N-550 or N-570)
US Citizen ID Card

Certification of Birth Abroad or Certification of Report of Birth issued by the Department of State (Form
FS-545 or Form DS-1350)

Refer to clause “H.29 — Foreign Nationals” for information regarding the access of Foreign Nationals.

H.89

ACCESS CONTROLS FOR VISITING MINORS

Access of minors to PPPO areas and facilities controlled for radiologic purposes is not permitted for
minors under the age of 18 under any circumstance. Visiting minors may only be permitted into
Controlled Access Areas when approved by the PPPO Health Physicist, the appropriate Site Lead and the
PPPO Deputy Manager and Manager, or Designee. Such approval shall be documented in writing.
Visiting minors must be accompanied by, and under the supervision of, a parent, legal guardian or
chaperone. In addition, a Parental Consent for Minors Visiting PPPO must be completed for each visiting
minor. This policy is not applicable to workers, who are under the age of 18, including the U.S.
Department of Energy (DOE) contractors and their subcontractors and persons working under DOE
grants.


https://www.dhs.gov/real-id

PART I - SCHEDULE
SECTION H - DOE SPECIAL CONTRACT REQUIREMENTS

DOE-H-2019 Disposition of Intellectual Property — Failure to Complete Contract (Jul
2018)

The following provisions shall apply in the event the Contractor does not complete Contract
performance for any reason:

(a) The Government may take possession of and use all technical data, including limited rights
data, restricted computer software, and data and software obtained from subcontractors,
licensors, and licensees, necessary to complete the work in conformance with this contract,
including the right to use the data in any Government solicitations for the completion of the
work contemplated under this contract. Technical data includes, but is not limited to,
specifications, designs, drawings, operational manuals, flowcharts, software, databases and
any other information necessary for of the completion of the work under this contract.
Limited rights data and restricted computer software will be protected in accordance with the
provisions of the Section I clause DEAR 970.5227-1 Rights in Data- Facilities. The
Contractor shall ensure that its subcontractors and licensors make similar rights available to
the Government and its contractors.

(b) The Contractor agrees to and does hereby grant to the Government an irrevocable,
non-exclusive, paid-up license in and to any inventions or discoveries regardless of when
conceived or actually reduced to practice by the Contractor, and any other intellectual
property, including technical data, which are owned or controlled by the Contractor, at any
time through completion of this contract and which are incorporated or embodied in the
construction of the facilities or which are utilized in the operation or remediation of the
facilities or which cover articles, materials or products manufactured at a facility: (1) to
practice or to have practiced by or for the Government at the facility; and (2) to transfer such
license with the transfer of that facility. The acceptance or exercise by the Government of the
aforesaid rights and license shall not prevent the Government at any time from contesting the

enforceability, validity or scope of, or title to, any rights or patents or other intellectual property
herein licensed.

(c) In addition, the Contractor will take all necessary steps to assign permits, authorizations,
leases, and licenses in any third party intellectual property to the Government, or such other
third party as the Government may designate, that are necessary for the completion of the
work contemplated under this Contract.

DOE-H-2021 Work Stoppage and Shutdown Authorization (Oct 2014) (Revised)

(a) Imminent Health and Safety Hazard is a given condition or situation which, if not
immediately corrected, could result in serious injury or death, including exposure to radiation
and toxic/hazardous chemicals. Imminent Danger in relation to the facility safety envelope is
a condition, situation, or proposed activity which, if not terminated, could cause, prevent



mitigation of, or seriously increase the risk of (1) nuclear criticality, (2) radiation exposure,
(3) fire/explosion, and/or (4) toxic hazardous chemical exposure.

(b) Work Stoppage. In the event of an Imminent Health and Safety Hazard, an activity that could
adversely affect the safe operation of, or could cause serious damage to the facility if allowed
to continue, or an action that could result in the release of radiological or chemical hazards to
the environment in excess of regulatory limits, identified by facility line management or
operators or facility health and safety personnel overseeing facility operations, or other
individuals, the individual or group identifying the imminent hazard situation shall
immediately take actions to eliminate or mitigate the hazard (e.g., directing the
operator/implementer of the activity or process causing the imminent hazard to stop work,
initiating emergency response actions or other actions) to protect the health and safety of the
workers and the public, and to protect DOE facilities and the environment. In the event an
Imminent Health and Safety Hazard is identified, the individual or group identifying the
hazard should coordinate with an appropriate Contractor official, who will direct the
shutdown or other actions, as required. Such mitigating action(s) should subsequently be
coordinated with the DOE and Contractor management. The suspension or stop-work order
should be promptly confirmed in writing by the CO.

(c) Shutdown. In the event of an imminent danger in relation to the facility safety envelope or a
non-Imminent Health and Safety Hazard identified by facility line managers, facility
operators, health and safety personnel overseeing facility operations, or other individuals, the
individual or group identifying the potential health and safety hazard may recommend
facility shutdown in addition to any immediate actions needed to mitigate the situation.
However, the recommendation must be coordinated with Contractor management, and the
DOE Site Manager. Any written direction to suspend operations shall be issued by the CO.

DOE-H-2043 Assignment and Transfer of Prime Contracts and Subcontracts (Oct
2014) (Revised)

(a) Assignment and Transfer of other DOE Prime Contracts. During the period of performance
(POP) of this Contract it may become necessary for the DOE to transfer and assign existing
or future DOE prime contracts in whole or in part supporting site work to this Contract.
The Contractor shall accept the transfers and assignments of contracts. Transfer and
assignment of prime contracts to the Contractor, if any, will be for administration purposes,
and once transferred, will become subcontracts to the Contractor. Any
recommendations and/or suggestions on individual transfers shall be submitted in writing
to the CO prior to the transfer or assignment.

(b) Assignment and Transfer of this Prime Contract. During the POP of this Contract it may
become necessary for the DOE to transfer and assign in whole or in part this Contract to another
DOE contractor. The Contractor shall accept the transfers and assignment. Transfer and
assignment, if any, will be for administration purposes, and once transferred, will become a
subcontract to the assignee. Any recommendations and/or suggestions on individual transfers
shall be submitted in writing to the CO prior to the transfer or assignment.

(c) Transfer and Assignment of Subcontracts. The Contractor agrees to transfer and assign or
accept transfer and assignment of existing subcontracts including lower-tier subcontracts as
determined necessary by DOE for continuity of operations. The transfer and assignment may



be to or from another contractor or to or from DOE as a prime contractor. Transfer or
assignment of subcontracts to or from the Contractor, if any, will be for administration
purposes, and once transferred, will become subcontracts to the Contractor. The Contractor
shall use its best efforts to negotiate changes to the assigned subcontracts incorporating
mandatory flow-down provisions at no cost. If the subcontractor refuses to accept the changes
or requests price adjustments, the Contractor will notify the CO in writing. This Clause is
required as a flow-down clause in all subcontracts.

The following subcontracts are determined necessary for transfer to the successor contractor:
Subcontract Title Subcontractor Name Subcontract Number

[TBD]

DOE-H-2045 Contractor Community Commitment (Oct 2014) (Revised)

(a) The Contractor shall submit to DOE an annual plan for community commitment activities
and report on program progress semi-annually.

(1) The Contractor’s annual plan for community commitment activities will identify those
meaningful actions and activities that it intends to implement within the surrounding
counties and local municipalities. The Contractor may engage in any community
actions or activities it determines meets the objectives of DOE’s community
commitment policy. It is the policy of the DOE to be a constructive partner in the
geographic region in which DOE conducts its business. The basic elements of this
policy include: (1) Recognizing the diverse interests of the region and its stakeholders,
(2) engaging regional stakeholders in issues and concerns of mutual interest, and (3)
recognizing that giving back to the community is a worthwhile business practice.
Accordingly, the Contractor agrees that its business operations and performance under
the Contract will be consistent with the intent of the policy and elements set forth
above. Actions and activities in the areas listed below are representative of the areas in
which the Contractor may choose to perform. However, the list is not all-inclusive and
is not intended to preclude the Contractor from initiating and performing other
constructive community activities nor involvement in charitable endeavors it deems
worthwhile. Regional educational outreach programs. The objectives of these programs
include teacher enhancement, student support, curriculum enhancement, educational
technology, public understanding, and providing the services of contractor employees to
schools, colleges, and universities. Regional educational outreach programs could
involve providing contractor employees the opportunity to improve their employment
skills and opportunities by an educational assistance allowance, provision for outside
training programs either during or outside regular work hours, or executive training
programs for non-executive employees. This could also involve participating in
activities that foster relationships with regional educational institutions and other
institutions of higher learning, or encouraging students to pursue science, engineering,
and technology careers.

(2) Community support. The Contractor may directly sponsor specific local community
activities or sponsor individual employees to work with a specific local community
activity. The Contractor may provide support and assistance to community service



organizations. The Contractor may support strategic partnerships with professional and
scientific organizations to enhance recruitment into all levels of its organization.

(b) The Contractor may use fee dollars to pay for its community commitment actions, as it
deems appropriate. All costs to be incurred by the Contractor for community commitment
actions and activities are unallowable and non-reimbursable under the Contract.

(c) The Contractor shall encourage its subcontractors, at all tiers, to participate in these
activities.

DOE-H-2053 Worker Safety and Health Program in Accordance with 10 CFR 851 (Oct
2014)

(a) The Contractor shall comply with all applicable safety and health requirements set forth in
10 CFR 851, Worker Safety and Health Program, and any applicable DOE Directives
incorporated into the Contract. The Contractor shall develop, implement, and maintain a
written Worker Safety and Health Program (WSHP) which shall describe the Contractor’s
method for complying with and implementing the applicable requirements of 10 CFR 851.
The WSHP shall be submitted to and approved by DOE. The approved WSHP must be
implemented prior to the start of work. In performance of the work, the Contractor shall
provide a safe and healthful workplace and must comply with its approved WSHP and all
applicable federal and state environment, health, and safety regulations.

(b) The Contractor shall take all reasonable precautions to protect the environment, health, and
safety of its employees, DOE personnel, and members of the public. When more than one
contractor works in a shared workplace, the Contractor shall coordinate with the other
contractors to ensure roles, responsibilities, and worker safety and health provisions are
clearly delineated. The Contractor shall participate in all emergency response drills and
exercises related to the Contractor’s work, and interface with other DOE contractors.

(c) The Contractor shall take all necessary and reasonable steps to minimize the impact of its
work on DOE functions and employees, and immediately report all job-related injuries
and/or illnesses which occur in any DOE facility to the Contracting Officer Representative
(COR). Upon request, the Contractor shall provide to the COR a copy of occupational safety
and health self-assessments and/or inspections of work sites for job hazards for work
performed at DOE facilities.

(d) The CO may notify the Contractor, in writing, of any noncompliance with the terms of this
clause, and the corrective action(s) to be taken. After receipt of such notice, the Contractor
shall immediately take such corrective action(s).

(e) In the event that the Contractor fails to comply with the terms and conditions of this clause, the
CO may, without prejudice to any other legal or contractual rights, issue a stop-work order
halting all or any part of the work. Thereafter, the CO may, at his or her discretion, cancel the
stop-work order so that the performance of work may be resumed. The Contractor shall not be
entitled to an equitable adjustment of the contract amount or extension of the performance
schedule due to any stop-work order issued under this clause.

(f) The Contractor shall flow down the requirements of this clause to all subcontracts at any tier.



(g) In the event of a conflict between the requirements of this clause and 10 CFR 851, the
requirements of 10 CFR 851 shall take precedence.

DOE-H-2061 Change Order Accounting (Oct 2014)

The Contractor shall maintain change order accounting whenever the estimated cost of a change
or series of related changes exceeds $100,000. The Contractor, for each change or series of
related changes, shall maintain separate accounts, by job order or other suitable accounting
procedure, of all incurred segregable, direct costs (less allocable credits) of work, both changed
and not changed, allocable to the change. The Contractor shall maintain such accounts until the
parties agree to an equitable adjustment for the changes ordered by the CO or the matter is
conclusively disposed of in accordance with the Disputes clause.

DOE-H-2063 Confidentiality of Information (Oct 2014) (Revised)

(a) Performance of work under this Contract may result in the Contractor having access to
Controlled Unclassified Information (CUI), including Official Use Only (OUO) information,
via written or electronic documents, or by virtue of having access to DOE’s electronic or
other systems. Such CUI includes personally identifiable information (such as social security
account numbers) or proprietary business, technical, or financial information belonging to the
Government or other companies or organizations. The Contractor shall treat this information
as confidential and agrees not to use this information for its own purposes, or to disclose the
information to third parties, unless specifically authorized to do so in writing by the CO.

(b) The restrictions set out in paragraph (a) above, however, do not apply to:
(1) Information which, at the time of receipt by the Contractor, is in the public domain;

(2) Information which, subsequent to receipt by the Contractor, becomes part of the public
domain through no fault or action of the Contractor;

(3) Information which the Contractor can demonstrate was previously in its possession and
was not acquired directly or indirectly as a result of access obtained by performing work
under this contract;

(4) Information which the Contractor can demonstrate was received from a third party who
did not require the Contractor to hold it in confidence; or Information which is subject
to release under applicable law.

(c) The Contractor shall obtain a written agreement from each of its employees who are granted
access to, or furnished with, confidential information, whereby the employee agrees that he
or she will not discuss, divulge, or disclose any such information to any person or entity
except those persons within the Contractor’s organization directly concerned with the
performance of the contract. The agreement shall be in a form satisfactory to the CO.

(d) Upon request of the CO, the Contractor agrees to execute an agreement with any party which
provides CUI to the Contractor pursuant to this contract, or whose facilities the Contractor is
given access to that restrict use and disclosure of CUI obtained by the Contractor. A copy of
the agreement, which shall include all material aspects of this clause, shall be provided to the
CO for approval.



(e) Upon request of the CO, the Contractor shall supply the Government with reports itemizing
the confidential or proprietary information it receives under this contract and identify the
source (company, companies or other organizations) of the information.

(f) The Contractor agrees to flow down this clause to all subcontracts issued under this contract.

DOE-H-2064 Use of Information Technology Equipment, Software, and Third Party Services
- Alternate I (Oct 2014)

(a) Acquisition of Information Technology. The Government may provide information
technology equipment, existing computer software (as described in 48 CFR 27.405), and
third party services for the Contractor’s use in the performance of the contract; and the
Contracting Officer may provide guidance to the Contractor regarding usage of such
equipment, software, and third party services. The Contractor is not authorized to acquire
(lease or purchase) information technology equipment, existing computer software, or third
party services at the Government’s direct expense without prior written approval of the
Contracting Officer. Should the Contractor propose to acquire information technology
equipment, existing computer software, or third party services, the Contractor shall provide
to the Contracting Officer justification for the need, including a complete description of the
equipment, software or third party service to be acquired, and a lease versus purchase
analysis if appropriate.

(b) The Contractor shall immediately provide written notice to the Contracting Officer’s
Representative when an employee of the Contractor no longer requires access to the
Government information technology systems.

(c) The Contractor shall not violate any software licensing agreement, or cause the Government
to violate any licensing agreement.

(d) The Contractor agrees that its employees will not use, copy, disclose, modify, or reverse
engineer existing computer software provided to it by the Government except as permitted by
the license agreement or any other terms and conditions under which the software is made
available to the Contractor.

(e) If at any time during the performance of this contract the Contractor has reason to believe
that its utilization of Government furnished existing computer software may involve or result



in a violation of the software licensing agreement, the Contractor shall promptly notify
the Contracting Officer, in writing, of the pertinent facts and circumstances. Pending
direction from the Contracting Officer, the Contractor shall continue performance of the
work required under this contract without utilizing the software.

(f) The Contractor agrees to include the requirements of this clause in all subcontracts
at any tier.

(g) The Contractor shall comply with the requirements of those DOE directives, or parts
thereof, identified in the Section J attachment entitled, “Requirements Sources and
Implementing Documents” in implementing the requirements of this clause. The
Contracting Officer, may, at any time, unilaterally amend this clause in order to add,
modify or delete specific requirements.

DOE-H-2069 Payments for Domestic Extended Personnel Assignments (Oct 2014)
(Revised)

(a) Definition. For purposes of this clause, “domestic extended personnel assignments”
are defined as any assignment of contractor personnel to a domestic location different
than (and more than 50 miles from) their permanent duty station for a period expected
to exceed 30 consecutive calendar days.

(b) For domestic extended personnel assignments, the Contractor shall be reimbursed the
lesser of temporary relocation costs (Temporary Change of Station allowances as
described in the Federal Travel Regulation at §302-3.400 - §302-3.429) or a reduced
per diem (Extended Travel Duty) in accordance with the allowable cost provisions of
the contract and the following:

(1) When a reduced per diem method (Extended Travel Duty) is utilized, the
allowances are as follows:

(1) Lodging. For the first 60 days and last 30 days of the assignment, the
Government will reimburse costs associated with lodging at the lesser of actual
cost or 100% of the Federal per diem rate at the assignment location. The
intervening days’ lodging will be reimbursed at the lesser of actual cost or 55%
of Federal per diem.

(i1)) Meals and Incidental Expenses. For the first 30 days and last 30 days of the
assignment, the Government will reimburse costs associated with meals and
incidental expenses (M&IE) at a rate not to exceed 100% of the Federal per
diem rate at the assignment location. The intervening days M&IE will be
reimbursed at a reduced rate, not to exceed 55% of Federal per diem.

(ii1) Receipts are required to substantiate all lodging expenses and any other
authorized expense greater than $75.

(2) The Government will not reimburse any costs associated with per diem (except for
en route travel) unless the contractor employee maintains a residence at the
permanent duty station.

(3) The Government will not reimburse costs associated with salary premiums, per
diem, lodging, or other subsidies for contractor employees on domestic extended
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personnel assignments after three (3) years (except for the reimbursements
described above during the last 30 days of the assignment).

(4) If an assignment has breaks within a three-year period, the calculation of the total
length of the assignment will be as follows: If the break between assignments is less
than 12 months, the Government will consider the assignment continuous for
purposes of the three-year clock. For instance, if a contractor employee completes a
two-year assignment at location A and returns to his/her permanent duty station for
12 months, a subsequent new two-year assignment back to location A will restart
the three-year clock. The assignments will be considered two separate two-year
assignments. On the other hand, if in the previous example the employee’s return to
his/her permanent duty station was for six months, the Government would consider
the second assignment to be a continuation of the first for purposes of the three-year
rule.

(5) The Government will not reimburse costs associated with salary premiums that
exceed 10% of base salary.

(6) The Contractor shall include the substance of this clause in all subcontracts in
which travel will be reimbursed at cost.

DOE-H-2071 Department of Energy Directives (Oct 2014)

(a) In performing work under this contract, the Contractor shall comply with the
requirements of those Department of Energy (DOE) directives, or parts thereof listed in
Section J, Attachment entitled “Requirements Sources and Implementing Documents”

(b) The Contracting Officer may, at any time, unilaterally amend this clause, or other
clauses which incorporate DOE directives, in order to add, modify or delete specific
requirements. Prior to revising the listing of directives, the Contracting Officer shall
notify the Contractor in writing of the Department's intent to revise the list, and the
Contractor shall be provided with the opportunity to assess the effect of the Contractor's
compliance with the revised list on contract cost and funding, technical performance,
and schedule, and identify any potential inconsistencies between the revised list and the
other terms and conditions of the contract. Within 30 days after receipt of the
Contracting Officer's notice, the Contractor shall advise the Contracting Officer in
writing of the potential impact of the Contractor's compliance with the revised list.
Based on the information provided by the Contractor and any other information
available, the Contracting Officer shall decide whether to revise the listing of directives
and so advise the Contractor not later than 30 days prior to the effective date of the
revision.

(c) Notwithstanding the process described in paragraph (b), the Contracting Officer may
direct the Contractor to immediately begin compliance with the requirements of any
directive.

(d) The Contractor and the Contracting Officer shall identify and, if appropriate, agree to
any changes to other contract terms and conditions, including cost and schedule,
associated with the revision pursuant to the changes clauses in Section I of this
contract.
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(e) Regardless of the performer of the work, the Contractor is responsible for compliance
with the requirements of this clause. The Contractor shall include this clause in all
subcontracts to the extent necessary to ensure the Contractor’s compliance with these
requirements.

DOE-H-2072 Use of Government Vehicles by Contractor Employees (Oct 2014)

(a) The Government will provide Government-owned and/or Government-leased motor
vehicles for the Contractor’s use in performance of this contract in accordance with the
clause FAR 52.245-1 entitled, Government Property and FAR 52.251-2 entitled,
Interagency Fleet Management System Vehicles and Related Services.

(b) The Contractor shall ensure that its employees use and operate Government-owned
and/or Government-leased motor vehicles in a responsible and safe manner to include
the following requirements:

(1) Use vehicles only for official purposes and solely in the performance of the Contract.

(2) Do not use vehicles for transportation between an employee’s residence and
place of employment, unless authorized by the CO.

(3) Comply with Federal, state and local laws and regulations for the operation of
motor vehicles.

(4) Possess a valid state, District of Columbia, or commonwealth’s operator
license or permit for the type of vehicle to be operated.

(5) Operate vehicles in accordance with the operator’s packet furnished with each vehicle.
(6) Use seat belts while operating or riding in a Government vehicle.

(7) Do not use tobacco products while operating or riding in a Government vehicle.

(8) Do not provide transportation to strangers or hitchhikers.

(9) Do not engage in “text messaging” while operating a Government vehicle,
which includes those activities defined in the clause FAR 52.223-18 entitled,
Encouraging Contractor Policies to Ban Text Messaging While Driving.

(10) In the event of an accident, provide information as may be required by state,
county or municipal authorities and as directed by the CO.

(c) The Contractor shall:

(1) Establish and enforce suitable penalties against employees who use, or authorize
the use of Government vehicles for unofficial purposes or for other than in the
performance of the contract; and

(2) Pay any expenses or cost, without Government reimbursement, for using
Government vehicles other than in the performance of the contract.

(d) The Contractor shall insert this clause in all subcontracts in which Government-owned
and/or Government-leased vehicles are to be provided for use by subcontractor
employees.
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DOE H-2024 Earned Value Management System (Mar 2019) (Revised)

Definitions. As used in this clause:

“Acceptable Earned Value Management System” means an EVMS that complies with system
criteria set forth in paragraph (a) this clause.

“Contract Funds Status Report” (CFSR) includes data to support forecasting, planning and decision
making. DOE’s CFSR Data Item Description (DID) is to be used for the CFSR.

“Earned Value Management System” (EVMS) means an integrated set of policies, procedures and
practices to objectively track performance on a project or program.

“Integrated Master Plan” (IMP) means an event-based plan consisting of a hierarchy of program
events, each supported by specific accomplishments, and each accomplishment associated with
specific criteria to be satisfied for its completion.

“Integrated Master Schedule” (IMS) means a networked, multi-layered list of tasks required to
complete the work captured in a related IMP. The IMS should include all IMP events and
accomplishments and support each accomplishment closure criteria. The IMS should contain a
critical path and be resource-loaded with labor, material and equipment costs to include unit prices
and quantities.

“Integrated Performance Management Report” (IPMR) includes data submitted monthly by the
contractor from its EVMS. DOE’s IPMR DID is to be used for the [IPMR.

“Over Target Baseline” (OTB) means an overrun to the Contract Budget Base (CBB), which is
formally incorporated into the Performance Measurement Baseline (PMB) for management
purposes.

“Over Target Schedule” (OTS) means the condition in which a baseline schedule is time-phased
beyond the contract completion date.

“Significant deficiency” means a shortcoming in the system that materially affects the ability of
DOE officials to rely upon information produced by the EVMS for management purposes.

“Work Breakdown Structure” means a product-oriented hierarchy of tasks to be performed by the
project team in support of project objectives.

(a) System criteria. In performing this contract, the Contractor shall establish, maintain, and use:

(1) Integrated performance management system. Central to this system shall be an EVMS that
that complies with the Electronic Industries Alliance Standard 748 (EIA-748, current
version at time of award), including a System Description. The EVMS shall be linked to
and supported by the contractor’s various management systems, including work definition,
planning and scheduling, work authorization and budgeting, performance measurement and
analysis, change management, materials and subcontract management, cost estimating,
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accounting, and risk management.

(2) Management procedures. The contractor shall have procedures that enable timely,
reliable, and verifiable information.

(1) Pursuant to the IPMR and IMS data items under this contract, the contractor shall
maintain an [IPMR and IMS that logically networks all project activities, reflecting
the National Defense Industrial Association (NDIA) Planning & Scheduling
Excellence Guide and the GAO Schedule Assessment Guide.

(i) As required by the CFSR data item under this contract, the contractor shall develop
and submit a CFSR, and must reconcile the CFSR with the IPMR on a quarterly
basis.

(ii1) All reporting must correspond to the applicable WBS elements, and shall be
submitted timely and accurately and be current as of the close of the previous
month's accounting period. (Note: The contractor should not establish a separate or
unique internal performance management system solely for the purposes of the
contract.)

(iv) IPMR and CFSR data shall be submitted by the Contractor by uploading the data
into Project Assessment and Reporting System (PARS) in accordance with the

"Contractor Project Performance Upload Requirements" document maintained by the
DOE Office of Project Management.

(b) EVMS certification.

(1) For contracts supporting projects valued at $100M or more, the contractor’s EVMS must be
formally certified by the cognizant Federal agency as compliant with the EIA-748
guidelines (current version at the time of award). Pursuant to DOE Order 413.3B, the DOE
Office of Project Management is DOE’s EVMS certifying authority. If, at the time of
award, the contractor’s EVMS has not been determined to be in compliance with the EIA-
748 guidelines, the contractor shall apply its current system to the contract and shall take
necessary actions to meet the milestones in its EVMS plan.

(2) For contracts supporting projects valued at less than $100M but greater than $50M, the
contractor’s EVMS must be compliant with EIA-748; however, external certification is
not required. The use of the contractor’s EVMS for this contract does not imply a
Government determination of EIA-748 compliance for application to future contracts.

(c) Changes to the EVMS. The Contractor shall submit notification of all proposed changes to the
EVMS procedures and the impact of those changes to the Contracting Officer. If the contractor
has one or more contracts in support of DOE capital asset projects that are valued at $100M or
more, unless a waiver is granted by DOE, any EVMS changes proposed by the contractor
require approval of DOE prior to implementation. DOE will advise the contractor of the
acceptability of such changes as soon as practicable (generally within 30 calendar days) after
receipt of the contractor's notice of proposed changes. If DOE waives the advance approval
requirements, the Contractor shall disclose EVMS changes to DOE at least 14 calendar days
prior to the effective date of implementation.
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(d) Integrated baseline reviews. The Contractor shall deliver a task baseline with each Task Order
proposal. The task baseline shall represent the cost, schedule, and entire scope over the period
of performance of the associated task. DOE will conduct an Integrated Baseline Review (IBR)
for Task Orders not later than 60 calendar days after award of the Task Order. DOE and the
contractor will use the IBR process described in the NDIA IBR Guide (or current version).
During IBRs, the project baseline will be jointly scrutinized by the Government and the
contractor to ensure complete coverage of the statement of work, logical scheduling of the work
activities, adequate resourcing, and identification of inherent risks.

(e) Access to records. The Contractor shall provide access to all pertinent records and data
requested by the Contracting Officer or duly authorized representative to permit surveillance to
ensure that the EVMS continues to comply with the criteria referenced in paragraph (a) of this
clause.

(f) Restructuring actions. In the event that the contractor concludes the performance baseline no
longer represents a realistic plan, the contractor may determine that an over-target schedule or
over-target baseline restructuring action is necessary. The contractor shall obtain approval of
the Contracting Officer prior to implementing such restructuring actions. The request should
also include detailed implementation procedures as well as a timeframe in accordance with the
System Description. DOE will acknowledge receipt of the request in a timely manner
(generally within 30 calendar days).

(g) Significant deficiencies.

(1) The Contracting Officer will provide a determination to the contractor, in writing, on any
significant EVMS deficiencies. The determination will describe the deficiency in sufficient
detail to allow the contractor to understand the deficiency.

(2) The contractor shall respond within 30 working days to a written determination from the
Contracting Officer that identifies significant deficiencies in the contractor's EVMS. If the
contractor disagrees with the determination, the contractor shall state, in writing, its
rationale for disagreeing. In the event the contractor does not respond in writing to the
determination within the response time, this shall indicate that the Contractor agrees with
the determination.

(3) The Contracting Officer will evaluate the contractor's response or lack of response and
notify the contractor, in writing, of the Contracting Officer's final determination
concerning—-

(1) Remaining significant deficiencies;

(i1) The adequacy of any proposed or completed corrective action;

(i11) System noncompliance, when the contractor's existing EVMS fails to comply with
the EVMS guidelines in EIA-748; and

(iv) System disapproval, if corrections to the contractor’s EVMS are not successfully
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completed within the timeframe set forth by the Contracting Officer. When the
Contracting Officer determines that the existing EVMS contains one or more
significant deficiencies, the Contracting Officer will use discretion to disapprove the
EVMS based on input received from the DOE Office of Project Management.

(4) When the contractor receives the Contracting Officer's determination of significant
deficiencies, the contractor shall, within 45 days of receipt of the final determination,
either correct the significant deficiencies or submit an acceptable corrective action plan
showing milestones and actions to eliminate the significant deficiencies.

(h) Withholding payments. In the event that the contractor's EVMS is disapproved in accordance

(1)

)

with subparagraph (g)(3)(iv), the Contracting Officer will withhold payments until which time
the contractor has resolved all EVMS deficiencies.

Flowdown requirements. With the exception of paragraphs (g) and (h) of this clause, for
contracts supporting projects requiring EVMS, the contractor shall flow down appropriate
EVMS requirements to its subcontractors.

(1) The EVMS certification requirement applies to subcontractors meeting the criteria in
paragraph (b) of this clause. In this event, the cognizant Federal agency, working through
the prime contractor, will assess whether the subcontractor's system satisfies the EVMS
guidelines contained in EIA-748.

(2) The prime contractor is responsible for reviewing and assuring the validity of all
subcontractor reports. Cost and schedule reporting requirements are not to be confused
with EVMS certification, as described in paragraph (i)(1) above.

(3) For subcontracts valued at $100 million or more, the following subcontractors shall
comply with the requirements of this clause, excluding those in paragraphs (g) and (h):

[Contracting Officer to insert names of subcontractors (or FFP subcontracted effort if
subcontractors have not been selected) designated for application of the EVMS
requirements of this clause.]

(4) For subcontracts valued at less than $100 million, the following subcontractors shall
comply with the requirements of this clause, excluding those in paragraphs (g) and (h):

[Contracting Officer to insert names of subcontractors (or subcontracted effort if
subcontractors have not been selected) designated for application of the EVMS
requirements of this clause.]

Extending a previous contractor’s certified EVMS. If a contractor plans to adopt the existing
system from the previous contractor or DOE site, the contractor is responsible for the system
and shall comply with the system requirements required in this clause. The existing system
shall utilize the same DOE-approved processes and procedures as the previous system. The
contractor shall—

(1) Identify the corporate entity that owns the certified EVMS and provide the certification
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documentation;

(2) Obtain prior approval from the Contracting Officer, who will be advised by the Office of
Project Management, for proposed EVMS and surveillance changes;

(3) Be responsible for full compliance with paragraph (a) of this clause; and

(4) Be responsible for correcting any significant deficiencies previously identified to the
previous contractor by the Contracting Officer in accordance with paragraph (g) of this
clause. Within 45 days after receiving a copy of the previous contractor's final
determination, the contractor shall either correct any significant deficiencies or submit an
acceptable corrective action plan. The Contracting Officer, working jointly with the Office
of Project Management, will provide a written final determination—to potentially include
an implementation review—before extending the certification.

Subcontractor Timekeeping Records Signature Requirement (Applies to CR Task Orders
only)

The Contractor shall obtain timecards for all hourly subcontract employees, at all tiers,
performing on non-fixed-price subcontracts. For purposes of this Clause, non-fixed-price
subcontracts are those of a type containing a cost reimbursable or variable component in
them, which includes those contract types covered by FAR Subpart 16.3, Cost
Reimbursement Contracts, FAR Section 16.405, Cost Reimbursement Incentive Contracts,
and FAR Subpart 16.6, Time and Materials, Labor Hour, and Letter Contracts. Note that the
requirements of this Clause also pertain to Task Orders, tasks, and/or Contract Line Items
Numbers from Indefinite Delivery (see FAR Subpart 16.5, Indefinite Delivery Contracts)
and hybrid contracts that are of a type covered by the FAR citations in the prior sentence.
The timecards must be obtained by the Contractor prior to the Contractor paying for these
subcontract costs and prior to billing Company for these costs. The timecards must reflect
actual hours worked, be signed by the subcontract employee and be certified by the
subcontract employees’ supervisor prior to the Contractor obtaining them. Subcontractors at
all tiers performing work under non-fixed-price subcontracts shall maintain adequate
timekeeping procedures, controls, and processes for billing Government work. The
Contractor shall, at least once every three years, conduct a labor audit of non-fixed- price
subcontracts. The audit shall be conducted to unmodified Institute of Internal Auditors
standards, if conducted internally, or unmodified Generally Accepted Government Auditing
Standards (GAGANS), if conducted externally. This Clause shall be flowed down to all non-
fixed- price subcontracts at all tiers.

Laws, Regulations, and DOE Directives

(a) In performing work under this Contract, the Contractor shall comply with the
requirements of applicable Federal, State, and local laws and regulations (including
DOE regulations), unless relief has been granted in writing by the appropriate regulatory
agency. Section J, Attachment entitled “Requirements Sources and Implementing
Documents”, List A, Applicable Federal, State and Local Regulations may be appended
to this Contract for information purposes. Omission of any applicable law or regulation
from the Contract does not affect the obligation of the Contractor to comply with such
law or regulation pursuant to this paragraph.

(b) In performing work under this Contract, the Contractor shall comply with the
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requirements of those Department of Energy directives, or parts thereof, provided by
Company, until such time as Company approves the substitution of an alternative
procedure, standard, system of oversight, or assessment mechanism.

(c) Except as otherwise directed by the Contracting Officer, the Contractor shall
procure all necessary permits or licenses required for the performance of work
under this Contract.
Regardless of the performer of the work, the Contractor is responsible for compliance with the
requirements of this clause. The Contractor is responsible for flowing down the requirements of
this clause to subcontracts at any tier to the extent necessary to ensure the Contractor's compliance
with the requirements

Emergency Response

(a) The DOE Office of Environmental Management (EM) Manager, Company, or
Contractor shall determine when an emergency situation may exist at the Portsmouth
D&D Project and notify the appropriate emergency response organization. In the event
of an emergency, the DOE Manager will have the authority to direct any and all
activities of the Company, Contractor and subcontractors necessary to resolve the
emergency situation. Upon termination of the emergency event, the Company and
Contractor shall perform recovery actions as appropriate.

(b) The Contractor shall include this Clause in all subcontracts at any tier for work
performed in support of the on-site work under this contract.
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PART II - CONTRACT CLAUSES

SECTION I - FER/DEAR CLAUSES INCORPORATED BY REFERENCE

I.1 FAR 52.252-2 Clauses Incorporated By Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a
clause may be accessed electronically at these addresses:

https://www.acquisition.gov/?g=browsefar

http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-  regulation

1.2 FAR 52.252-6 Authorized Deviations in Clauses (Nov 2020)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of
“(DEVIATION)” after the date of the clause.

(b) The use in this solicitation or contract of any Department of Energy Acquisition Regulation
(48 CFR Chapter 9) clause with an authorized deviation is indicated by the addition of
“(DEVIATION)” after the name of the regulation.

Table I-1. Clauses

Clause | FAR/DEAR Fill-In Information;
No. Reference Title See FAR 52.104(d)
1.6 52.203-6 Restrictions on Subcontractor Sales to the Government (Jun 2020)
1.7 52.203-7 Anti-Kickback Procedures (Jun 2020)
1.10 52.203-12 Limitation on Payments to Influence Certain Federal Transactions
(Jun 2020)

111 52.203-13 Contractor Code of Business Ethics and Conduct (Nov 2021)
1.12 52.203-14 Display of Hotline Poster(s) (Nov 2021) (b)(3) DOE Office of

Inspector General
Hotline Poster

1.13 52.203-17 Contractor Employee Whistleblower Rights and Requirement to
Inform Employees of Whistleblower Rights (Jun 2020)

1.14 52.203-19 Prohibition on Requiring Certain Internal Confidentiality
Agreements or Statements (Jan 2017)

1.15 52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content
Paper (May 2011)

1.16 52.204-9 Personal Identity Verification of Contractor Personnel (Jan 2011)

1.17 52.204-10 Reporting Executive Compensation and First-Tier Subcontract
Awards (Jun 2020)

1.18 52.204-13 System for Award Management Maintenance (Oct 2018)

1.19 52.204-15 Service Contract Reporting Requirements for Indefinite Delivery

Contracts (Oct 2016)
1.22 52.204-21 Basic Safeguarding of Covered Contractor Information Systems
Full Text (Nov 2021)

Below
1.23 52.204-23 Prohibition on Contracting for Hardware, Software, and Services
Developed or Provided by Kaspersky Lab and Other Covered
Entities (Nov 2021)
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1.24 52.204-25 Prohibition on Contracting for Certain Telecommunications and
'Video Surveillance Services or Equipment (Nov 2021)

1.25 52.209-6 Protecting the Government’s Interest When Subcontracting with
Contractors Debarred, Suspended, Or Proposed for Debarment
(Nov 2021)

1.29 52.215-2 Audit and Records—Negotiation (Jun 2020)

1.33 52.215-12 Subcontractor Certified Cost or Pricing Data (Jun 2020)

1.34 52.215-13 Subcontractor Certified Cost or Pricing Data—Modifications
(Jun 2020)

1.35 52.215-14 Integrity of Unit Prices (Nov 2021) — Alt I (Oct 1997)

1.36 52.215-15 Pension Adjustments and Asset Reversions (Oct 2010)

1.38 52.215-18 Reversion or Adjustment of Plans for Post-Retirement Benefits
(PRB) Other Than Pensions (Jul 2005)

1.39 52.215-19 Notification of Ownership Changes (Oct 1997)

1.52 52.219-8 Utilization of Small Business Concerns (Oct 2018)

1.59 52.222-4 Contract Work Hours and Safety Standards—Overtime
Compensation (May 2018)

1.60 52.222-6 Construction Wage Rate Requirements (Aug 2018) (Applies to
construction work only)

1.61 52.222-7 'Withholding of Funds (May 2014) (Applies to construction work
only)

1.62 52.222-8 Payrolls and Basic Records (Jul 2021) (Applies to construction
work only)

1.63 52.222-9 IApprentices and Trainees (Jul 2005) (Applies to construction work
only)

1.64 52.222-10 Compliance with Copeland Act Requirements (Feb 1988) (Applies
to construction work only)

1.65 52.222-11 Subcontracts (Labor Standards) (May 2014) (Applies to
construction work only)

1.66 52.222-12 Contract Termination—Debarment (May 2014) (Applies to
construction work only)

1.67 52.222-13 Compliance with Construction Wage Rate Requirements and
Related Regulations (May 2014) (Applies to construction work
only)

1.68 52.222-14 Disputes Concerning Labor Standards (Feb 1988) (Applies to
construction work only)

1.69 52.222-15 Certification of Eligibility (May 2014) (Applies to construction
work only)

1.70 52.222-16 Approval of Wage Rates (May 2014) (Applies to CR construction
work only)

1.73 52.222-21 Prohibition of Segregated Facilities (Apr 2015)

1.74 52.222-26 Equal Opportunity (Sep 2016)

1.79 52.222-35 Equal Opportunity for Veterans (Jun 2020)

Full Text
Below
1.80 52.222-36 Equal Opportunity for Workers With Disabilities (Jun 2020)
Full Text
Below

1.81 52.222-37 Employment Reports on Veterans (Jun 2020)

1.82 52.222-40 Notification of Employee Rights Under the National Labor
Relations Act (Dec 2010)

1.83 52.222-41 Service Contract Labor Standards (Aug 2018)

1.84 52.222-42 Statement of Equivalent Rates for Federal Hires (May 2014) See full text below

Full Text
Below
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1.87 52.222-50 Combating Trafficking in Persons (Nov 2021)

1.88 52.222-54 Employment Eligibility Verification (May 2022)

1.89 52.222-55 Minimum Wages for Contractor Workers Under Executive Order
14026 (Jan 2022)

1.90 52.222-62 Paid Sick Leave Under Executive Order 13706 (Jan 2022)

TBD  [52.222-90 Addressing DEI Discrimination by Federal Contractors

1.94 52.223-6 Drug-Free Workplace (May 2001)

1.104  [52.223-18 Encouraging Contractors Policies to Ban Text Messaging While
Driving (Jun 2020)

1.114  [52.225-9 Buy American — Construction Materials (Nov 2021) (b)(2) None

Full Text
Below
.115  [52.225-11 Buy American — Construction Materials Under Trade Agreements ((b)(3) None
Full Text (Nov 2021)
Below

[.116  [52.225-13 Restrictions on Certain Foreign Purchases (Feb 2021)

1117  [52.226-1 Utilization of Indian Organizations and Indian-Owned Economic
Enterprises (Jun 2000)

1.118  [52.227-3 Patent Indemnity (Apr 1984)

1.120  [52.227-9 Refund of Royalties (Apr 1984)

1.122  |52.228-5 Insurance — Work On A Government Installation (Jan 1997)
(Applies to FFP Task Orders only)

1.124  [52.230-2 Cost Accounting Standards (Jun 2020) (Note: This clause will not
be included in the resulting Contract if awarded to a small business
concern)

1.125  [52.230-6 Administration of Cost Accounting Standards (Jun 2010)

1.139  [52.232-40 Providing Accelerated Payments to Small Business Subcontractors
(Nov 2021)

1.154  [52.236-13 Accident Prevention (Nov 1991) — AltT (Nov 1991) (Applies to
FFP construction or D&D work only)

1.175  [52.244-6 Subcontracts for Commercial Products and Commercial Services
(Jan 2022)

1.176  [52.245-1 Government Property (Sep 2021)

1.181  [52.247-63 Preference for U.S.-Flag Air Carriers (Jun 2003)

1.183  [52.247-67 Submission of Transportation Documents for Audit (Feb 2006)

Full Text
Below

1.195  [952.203-70 'Whistleblower Protection for Contractor Employees (Dec 2000)

1.196  [952.204-2 Security Requirements (Aug 2016)

1.197  [952.204-70 Classification/Declassification (Sep 1997)

1.199  [952.204-77 Computer Security (Aug 2006)

1.201  [952.208-70 Printing (Apr 1984)

1202  [952.209-72 Organizational Conflicts of Interest (Aug 2009) — Alt I (Feb 2011) |(b)(1)(i) zero (0)

1.205 [952.217-70 Acquisition of Real Property (Mar 2011)

1.206  [952.223-72 Radiation Protection and Nuclear Criticality (Apr 1984)

1.208  [952.223-78 Sustainable Acquisition Program (Oct 2010) — Alt I (Oct 2010)

1.217  952.250-70 Nuclear Hazards Indemnity Agreement (Aug 2016)

1.220  970.5204-3  |Access To and Ownership of Records (Oct 2014) See full text below

(DEVIATION) (Issued by DOE Policy Flash 2015-23)
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1.221  [970.5215-3 Conditional Payment of Fee, Profit, and Other Incentives — Facility
Management Contracts (Aug 2009) — Alt IT (Aug 2009)

Note: For the clause referenced in paragraph (a)(4), see Section B
clause entitled, Conditional Payment of Fee - DOE Performance
Criteria/Requirements

1.223  970.5223-1 Integration of Environment, Safety, and Health into Work Planning
(Dec 2000)

1.224  970.5226-2 Workforce Restructuring Under Section 3161 of the National
Defense Authorization Act for Fiscal Year 1993 (Dec 2000)

1.227  970.5227-5 Notice and Assistance Regarding Patent and Copyright Infringement
(Dec 2000)

1.229 [970.5227-8 Refund of Royalties (Aug 2002)

1.231 [970.5227-10 |Patent Rights - Management and Operating Contracts, Nonprofit
Organization or Small Business Firm Contractor (Dec 2000)

1.232  970.5227-11 |Patent Rights - Management and Operating Contracts, For-Profit
Contractor, Non-Technology Transfer (Dec 2000)

1.233  [52.222-90 Addressing DEI Discrimination by Federal Contractors

(DEVIATION APR 2026)
Acronyms:
CPIF = cost plus incentive fee FAR =Federal Acquisition Regulation
CR = cost reimbursement FFP = firm fixed price
D&D = decontamination and decommissioning HUBZone = Historically Underutilized Business Zone
DEAR = U.S. Department of Energy Acquisition Regulation PRB = post-retirement benefit
DOE = U.S. Department of Energy TBD = to be determined

EPA =U.S. Environmental Protection Agency

This contract incorporates one or more clauses, by reference, as indicated in the matrix above.

Any clauses that are included in full text are listed below and include the same Section I identifier in
parentheses as was used above.

(I1.22) FAR 52.204-21 Basic Safeguarding of Covered Contractor Information Systems
(Nov 2021)

(a) Definitions. As used in this clause—

“Covered contractor information system” means an information system that is owned or operated by a
contractor that processes, stores, or transmits Federal contract information.

“Federal contract information” means information, not intended for public release, that is provided by or
generated for the Government under a contract to develop or deliver a product or service to the
Government, but not including information provided by the Government to the public (such as on public
websites) or simple transactional information, such as necessary to process payments.

“Information” means any communication or representation of knowledge such as facts, data, or opinions,
in any medium or form, including textual, numerical, graphic, cartographic, narrative, or audiovisual
(Committee on National Security Systems Instruction (CNSSI) 4009).

“Information system” means a discrete set of information resources organized for the collection, processing,
maintenance, use, sharing, dissemination, or disposition of information
(44 U.S.C. 3502).

“Safeguarding” means measures or controls that are prescribed to protect information systems.
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(b) Safeguarding requirements and procedures.

(1) The Contractor shall apply the following basic safeguarding requirements and procedures
to protect covered contractor information systems. Requirements and procedures for
basic safeguarding of covered contractor information systems shall include, at a
minimum, the following security controls:

(1) Limit information system access to authorized users, processes acting on behalf of
authorized users, or devices (including other information systems).

(i1) Limit information system access to the types of transactions and functions that
authorized users are permitted to execute.

(i11)) Verify and control/limit connections to and use of external information systems.

(iv) Control information posted or processed on publicly accessible information
systems.

(v) Identify information system users, processes acting on behalf of users, or devices.

(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a
prerequisite to allowing access to organizational information systems.

(vil) Sanitize or destroy information system media containing Federal Contract
Information before disposal or release for reuse.

(viii) Limit physical access to organizational information systems, equipment, and the
respective operating environments to authorized individuals.

(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical access;
and control and manage physical access devices.

(x) Monitor, control, and protect organizational communications (i.e., information
transmitted or received by organizational information systems) at the external
boundaries and key internal boundaries of the information systems.

(xi) Implement sub-networks for publicly accessible system components that are
physically or logically separated from internal networks.

(xii) Identify, report, and correct information and information system flaws in a timely
manner.

(xiii) Provide protection from malicious code at appropriate locations within
organizational information systems.

(xiv) Update malicious code protection mechanisms when new releases are available.

(xv) Perform periodic scans of the information system and real-time scans of files from
external sources as files are downloaded, opened, or executed.

(2) Other requirements. This clause does not relieve the Contractor of any other specific
safeguarding requirements specified by Federal agencies and departments relating to
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covered contractor information systems generally or other Federal safeguarding requirements for
controlled unclassified information (CUI) as established by Executive Order 13556.

(c) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (c), in subcontracts under this contract (including subcontracts for the acquisition
of commercial products or commercial services, other than commercially available off-the-
shelf items), in which the subcontractor may have Federal contract information residing in or
transiting through its information system.

(I1.79) FAR 52.222-35 Equal Opportunity for Veterans (Jun 2020)

(a) Definitions. As used in this clause--

“Active duty wartime or campaign badge veteran,” “Armed Forces service medal veteran,” “disabled
veteran,” “protected veteran,” “qualified disabled veteran,” and “recently separated veteran” have the
meanings given at FAR 22.1301.

99 C

(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified protected veterans, and requires affirmative action by the
Contractor to employ and advance in employment qualified protected veterans.

(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts valued at or
above the threshold specified in FAR 22.1303(a) on the date of subcontract award, unless
exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act
as specified by the Director, Office of Federal Contract Compliance Programs, to enforce the
terms, including action for noncompliance. Such necessary changes in language may be
made as shall be appropriate to identify properly the parties and their undertakings.

(I1.80) FAR 52.222-36 Equal Opportunity for Workers With Disabilities (Jun 2020)

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60.741.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified individuals on the basis of disability, and requires affirmative
action by the Contractor to employ and advance in employment qualified individuals with
disabilities.

(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order in excess of the threshold specified in Federal Acquisition Regulation (FAR)
22.1408(a) on the date of subcontract award, unless exempted by rules, regulations, or orders
of the Secretary, so that such provisions will be binding upon each subcontractor or vendor.
The Contractor shall act as specified by the Director, Office of Federal Contract Compliance
Programs of the U.S. Department of Labor, to enforce the terms, including action for
noncompliance. Such necessary changes in language may be made as shall be appropriate to
identify properly the parties and their undertakings.

(I.84) FAR 52.222-42 Statement of Equivalent Rates for Federal Hires (May 2014)

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor
(29 CFR part 4), this clause identifies the classes of service employees expected to be employed under the
contract and states the wages and fringe benefits payable to each if they were employed by the contracting
agency subject to the provisions of 5 U.S.C. 5341 or 5332.
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This Statement is for Information Only: It is not a Wage Determination (Please refer to Section J, Attachment
entitled “Wage Determinations — Service Contract Labor Standards and Construction Wage Rate Requirements”

applicable to this Contract)

Table I-2. Classes of Service, Wage, and Fringe Benefits

Classifications Grade Equivalent Pay
Accounting Clerk I GS-3 $13.50
Accounting Clerk II GS-4 $15.15
Admin Assistant GS-7 $21.00
Chemical Operator WG-7 $20.06
Dosimetry Technician GS-9 $25.69
Drafter I11 GS-6 $18.90
Drafter IV GS-8 $23.26
Engineer Technician I GS-3 $13.50
Environmental/Laboratory Technician GS-7 $21.00
Executive Assistant GS-7 $21.00
Facilities Coordinator GS-7 $21.00
Finance Clerk GS-5 $16.95
General Clerk I GS-2 $12.37
General Clerk IT GS-3 $13.50
Haz Mat Technician Specialist GS-9 $25.69
Health Physics Technician 111 GS-9 $25.69
Industrial Vacuum Loader Operator WG-10 $26.34
Instrument Mechanic WG-10 $26.34
Information/Records Specialist IT GS-5 $16.95
Information/Records Specialist 111 GS-6 $18.90
Information Mgmt. Technician II GS-9 $25.69
Inventory Supply Specialist GS-7 $21.00
Laborer, Transportation WG-3 $15.79
Locomotive/Switchman WG-7 $20.06
Material Coordinator WG-7 $20.06
Medical Assistant GS-4 $15.15
Millwright WG-10 $26.34
Office Manager GS-6 $18.90
Pipefitter WG-10 $26.34
Planning/Control Analyst GS-4 $15.15
Plant System Operator WG-9 $25.10
Private Motor Carrier Operator WG-8 $23.55
Procurement Coordinator GS-8 $23.26
Procurement Technician II GS-6 $18.90
Procurement Technician 11 GS-7 $21.00
Professional Warehouse Attendant WG-5 $18.95
Project Control Analyst GS-4 $15.15
QA Technician GS-6 $18.90
Radiation Control Technician I1I GS-7 $21.00
Radiation Control Technician Specialist GS-9 $25.69
Radiochemistry Technician GS-7 $21.00
Records Clerk GS-5 $16.95
Regulatory Specialist GS-9 $25.69
Rigger WG-10 $26.34
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Table I-2. Classes of Service, Wage, and Fringe Benefits

Classifications Grade Equivalent Pay
Safety Technician Specialist GS-4 $15.15
Secretary | GS-4 $15.15
Secretary 11 GS-5 $16.95
Secretary 111 GS-6 $18.90
Training Administrator GS-9 $25.69
Word Processor 11 GS-5 $16.95

(TBD) 52.222-90 Addressing DEI Discrimination by Federal
Contractors.

As prescribed in 22.2203, insert the following clause:
ADDRESSING DEI DISCRIMINATION BY FEDERAL CONTRACTORS (DEVIATION DATE)
(a) Definitions. As used in this clause—

Program participation means membership or participation in, or access or admission to:
training, mentoring, or leadership development programs; educational opportunities; clubs;
associations; or similar opportunities that are sponsored or established by the contractor or

subcontractor.

Racially discriminatory diversity, equity, and inclusion (DEI) activities means disparate
treatment based on race or ethnicity in the recruitment, employment (e.g., hiring,
promotions), contracting (e.g., vendor agreements), program participation, or allocation or

deployment of an entity's resources.

(b) In connection with the performance of work under this contract, the Contractor agrees as

follows:
(1) The Contractor will not engage in any racially discriminatory DEI activities;

(2) The Contractor will furnish all information and reports, including providing access to
books, records, and accounts, as required by the Contracting Officer, for purposes of

ascertaining compliance with this clause;

(3) In the event of the Contractor's or a subcontractor's noncompliance with this clause, this

contract may be canceled, terminated, or suspended in whole or in part, and the Contractor or

subcontractor may be declared ineligible for further Government contracts;

(4) The Contractor will report any subcontractor's known or reasonably knowable conduct
that may violate this clause to the Contracting Officer and take any appropriate remedial

actions directed by the Contracting Officer; and
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(5) The Contractor will inform the Contracting Officer if a subcontractor sues the Contractor

and the suit puts at issue, in any way, the validity of this clause.

(6) The Contractor recognizes that compliance with the requirements of this clause are

material to the Government's payment decisions for purposes of 31 U.S.C. 3729(b)(4).

(c) The Contractor must include the substance of this clause, including this paragraph (c), in
subcontracts at any tier, including those for commercial products and commercial services,

except those where the place of delivery or performance is outside the United States.

(End of clause)

(I.114) FAR 52.225-9 Buy American — Construction Materials
(Nov 2021)

(a) Definitions. As used in this clause —
Commercially available off-the-shelf (COTS) item —
(1) Means any item of supply (including construction material) that is —

(i) A commercial product (as defined in paragraph (1) of the definition of
“commercial product” at Federal Acquisition Regulation (FAR) 2.101);

(i1) Sold in substantial quantities in the commercial marketplace; and

(i11)) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace;
and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as
agricultural products and petroleum products.

"Construction material" means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes an
item brought to the site preassembled from articles, materials, or supplies. However, emergency life
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete
systems, are evaluated as a single and distinct construction material regardless of when or how the
individual parts or components of those systems are delivered to the construction site. Materials
purchased directly by the Government are supplies, not construction material.

Cost of components means —

(1) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material
(whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not a duty-free entry certificate is issued); or
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(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in
paragraph
(1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does
not include any costs associated with the manufacture of the construction material.

Domestic construction material means —

(1) For construction material that does not consist wholly or predominantly of iron or
steel or a combination of both-

(i) Anunmanufactured construction material mined or produced in the United States; or
(i1) A construction material manufactured in the United States, if—

(A) The cost of its components mined, produced, or manufactured in the United
States exceeds 55 percent of the cost of all its components. Components of
foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic. Components of
unknown origin are treated as foreign; or

(B) The construction material is a COTS item; or

(2) For construction material that consists wholly or predominantly of iron or steel or a
combination of both, a construction material manufactured in the United States if the
cost of foreign iron and steel constitutes less than 5 percent of the cost of all
components used in such construction material. The cost of foreign iron and steel
includes but is not limited to the cost of foreign iron or steel mill products (such as bar,
billet, slab, wire, plate, or sheet), castings, or forgings utilized in the manufacture of
the construction material and a good faith estimate of the cost of all foreign iron or
steel components excluding COTS fasteners. Iron or steel components of unknown
origin are treated as foreign. If the construction material contains multiple
components, the cost of all the materials used in such construction material is
calculated in accordance with the definition of "cost of components".

Fastener means a hardware device that mechanically joins or affixes two or more objects together.
Examples of fasteners are nuts, bolts, pins, rivets, nails, clips, and screws.

Foreign construction material means a construction material other than a domestic
construction material.

Foreign iron and steel means iron or steel products not produced in the United States. Produced in
the United States means that all manufacturing processes of the iron or steel must take place in the
United States, from the initial melting stage through the application of coatings, except metallurgical
processes involving refinement of steel additives. The origin of the elements of the iron or steel is not
relevant to the determination of whether it is domestic or foreign.

Predominantly of iron or steel or a combination of both means that the cost of the iron and steel
content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the
cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or
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forgings utilized in the manufacture of the product and a good faith estimate of the cost of iron or
steel components excluding COTS fasteners.

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon, and
may include other elements.

"United States" means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements 41 U.S.C.chapter 83, Buy American, by providing a preference for
domestic construction material. In accordance with 41 U.S.C. 1907, the domestic content test of the
Buy American statute is waived for construction material that is a COTS item, except that for
construction material that consists wholly or predominantly of iron or steel or a combination of
both, the domestic content test is applied only to the iron and steel content of the construction
materials, excluding COTS fasteners. (See FAR 12.505(a)(2)). The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2)
and (b)(3) of this clause.

(2) This requirement does not apply to information technology that is a commercial
product or to the construction materials or components listed by the Government as
follows:

None

(3) The Contracting Officer may add other foreign construction material to the list
in paragraph (b)(2) of this clause if the Government determines that —

(1) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the requirements of the Buy
American statute is unreasonable when the cost of such material exceeds the cost
of foreign material by more than 20 percent;

(i1)) The application of the restriction of the Buy American statute to a particular
construction material would be impracticable or inconsistent with the public
interest; or

(i11)) The construction material is not mined, produced, or manufactured in the
United States in sufficient and reasonably available commercial quantities of a
satisfactory quality.

(c) Request for determination of inapplicability of the Buy American
statute. (1)

(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(3) of this clause shall include adequate information for
Government evaluation of the request, including —

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;
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(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction
materials cited in accordance with paragraph (b)(3) of this clause.

(1) A request based on unreasonable cost shall include a reasonable survey of
the market and a completed price comparison table in the format in paragraph
(d) of this clause.

(i11) The price of construction material shall include all delivery costs to the
construction site and any applicable duty (whether or not a duty-free certificate
may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such
determination and could not have requested the determination before contract
award. If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the
Buy American statute applies and the Contracting Officer and the Contractor
negotiate adequate consideration, the Contracting Officer will modify the contract to
allow use of the foreign construction material. However, when the basis for the
exception is the unreasonable price of a domestic construction material, adequate consideration
is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American
statute applies, use of foreign construction material is noncompliant with the Buy
American statute.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any
applicable supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description H Unit of Measure H Quantity H Price (Dollars)*

Item 1

Foreign construction material

Domestic construction material

Item 2

Foreign construction material H H H
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Domestic construction material H H H

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry
certificate is issued)].

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary. ]

[Include other applicable supporting information. ]

(I.115) FAR 52.225-11 Buy American-Construction Materials Under Trade Agreements
(Nov 2021)

(a) Definitions. As used in this clause—
Caribbean Basin country construction material means a construction material that—
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or

(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in a Caribbean Basin
country into a new and different construction material distinct from the materials
from which it was transformed.

Commercially available off-the-shelf (COTS) item—

(1) Means any item of supply (including construction material) that is—
(1) A commercial product (as defined in paragraph (1) of the definition of
“commercial product” at Federal Acquisition Regulation (FAR) 2.101);

(i1) Sold in substantial quantities in the commercial marketplace; and

(i11)Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace;
and

(2)Does not include bulk cargo, as defined in 46 U.S.C.40102(4), such as
agricultural products and petroleum products.

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the
Contractor or subcontractor for incorporation into the building or work. The term also includes an item
brought to the site preassembled from articles, materials, or supplies.

However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are produced as
complete systems, are evaluated as a single and distinct construction material regardless of when or how
the individual parts or components of those systems are delivered to the construction site. Materials
purchased directly by the Government are supplies, not construction material.

Cost of components means—
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(1) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material
(whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in
paragraph
(1) of this definition, plus allocable overhead costs, but excluding profit. Cost
of components does not include any costs associated with the manufacture of
the construction material.

Designated country means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement (WTO GPA)
country (Armenia, Aruba, Australia, Austria, Belgium, Bulgaria, Canada, Croatia,
Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece,
Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of),
Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Moldova, Montenegro,
Netherlands, New Zealand, Norway, Poland, Portugal, Romania, Singapore, Slovak
Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, Ukraine, or United
Kingdom);

(2) A Free Trade Agreement (FTA) country (Australia, Bahrain, Canada, Chile,
Colombia, Costa Rica, Dominican Republic, El Salvador, Guatemala, Honduras,
Korea (Republic of), Mexico, Morocco, Nicaragua, Oman, Panama, Peru, or
Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan,
Burkina Faso, Burundi, Cambodia, Central African Republic, Chad, Comoros,
Democratic Republic of Congo, Djibouti, Equatorial Guinea, Eritrea, Ethiopia,
Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia,
Madagascar, Malawi, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda,
Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia,
South Sudan, Tanzania, Timor-Leste,

Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados,
Belize, Bonaire, British Virgin Islands, Curacao, Dominica, Grenada, Guyana,
Haiti, Jamaica, Montserrat, Saba, St. Kitts and Nevis, St. Lucia, St. Vincent and the
Grenadines, Sint Eustatius, Sint Maarten, or Trinidad and Tobago).

"Designated country construction material" means a construction material thatis a WTO GPA country
construction material, an FTA country construction material, a least developed country construction
material, or a Caribbean Basin country construction material.

Domestic construction material means—

(1) For construction material that does not consist wholly or predominantly of iron or steel
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or a combination of both-
(i) Anunmanufactured construction material mined or produced in the United States; or
(i1) A construction material manufactured in the United States, if—

(A) The cost of its components mined, produced, or manufactured in the United
States exceeds 55 percent of the cost of all its components. Components of
foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic. Components of
unknown origin are treated as foreign; or

(B) The construction material is a COTS item; or

(2) For construction material that consists wholly or predominantly of iron or steel or a
combination of both, a construction material manufactured in the United States if the
cost of foreign iron and steel constitutes less than 5 percent of the cost of all
components used in such construction material. The cost of foreign iron and steel
includes but is not limited to the cost of foreign iron or steel mill products (such as bar,
billet, slab, wire, plate, or sheet), castings, or forgings utilized in the manufacture of
the construction material and a good faith estimate of the cost of all foreign iron or
steel components excluding COTS fasteners. Iron or steel components of unknown
origin are treated as foreign. If the construction material contains multiple
components, the cost of all the materials used in such construction material is
calculated in accordance with the definition of "cost of components".

Fastener means a hardware device that mechanically joins or affixes two or more objects together.
Examples of fasteners are nuts, bolts, pins, rivets, nails, clips, and screws.

Foreign construction material means a construction material other than a domestic
construction material.

Foreign iron and steel means iron or steel products not produced in the United States. Produced in the

United States means that all manufacturing processes of the iron or steel must take place in the United

States, from the initial melting stage through the application of coatings, except metallurgical processes
involving refinement of steel additives. The origin of the elements of the iron or steel is not relevant to
the determination of whether it is domestic or foreign.

Free Trade Agreement country construction material means a construction material that-

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA)
country; or

(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in a FTA country into a new
and different construction material distinct from the materials from which it was
transformed.

Least developed country construction material means a construction material that-

(1) Is wholly the growth, product, or manufacture of a least developed country; or
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(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in a least developed
country into a new and different construction material distinct from the materials
from which it was transformed.

Predominantly of iron or steel or a combination of both means that the cost of the iron and steel
content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the cost
of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or forgings
utilized in the manufacture of the product and a good faith estimate of the cost of iron or steel
components excluding COTS fasteners.

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon, and may
include other elements.

United States means the 50 States, the District of Columbia, and outlying areas.
WTO GPA country construction material means a construction material that-
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in a WTO GPA country
into a new and different construction material distinct from the materials from
which it was transformed.

(b) Construction materials.

(1) This clause implements 41 U.S.C.chapter 83, Buy American, by providing a
preference for domestic construction material. In accordance with 41 U.S.C.1907,
the domestic content test of the Buy American statute is waived for construction
material that is a COTS item, except that for construction material that consists
wholly or predominantly of iron or steel or a combination of both, the domestic
content test is applied only to the iron and steel content of the construction material,
excluding COTS fasteners. (See FAR 12.505(a)(2)). In addition, the Contracting
Officer has determined that the WTO GPA and Free Trade Agreements (FTAs)
apply to this acquisition. Therefore, the Buy American restrictions are waived for
designated country construction materials.

(2) The Contractor shall use only domestic or designated country construction material in performing
this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to information
technology that is a commercial product or to the construction materials or
components listed by the Government as follows:

[none]

(4) The Contracting Officer may add other foreign construction material to the list
in paragraph (b)(3) of this clause if the Government determines that-

(1) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the restrictions of the Buy
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American statute is unreasonable when the cost of such material exceeds the cost
of foreign material by more than 20 percent;

(i1) The application of the restriction of the Buy American Act to a particular
construction material would be impracticable or inconsistent with the public
interest; or

(111)The construction material is not mined, produced, or manufactured in the
United States in sufficient and reasonably available commercial quantities of a
satisfactory quality.

(c) Request for determination of inapplicability of the Buy American
statute. (1)

(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(4) of this clause shall include adequate information for
Government evaluation of the request, including-

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;

(D) Price;
(E) Time of delivery or availability;

(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction
materials cited in accordance with paragraph (b)(3) of this clause.

(i1) A request based on unreasonable cost shall include a reasonable survey of the
market and a completed price comparison table in the format in paragraph (d) of
this clause.

(i11) The price of construction material shall include all delivery costs to the
construction site and any applicable duty (whether or not a duty-free certificate
may be issued).

(iv)Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such
determination and could not have requested the determination before contract
award. If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy
American statute applies and the Contracting Officer and the Contractor negotiate
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adequate consideration, the Contracting Officer will modify the contract to allow use
of the foreign construction material. However, when the basis for the exception is the
unreasonable price of a domestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American statute
applies, use of foreign construction material is noncompliant with the Buy American
statute.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any
applicable supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description H Unit of Measure H Quantity H Price (Dollars)*

Item 1

Foreign construction material

Domestic construction material

Item 2

Foreign construction material

Domestic construction material

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).]

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.]

[Include other applicable supporting information.]
(I.183) FAR 52.247-67 Submission of Transportation Documents for Audit (Feb 2006)

(a) The Contractor shall submit to the address identified below, for prepayment audit,
transportation documents on which the United States will assume freight charges that
were paid:

(1) By the Contractor under a cost-reimbursement contract; and
(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with
freight shipment charges exceeding $100. Bills under $100 shall be retained on-site by
the Contractor and made available for on-site audits. This exception only applies to
freight shipment bills and is not intended to apply to bills and invoices for any other
transportation services.

(c) Contractors shall submit the above referenced transportation documents to:
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[Contracting Officer identified in Section G]
(I.220) DEAR 970.5204-3 Access To and Ownership of Records (Oct 2014) (DEVIATION)

(Issued by DOE Policy Flash 2015-23)

(a) Government-owned records. Except as provided in paragraph (b) of this clause, all records
acquired or generated by the contractor in its performance of this contract, including records
series described within the contract as Privacy Act systems of records, shall be the property

(a) of the Government and shall be maintained in accordance with 36 Code of Federal

Regulations (CFR), Chapter XII, --Subchapter B, “Records Management.” The contractor shall

ensure records classified as Privacy Act system of records are maintained in accordance
with FAR 52.224.2 “Privacy Act.”

(b) Contractor-owned records. The following records are considered the property of
thecontractor and are not within the scope of paragraph (a) of this clause.

(1) Employment-related records (such as worker’s compensation files; employee relations
records, records on salary and employee benefits; drug testing records, labor negotiation records;
records on ethics, employee concerns; records generated during the course of responding to
allegations of research misconduct; records generated during other employee related
investigations conducted under an expectation of confidentiality; employee assistance program
records; and personnel and medical/health related records and similar files), and non-employee
patient medical/health-related records, except those records described by the contract as being
operated and maintained by the Contractor in Privacy Act system of records.

(2) Confidential contractor financial information, internal corporate governance records and
correspondence between the contractor and other segments of the contractor located away from
the DOE facility (i.e., the contractor’s corporate headquarters);

(4) Records relating to any procurement action by the contractor, except for records that
under 48 CFR 970.5232-3 are described as the property of the Government; and

(4) Legal records, including legal opinions, litigation files, and documents covered by the
attorney-client and attorney work product privileges; and

(5) The following categories of records maintained pursuant to the technology transfer
clause of this contract:

(1) Executed license agreements, including exhibits or appendices containing information on
royalties, royalty rates, other financial information, or commercialization plans, and all related
documents, notes and correspondence.

(i1) The contractor’s protected Cooperative Research and Development Agreement (CRADA)

information and appendices to a CRADA that contain licensing terms and conditions, or royalty
or royalty rate information.
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(ii1)Patent, copyright, mask work, and trademark application files and related contractor
invention disclosures, documents and correspondence, where the contractor has elected rights or
has permission to assert rights and has not relinquished such rights or turned such rights over to
the Government.

(c) Contract completion or termination. Upon contract completion or termination, the contractor
shall ensure final disposition of all Government-owned records to a Federal Record Center, the
National Archives and Records Administration, to a successor contractor, its designee, or other
destinations, as directed by the Contracting Officer. Upon the request of the Government, the
contractor shall provide either the original contractor-owned records or copies of the records
identified in paragraph (b) of this clause, to DOE or its designees, including successor
contractors. Upon delivery, title to such records shall vest in DOE or its designees, and such
records shall be protected in accordance with applicable federal laws (including the Privacy Act)
as appropriate. If the contractor chooses to provide its original contractor-owned records to the
Government or its designee, the contractor shall retain future rights to access and copy such
records as needed.

(d) Inspection, copying, and audit of records. All records acquired or generated by the Contractor
under this contract in the possession of the Contractor, including those described at paragraph (b)
of this clause, shall be subject to inspection, copying, and audit by the Government or its
designees at all reasonable times, and the Contractor shall afford the Government or its designees
reasonable facilities for such inspection, copying, and audit; provided, however,

that upon request by the Contracting Officer, the Contractor shall deliver such records to a
location specified by the Contracting Officer for inspection, copying, and audit. The

Government or its designees shall use such records in accordance with applicable federal

laws (including the Privacy Act), as appropriate.

(e) Applicability. This clause applies to all records created, received and maintained by the
contractor without regard to the date or origination of such records including all records
acquired from a predecessor contractor.

(f) Records maintenance and retention. Contractor shall create, maintain, safeguard, and
disposition records in accordance with 36 Code of Federal Regulations (CFR) Chapter XII, --
Subchapter B, “Records Management” and the National Archives and Records Administration
(NARA)-approved Records Disposition Schedules. Records retention standards are applicable
for all classes of records, whether or not the records are owned by the Government or the
contractor. The Government may waive application of the NARA-approved Records Disposition
Schedules, if, upon termination or completion of the contract, the Government exercises its right
under paragraph (c) of this clause to obtain copies of records described in paragraph (b) and
delivery of records described in paragraph (a) of this clause.

(g) Subcontracts.
(1) The contractor shall include the requirements of this clause in all subcontracts that contain

the Radiation Protection and Nuclear Criticality clause at 952.223—72, or whenever an on-site
subcontract scope of work (i) could result in potential exposure to:
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A) radioactive materials; B) beryllium; or C) asbestos or (ii) involves a risk associated with
chronic or acute exposure to toxic chemicals or substances or other hazardous materials that can
cause adverse health impacts, in accordance with 10 CFR part 851. In determining its flow-down
responsibilities, the Contractor shall include the requirements of this clause in all on-site
subcontracts where the scope of work is performed in: (A) Radiological Areas and/or
Radioactive Materials Areas (as defined at 10 CFR 835.2); (B) areas where beryllium
concentrations exceed or can reasonably be expected to exceed action levels specified in 10 CFR
850; (C) an Asbestos Regulated area (as defined at 29 CFR 1926.1101 or 29 CFR 1910.1001); or
(D) a workplace where hazard prevention and abatement processes are implemented in
compliance with 10 CFR 851.21 to specifically control potential exposure to toxic chemicals or
substances or other hazardous materials that can cause long term health impacts.

(2) The Contractor may elect to take on the obligations of the provisions of this clause in lieu
of the subcontractor, and maintain records that would otherwise be maintained by the
subcontractor.

(1.233) FAR 52.222-90 Addressing DEI Discrimination by Federal
Contractors (DEVIATION APR 2026)

(a) Definitions. As used in this clause-

Program participation means membership or participation in, or access or admission to:
training, mentoring, or leadership development programs; educational opportunities; clubs;
associations; or similar opportunities that are sponsored or established by the contractor or
subcontractor.

Racially discriminatory diversity, equity, and inclusion (DEI} activities means disparate
treatment based on race or ethnicity in the recruitment, employment (e.g., hiring,
promotions), contracting (e.g., vendor agreements), program participation, or allocation or
deployment of an entity's resources.

(b) In connection with the performance of work under this contract, the Contractor agrees as
follows:

(1) The Contractor will not engage in any racially discriminatory DEI activities.

(2) The Contractor will furnish all information and reports, including providing access to
books, records, and accounts, as required by the Contracting Officer, for purposes of
ascertaining compliance with this clause;

(3) In the event of the Contractor's or a subcontractor's noncompliance with this clause,
this contract may be canceled, terminated, or suspended in whole or in part, and the
Contractor or subcontractor may be declared ineligible for further Government
contracts;
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(4) The Contractor will report any subcontractor's known or reasonably knowable
conduct that may violate this clause to the Contracting Officer and take any appropriate
remedial actions directed by the Contracting Officer; and

(5) The Contractor will inform the Contracting Officer if a subcontractor sues the
Contractor and tlle suit puts at issue, in any way, the validity of this clause.

(6) The Contractor recognizes that compliance with the requirements of this clause are
material to the Government's payment decisions for purposes of 31 U.S.C. 3729(b)(4).

(c) The Contractor must include the substance of this clause, including this paragraph (c), in
subcontracts at any tier, including those for commercial products and commercial services,
except those where the place of delivery or performance is outside the United States.
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PART III - LIST OF ATTACHMENTS, EXHIBITS & OTHER DOCUMENTS
SECTION J - ATTACHMENTS

J1 LIST OF ATTACHMENTS

Attachment Title Document

No. Location

J-1 Reserved

J-2 Reserved

J-3 Reserved

J-4 Request to Subcontract Section
B.9

J-5 Contractor Daily Report Section
C7.1

J-6 Contractor Document Transmittal Form/Process Section
C8.1

J-7 Reserved

J-8 Contractor / Supplier Submittal Register Section
C8.2

J9 General President’s Project Maintenance Agreement Section

(GPPMA) HI8

J-10 Reserved

J-11 Contract Modification Form Section H1

J-12 Contractor Overtime Request Section
H52

J-13 Rev J-13 Rev XX Health & Safety Requirements for Onsite Section C

XX Work at the following web address are incorporated into

and become part of this contract:

Documents :: SOCCo

J-13 Al J-13 Appendix | Training Catalog Section C

J-14 HR-144 Workplace Substance Abuse Program Section
HS81

J-15 Specification 01546 (Ports SOCCO Site Security Section

Requirements) Cl12
J-16 Standard Procurement Quality Requirements. SOCCO-QA- Section
PRO-00016 C13

J-17 Davis Bacon Labor Determination Section
HI8

J-18 Certificate of Insurance Section
H24

J-19 Reserved

J-20 Reserved

J-21 Back Charge Agreement Section G7

J-22 Reserved

J-23 Reserved

J-24 Reserved

J-25 Reserved

J-26 Reserved

J-27 Pay Item Invoice Schedule Invoice Section G6

J-28 Pay Item Invoice Summary Section G6

J-29 SOCCO Fire Protection Section
C10

J-30 Reserved

J.31 Representations and Certifications

J.32 Form W-9

133 Small Business Subcontracting Plan
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PART IV — REPRESENTATIONS AND INSTRUCTIONS

SECTION K — REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS
OF OFFERORS

K.1 AGREEMENT TO CONTRACT TERMS AND CONDITIONS/GENERAL PROVISIONS

K.2 REPRESENTATION AND CERTIFICATIONS, AND OTHER STATEMENTS OF
BIDDERS/OFFERORS
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PART IV — REPRESENTATIONS AND INSTRUCTIONS
SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS
OF BIDDERS/OFFERORS
SOUTHERN OHIO CLEANUP COMPANY LLC
AGREEMENT TO CONTRACT
TERMS AND CONDITIONS/GENERAL PROVISIONS
This proposal in response to RFP No. SOCC026SC55824 is based on full acceptance of the
General Provisions, Section I. (This block must be checked. The Company will not entertain
any exceptions to the Section I, General Provisions.)

[] General Provisions, Section I, are accepted without exception.

All exceptions to provisions other than the General Provisions of this RFP are delineated and
attached to this form.

[] Provisions accepted without exception.

[] Provisions accepted with the following exception(s):

(Signature) (Date)

(Company)
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PART IV — REPRESENTATIONS AND INSTRUCTIONS

Attached Separately
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L.1

SECTION L — INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

PROPOSAL PREPARATION INSTRUCTIONS

Offerors shall provide proposals in two separate volumes.

Volume 1 — Technical/Management Proposal
Volume 2 — Cost/Contractual Proposal

Volume 1- Technical/Management Proposal

(a)

(b)

General: The technical proposal should be specific, detailed, and complete to demonstrate
clearly and fully that the perspective Offeror has a thorough understanding of the
requirements. The technical proposal should include sufficient detail in order to enable
Southern Ohio Cleanup Company LLC (SOCCO or “The Company”) technical personnel to
make a thorough evaluation and arrive at a sound determination as to whether or not the
proposal meets the requirements of the Solicitation and is technically responsible. Note that
references to the ‘Offeror’ below refer to the Offeror including its Subcontractors.

Technical Qualification Information Requirements: The technical proposal should
contain, as a minimum, the following information. Past Performance and Equipment
Maintenance Program/Approach, and Health and Safety Information provides sufficient
information for SOCCO to Validate an offeror’s ability to meet the minimum qualification
criteria specified in Section M.

1. Past Performance: Offeror is to provide evidence for a minimum of 5 years of
experience with relevant Hauling Equipment projects. For verification of past
contract performance the proposal must include the following information:

o Client Name and Address

Client Technical Point of Contact and phone number

Brief Description of Work Scope

Contract Type

Period of Performance

Contract Value

O O O O O

ii.  Technical Approach and Work Execution Plan: To include at a minimum the
following:

Maintenance Program/plan, equipment to be used

Assigned Personnel and Recommended Man-power staffing levels

Availability of equipment percentage- normal availability rate

Execution of the Project

Health/Safety/Environmental Representative

Identification of Normal Wear and Tear

Transition Planning from Current Subcontracts

O O O O O O O

Construction FFP 9DEC21



1il.

Health and Safety Information. The Offeror should provide the following
information for its firm and all proposed subcontractors that will be performing
any type of onsite work at Portsmouth:

o Offeror’s Experience Modification Rate (EMR).

o OSHA 300 Log and Summary for past three (3) years.

o OSHA Total Recordable Case Rate (TCR).

(¢) Minimum Qualification Requirements: Provided in Section M.3.

No information regarding pricing shall be provided within the technical proposal.

Volume 2 — Price/Cost Proposal

(a)
(b)
(©)
(d)
(©

®

(2
(h)

(1)

W)

REQUIRED PRICE PROPOSAL SUBMITTALS

Completed Southern Ohio Cleanup Company LLC Solicitation, Offer and Award Form.
Completed Section B- Pricing Schedule —Proposed List of Subcontractors

Cost and pricing data in accordance with Public Law 87-653, “Truth in Negotiations Act”,
when applicable.

Completed Southern Ohio Cleanup Company LLC Representations, Certifications and other
Statements of Bidders/Offerors (Section K).

Completed Agreement to Contract Terms and Conditions/General Provisions (Section K),
with any exceptions detailed and attached.

Completed Organizational Conflicts of Interest Representation or Disclosure Statement,
Attachment No.1 to Southern Ohio Cleanup Company LLC Representations, Certifications
and Other Statements of Bidders/Offers (Section K), when applicable.

A Certificate of Insurance in accordance with the Southern Ohio Cleanup Company LLC
General Provision entitled “Required Insurance.” (Ref. H24)

Financial Statement - The Offeror shall, upon request, promptly furnish Southern Ohio
Cleanup Company LLC with a current certified statement of the Offeror’s financial condition
and such as data as Southern Ohio Cleanup Company LLC may request with respect to the
Offeror’s operations. Southern Ohio Cleanup Company LLC will use this information to
determine the Offeror’s financial responsibility and ability to perform under the contract.
Failure of an offeror to comply with a request for information will subject the offer to possible
rejection on responsibility grounds. If this was provided in the prequalification, so state.

The Offeror’s proposal shall include a completed Attachment 1 of this Section L, in MS
Excel, providing a breakdown of the Offeror’s pricing SOCCO will use the price breakdown
as part of the proposal evaluation process, and as the basis for Section B, of the Contract once
awarded.

Bidder’s attention is drawn to FAR clauses 52.225-21 through 52.225.25 regarding the Buy
American Act and the use of foreign construction materials, American iron, steel and
manufactured goods. Bidder shall complete and include with Bidders proposal any required
information regarding the use of foreign construction materials, use of American iron, steel
and manufactured goods as noted therein. Bidder’s information will be used to request an
exception to the Buy American Act statute as appropriate.

L2 FORMAL COMMUNICATIONS

Formal communications such as Requests for Clarification and/or information concerning this
solicitation should be submitted either electronically or in writing to the address below:

Attn: Chance Thorpe
Title: Contract Administrator
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L.3

L4

Southern Ohio Cleanup Company LLC
P.O. Box 368

Piketon, Ohio 45661

Telephone: (740) 897-2342

Email: chance.thorpe@ports.pppo.gov

SUBMISSION OF PROPOSALS & PRE-PROPOSAL CONFERENCE

A Pre-Proposal Conference is scheduled for Wednesday, August 12, 10:00 A.M EST, at
Southern Ohio Cleanup Company LLC's, X-785-T3 Trailer to discuss the requirements of this
solicitation. Offerors are requested to submit the names of its personnel who plan to attend this
conference (submit at least 24 hours in advance of the pre-proposal meeting) to the Contract
Technical Representative. Offerors are encouraged to attend this conference.

Proposal Due Date: Proposals must be received on or before Thursday, August 20, 2:00
P.M Eastern Daylight/Standard Time. While electronic submission is preferred, offers
and modifications thereof may be submitted in sealed envelopes or packages, with the
technical and commercial volumes clearly separated within the package. A
representative of the Offeror authorized to legally bind the company must sign the
original proposal. Envelopes or packages containing proposals shall be marked with the
solicitation number, date and hour specified for receipt of offers, and the name and
address of the Offeror on the outer cover in the lower right-hand corner.

Proposals shall be addressed as follows:

E-mail version to chance.thorpe@ports.pppo.gov_(files must be less than 10Mb each). Call
to confirm receipt.

When the Offeror chooses to transmit a facsimile or email proposal, Southern Ohio Cleanup
Company LLC will not be responsible for any failure attributable to the transmission or receipt of
the proposal including, but not limited to, the following:

(1) Receipt of garbled or incomplete proposal.

(2) Availability or condition of the receiving facsimile equipment.
(3) Incompatibility between the sending and receiving equipment.
(4) Delay in transmission or receipt of proposal.

(5) Failure of the Offeror to properly identify the proposal.

(6) Illegibility of proposal.

(7) Security of proposal data.

EXPLANATION TO PROSPECTIVE OFFERORS

Any explanation desired by prospective Offerors regarding the meaning or interpretation of the
solicitation, specifications, etc. shall be transmitted in writing. The format of the questions shall
follow the sequential numbering of this solicitation's sections and paragraphs and shall state the
major paragraph heading.

All questions must be submitted in writing by Thursday August 13, 1:00 P.M. EST.
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L.6

L.7

All costs and expenses incurred by you in preparing your proposal will be borne solely by you.
You will be informed whether or not your proposal has been successful. We reserve the right to
reject any or all proposals. Actual award of the Contract(s) is contingent upon execution of
formal documents satisfactory to both parties and funding availability.

Southern Ohio Cleanup Company LLC, (SOCCO) reserves the right to accept: or reject any
proposal with or without prior discussion with the Offeror(s); determine that any proposal not
submitted in accordance with this Request for Proposal (RFP) is non-responsive and reject the
proposal.

e award a contract on the basis of proposals received without discussions with
Offerors (therefore, initial proposals should be submitted with the most favorable
technical and price terms);

e select one or more Offerors to negotiate with;

e reject any or all proposals received;

e issue a request for revised proposals; or

e cancel the RFP without awarding a contract.
PERIOD OF ACCEPTANCE

Proposals in response to this solicitation will be valid for the number of days specified on the
solicitation cover sheet.

NAICS CODE AND SMALL BUSINESS SIZE STANDARD

(a) The North American Industry Classification System (NAICS) for this acquisition is
NAICS CODE 562112.
(b) The small business size standard is [$47 million in average annual receipts].

PREPARATION OF OFFERS

a. Offerors are expected to examine the drawings, specifications, schedule, and all
instructions. Failure to do so will be at the Offeror's risk.

b. Each Offeror shall furnish the information required by the solicitation. The Offeror shall
sign the offer and print or type its name on the Schedule and each continuation sheet on
which it makes an entry. The person signing the offer must initial erasures or other
changes. Offers signed by an agent shall be accompanied by evidence of that agent's
authority, unless that evidence has been previously furnished to Southern Ohio Cleanup
Company LLC.

c. For each item offered, Offerors shall (1) show the unit price/cost, including, unless
otherwise specified, packaging, packing, and preservation and (2) enter the extended
price/cost for the quantity of each item offered in the "Quantity" column of the Schedule.
In case of discrepancy between a unit price/cost and an extended price/cost, the unit
price/cost will be presumed to be correct, subject, however, to correction to the same
extent and in the same manner as any other mistake.
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d. Offers for supplies or services other than those specified will not be considered unless
authorized by the solicitation.

e. Time, if stated as a number of days, will include Saturdays, Sundays, and holidays.

RESERVED
SMALL BUSINESS SUBCONTRACTING PLAN

If the Offeror is other than a small business as defined in Item No. L.6 above, a subcontracting
plan that separately addresses subcontracting with small and small disadvantaged businesses is
required with proposals with proposed price exceeding $2,000,000 for construction and $900,000
for other services. This plan shall include the elements as defined in FAR 52.219-9, Small
Business Subcontracting Plan, Alternate II. This plan will be attached to and made a part of the
proposed contract. Failure to submit and negotiate the subcontracting plan may make the Offeror
ineligible for award.

FAILURE TO SUBMIT AN OFFER

Those firms not responding should advise Southern Ohio Cleanup Company LLC why no offer is
being submitted and whether the firm wishes to receive future solicitations for similar
requirements. If a recipient does not submit an offer and does not notify Southern Ohio Cleanup
Company LLC that future solicitations are desired, the recipient's name may be removed from the
applicable mailing list.

LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF PROPOSALS

(a) Offers or modifications of offers received at the address specified for the
receipt of offers after the exact time specified for receipt of offers will
not be considered.

(b) Notwithstanding Paragraph A above, a late modification of an otherwise successful
proposal, that makes its terms more favorable to the Company, will be considered at any
time it is received before award and may be accepted.

(©) Proposals may be withdrawn by written notice received at any time before award.
Proposals may be also withdrawn via facsimile or email if the request is received by the
proper Company Buyer at any time before award. Proposals may be withdrawn in person
by an offeror or an authorized representative, if the representative's identity is made
known and the representative signs a receipt for the proposal before award.

OPENING OF PROPOSALS

There will be no public opening of the proposals. Offerors may be advised of award as soon as
possible after source selection has been made and the consent of the Department of Energy
(DOE) has been submitted, if required.
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PROTESTS

(a)

This is not a solicitation issued by the U.S. Government, and Southern Ohio Cleanup
Company LLC is not acting as an agent of the U.S. Government in issuing this
solicitation. Any contract resulting from this solicitation will not be a contract of the U.S.
Government. Therefore, the courts and administrative organizations that have
jurisdiction over bid protests relating to the award of government contracts will not have
jurisdiction to consider any protest relating to the award or proposed award of a contract
relating to this solicitation.

(b) The DOE has advised Southern Ohio Cleanup Company LLC that the DOE will not act
upon any protest about the award or proposed award resulting from this solicitation, and
that it will not request the General Accounting Office (GAO) to consider any such
protest.

DISCLAIMER

This solicitation does not commit the United States Government and/or Southern Ohio Cleanup
Company LLC to pay for any costs incurred in the preparation and submission of a proposal or
for any other costs incurred prior to the execution of the contract. This solicitation shall not be
construed in any manner to be an obligation on the part of the United States Government and/or
Southern Ohio Cleanup Company LLC to enter into a contract or any other arrangement with the
Offeror.

SPECIAL NOTES

Sections L and M will be physically removed from any resultant award.

FINAL REVISED PROPOSALS

(a)

(b)

(©)

Offerors are cautioned to review carefully all terms and conditions and specifications of
this solicitation prior to the submission of proposals. Southern Ohio Cleanup Company
LLC may award this solicitation without discussion of proposals received.

Discussions may be held at the sole discretion of Southern Ohio Cleanup Company LLC.
A complete understanding of technical requirements and all other terms and conditions of
the proposed contract should exist between the Offeror and Southern Ohio Cleanup
Company LLC at the conclusion of any such discussions. Final revised proposals may be
requested upon the completion of discussions if held.

Offerors may not submit any new or revised terms or conditions in their final revised
proposals that have not been fully disclosed, discussed, and understood during
discussions. Any such revisions must be substantiated and must be able to be traced back
to the original proposal. Any revisions or non-concurrence to negotiated agreement
terms and conditions submitted in the revised proposal may be a basis for the rejection of
the Offeror's final revised proposal.

TEAMING SUBCONTRACTORS OF SOUTHERN OHIO CLEANUP COMPANY LLC

Offerors are cautioned that if your company is a Parent, Division, Affiliate or teaming partner of
Amentum Environment & Energy, Inc., Fluor Federal Services, Inc. or Cavendish Nuclear
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(USA), the members of Southern Ohio Cleanup Company LLC that is performing prime contract
89303323DEMO000089 with the Department of Energy, you must identify this on the OCI
certification in Section K.

ORAL PRESENTATIONS

Oral presentations may be required from the Offeror’s determined to be in the competitive range.
The content, format, time and location of any oral presentation will be specified in writing by
Southern Ohio Cleanup Company LLC. The presentations may be held at Southern Ohio
Cleanup Company LLC or the Offeror’s facility. The purpose of any oral presentation will be to
facilitate understanding by Southern Ohio Cleanup Company LLC of the Offeror’s Technical
Proposal.

FACILITIES CAPITAL COST OF MONEY

() Facilities capital cost of money will not be an allowable cost under the contemplated
contract,
(b) The resulting contract will include the clause Waiver of Facilities Capital Cost of Money

(FAR 52.215-17).

COST OR PRICING DATA

(a) Although not presently required by this solicitation, the requirements of the Southern
Ohio Cleanup Company LLC’s prime contract may necessitate that an Offeror’s proposal
be fully supported by cost and pricing data in accordance with Public Law 87-653, “Truth
in negotiations Act.” If required, failure to provide cost and pricing information in
support of the proposal as set forth herein may be sufficient cause to reject an Offeror’s
proposal.

(b) In the event that any cost data or supporting information described herein is deemed to be
proprietary, or otherwise not available to Southern Ohio Cleanup Company LLC,
Offerors shall provide the location of pertinent data available for assist audit by the
government.

TECHNICAL/PERFORMANCE EVALUATION

Representatives from, but not limited to, Southern Ohio Cleanup Company LLC Quality
Assurance and Southern Ohio Cleanup Company LLC Acquisitions may conduct a
Technical/Performance Evaluation to verify the Offeror's compliance with this solicitation's
requirements. Such an evaluation may include, but will not necessarily be limited to, an
inspection of capacity, capability, procedures, management control systems (financial, quality
assurance and schedule), and material storage and handling procedures. This evaluation could be
conducted at the Offeror's manufacturing facility or conducted as a review of appropriate
documents, past performance, previous Southern Ohio Cleanup Company LLC surveys, surveys
performed by other Department of Energy (DOE) sites, etc. The method of evaluating is at the
discretion of Southern Ohio Cleanup Company LLC. The conduct of such an evaluation does not
constitute a commitment by Southern Ohio Cleanup Company LLC to award any contract to the
Offeror. Failure by the Offeror to successfully demonstrate its ability to comply with the
requirements of this solicitation may result in the Offeror being considered non-responsible and
removed from further consideration.
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PROPRIETARY RIGHTS

Southern Ohio Cleanup Company LLC's proprietary rights are involved in the information
disclosed and requested herein. The Offeror shall not disclose neither this document nor the
information disclosed herein, nor any part thereof, shall be reproduced or transferred to other
documents, or used or disclosed to others for any other purpose other than for purposes of this
proposal, except as specifically authorized in writing by Southern Ohio Cleanup Company LLC.

RESTRICTION ON DISCLOSURE AND USE OF DATA

Offerors or quoters who include in their proposals or quotations data that they do not want
disclosed to the public for any purpose or used by Southern Ohio Cleanup Company LLC except
for evaluation purposes, shall--

(a) Mark the title page with the following legend:

"This proposal or quotation includes data that shall not be disclosed outside Southern
Ohio Cleanup Company LLC Portsmouth LLC and the Government and shall not be duplicated,
used, or disclosed--in whole or in part-- for any purpose other than to evaluate this proposal or
quotation. If, however, a contract is awarded to this offeror or quoter as a result of--or in
connection with-- the submission of this data, Southern Ohio Cleanup Company LLC and the
Government shall have the right to duplicate, use, or disclose the data to the extent provided in
the resulting contract. This restriction does not limit Southern Ohio Cleanup Company LLC's or
the Government's right to use information contained in this data if it is obtained from another
source without restriction. The data subject to this restriction are contained in sheets

[insert numbers or other identification of sheets]"; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
"Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal or quotation."

952.204-73 FACILITY CLEARANCE

As prescribed in 904.404(d)(5), insert the following provision in all solicitations which require
the use of Standard Form 328, Certificate Pertaining to Foreign Interests, for contracts or
subcontracts subject to the provisions of 904.70:

FACILITY CLEARANCE (MAY 2002)
NOTICES

Section 2536 of title 10, United States Code, prohibits the award of a contract under a national
security program to an entity controlled by a foreign government if it is necessary for that entity
to be given access to information in a proscribed category of information in order to perform the
contract unless a waiver is granted by the Secretary of Energy. In addition, a Facility Clearance
and foreign ownership, control and influence (FOCI) information are required when the contract
or subcontract to be awarded is expected to require employees to have access authorizations.
Offerors who have either a Department of Defense or a Department of Energy Facility Clearance
generally need not resubmit the following foreign ownership information unless specifically
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requested to do so. Instead, provide your DOE Facility Clearance code or your DOD assigned
commercial and government entity (CAGE) code. If uncertain, consult the office which issued
this solicitation.

(a) Use of Certificate Pertaining to Foreign Interests, Standard Form 328

(D) The contract work anticipated by this solicitation will require access to classified
information or special nuclear material. Such access will require a Facility
Clearance for the Contractor organization and access authorizations (security
clearances) for Contractor personnel working with the classified information or
special nuclear material. To obtain a Facility Clearance the offeror must submit a
Certificate Pertaining to Foreign Interests, Standard Form 328, and all required
supporting documents to form a complete Foreign Ownership, Control or
Influence (FOCI) Package.

2) Information submitted by the offeror in response to the Standard Form 328 will
be used solely for the purposes of evaluating foreign ownership, control or
influence and will be treated by DOE, to the extent permitted by law, as business
or financial information submitted in confidence.

3) Following submission of a Standard Form 328 and prior to contract award, the
Contractor shall immediately submit to the Contracting Officer written
notification of any changes in the extent and nature of FOCI which could affect
the offeror’s answers to the questions in Standard Form 328. Following award of
a contract, the Contractor must immediately submit to the cognizant security
office written notification of any changes in the extent and nature of FOCI which
could affect the offeror’s answers to the questions in Standard Form 328. Notice
of changes in ownership or control which are required to be reported to the
Securities and Exchange Commission, the Federal Trade Commission, or the
Department of Justice must also be furnished concurrently to the cognizant
security office.

(b) Definitions

@y Foreign Interest means any of the following—
(1) A foreign government, foreign government agency, or representative of a
foreign government;
(i1) Any form of business enterprise or legal entity organized, chartered or

incorporated under the laws of any country other than the United States
or its possessions and trust territories; and
(i)  Any person who is not a citizen or national of the United States.

2) Foreign Ownership, Control, or Influence (FOCI) means the situation where the
degree of ownership, control, or influence over a Contractor by a foreign interest
is such that a reasonable basis exists for concluding that compromise of classified
information or special nuclear material may result.

(©) Facility Clearance means an administrative determination that a facility is eligible to
access, produce, use or store classified information, or special nuclear material. A Facility
Clearance is based upon a determination that satisfactory safeguards and security
measures are carried out for the activities being performed at the facility. It is DOE policy
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that all Contractors or Subcontractors requiring access authorizations be processed for a
Facility Clearance at the level appropriate to the activities being performed under the
contract. Approval for a Facility Clearance shall be based upon—

(D) A favorable foreign ownership, control, or influence (FOCI) determination based
upon the Contractor’s response to the ten questions in Standard Form 328 and
any required, supporting data provided by the Contractor;

2) A contract or proposed contract containing the appropriate security clauses;

3) Approved safeguards and security plans which describe protective measures
appropriate to the activities being performed at the facility;

4) An established Reporting Identification Symbol code for the Nuclear Materials
Management and Safeguards Reporting System if access to nuclear materials is
involved;

&) A survey conducted no more than 6 months before the Facility Clearance date,
with a composite facility rating of satisfactory, if the facility is to possess
classified matter or special nuclear material at its location;

(6) Appointment of a Facility Security Officer, who must possess or be in the
process of obtaining an access authorization equivalent to the Facility Clearance;
and, if applicable, appointment of a Materials Control and Accountability
Representative; and

@) Access authorizations for key management personnel who will be determined on
a case-by-case basis, and must possess or be in the process of obtaining access
authorizations equivalent to the level of the Facility Clearance.

(d) A Facility Clearance is required prior to the award of a contract requiring access to
classified information and the granting of any access authorizations under a contract.
Prior to award of a contract, the DOE must determine that award of the contract to the
offeror will not pose an undue risk to the common defense and security as a result of its
access to classified information or special nuclear material in the performance of the
contract. The Contracting Officer may require the offeror to submit such additional
information as deemed pertinent to this determination.

(e) A Facility Clearance is required even for contracts that do not require the Contractor’s
corporate offices to receive, process, reproduce, store, transmit, or handle classified
information or special nuclear material, but which require DOE access authorizations for
the Contractor’s employees to perform work at a DOE location. This type facility is
identified as a non-possessing facility.

® Except as otherwise authorized in writing by the Contracting Officer, the provisions of
any resulting contract must require that the Contractor insert provisions similar to the
foregoing in all subcontracts and purchase orders. Any Subcontractors requiring access
authorizations for access to classified information or special nuclear material shall be
directed to provide responses to the questions in Standard Form 328, Certificate
Pertaining to Foreign Interests, directly to the prime Contractor or the Contracting Officer
for the prime contract.
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NOTICE TO OFFERORS—CONTENTS REVIEW

(PLEASE REVIEW BEFORE SUBMITTING)

Prior to submitting the Standard Form 328, required by paragraph (a)(1) of this clause,
the offeror should review the FOCI submission to ensure that:

(1

2)

3)

4)

)

The Standard Form 328 has been signed and dated by an authorized official of
the company;

If publicly owned, the Contractor's most recent annual report, and its most recent
proxy statement for its annual meeting of stockholders have been attached; or, if
privately owned, the audited, consolidated financial information for the most
recently closed accounting year has been attached;

A copy of the company’s articles of incorporation and an attested copy of the
company’s by-laws, or similar documents filed for the company’s existence and
management, and all amendments to those documents;

A list identifying the organization's owners, officers, directors, and executive
personnel, including their names, social security numbers, citizenship, titles of all
positions they hold within the organization, and what clearances, if any, they
possess or are in the process of obtaining, and identification of the government
agency(ies) that granted or will be granting those clearances; and,

A summary FOCI data sheet.

NOTE: A FOCI submission must be attached for each tier parent organization (i.e.
ultimate parent and any intervening levels of ownership). If any of these documents are
missing, award of the contract cannot be completed.

(End of provision)

L.25 RESERVED

L.26 RESERVED

L.27 RESERVED
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PART IV — REPRESENTATIONS AND INSTRUCTIONS
SECTION M - EVALUATION FACTORS FOR AWARD
INTRODUCTION

Southern Ohio Cleanup Company LLC. (SOCCO or “The Company”) acting under its contract
with the Department of Energy, intends to issue a contract for: A fleet of on-road tri-axle dump
trucks, semi-tractors with flatbed trailers, and all-inclusive maintenance services.

SOCCo intends to evaluate proposals and make award without conducting discussions with
Offerors, except for limited clarifications as permitted. Therefore, each Offeror’s initial proposal
shall contain its best terms from both a technical and cost standpoint. SOCCo reserves the right to
conduct discussions if later determined necessary.

SOCCO will evaluate proposals and select an Offeror for award of a contract in accordance with
the evaluation factors set forth below.

BASIS FOR AWARD: BEST VALUE

Award will be made to the responsive, responsible Offeror whose proposal is determined to
represent the best value to SOCCo, considering cost and all Technical Merit factors identified in
this solicitation. While cost is a significant factor, SOCCo is more concerned with obtaining
superior technical performance than making award at the lowest cost. When combined, all
Technical Merit factors are significantly more important than cost.

SOCCo will conduct a best-value trade-off analysis between cost and technical criteria to
determine which proposal offers the best overall value. In performing this trade-off, SOCCo may
select a proposal that is not the lowest cost if it provides technical advantages that SOCCo
determines to be beneficial to the Government. However, SOCCo will not make an award at a
significantly higher overall cost to obtain only slightly superior technical features.

Technical Merit will be evaluated based on the Offeror’s demonstrated past performance,
technical and management approach, and health and safety information. These factors will be
assessed for completeness, relevance, clarity, feasibility, and overall merit in relation to the
requirements of the Statement of Work.

Cost will be evaluated for reasonableness, realism, and completeness. Cost is important, but less
important than the combined Technical Merit factors. Cost will not be point-scored but will be
integrated into the overall best-value determination.

The Offeror whose proposal represents the best combination of technical merit and cost, as
determined through SOCCo’s trade-off analysis, will be selected for award.
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M.3 EVALUATION OF PROPOSALS
MINIMUM QUALIFICATION REQUIREMENTS (GO/NO-GO CRITERIA)

Offeror’s proposal must include information to allow SOCCO to validate compliance with the
solicitation requirements. Proposals will first be reviewed against the following minimum
qualification requirements (go/no go requirements) in order to be eligible for award. In addition
to meeting the minimum qualifications, SOCCO will review proposals for overall technical
acceptability in regards to the entire solicitation.

Administrative Reviews

SOCCO will also evaluate each proposal from a contracts/administrative perspective to
ensure financial standing; resource allocations, etc. indicate that the Offeror(s) can
reasonably be expected to perform the required work successfully. The review may be
based on submittals provided by the Offeror(s) and information gathered from other
sources including past performance for SOCCO or other customers, review of D&B
reports, excluded parties list search (EPLS in SAMS), review of any exceptions to T&C,
and other similar evaluations to determine if Offerors are responsive and responsible.

Technical Evaluation Criteria. Evaluation criteria are listed in descending order of importance.
Sub-criteria have generally an equal level of importance.

The following technical evaluation criteria and sub-criteria shall be used to evaluate the technical
proposals submitted to Southern Ohio Cleanup Company LLC.

1. EVALUATION CRITERION 1 - Past performance Offeror is to provide evidence for a
minimum of 5 years of experience with relevant rental equipment projects. For
verification of past contract performance the proposal must include the following
information

Client Name and Address

Client Technical Point of Contact and phone number
Brief Description of Work Scope

Contract Type

Period of Performance

Contract Value

o 0O 0O O O O

Sub-Criteria:
= Demonstrated performance in the last five years.
= Key distinguishing company features, accomplishments, and client
recognitions received.
Timelines of deliverables.
Quality and cost effectiveness.
Complexity of previous Projects.
Demonstrated successful performance in DOE regulated environment.
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EVALUATION CRITERION 2 - Technical and management approach

Sub-Criteria:

Execution of the Project

Transition Planning from Current Subcontracts
Maintenance Plan, equipment to be used
Identification of Normal Wear and Tear
Assigned Personnel and manpower staffing
Health/Safety/Environmental Representative

O O O O O O

EVALUATION CRITERION 3 - Health and Safety Information. The Offeror

should provide the following information for its firm and all proposed subcontractors
that will be performing any type of onsite work at Portsmouth:

o Offeror’s Experience Modification Rate (EMR).
o OSHA 300 Log and Summary for past three (3) years.
o OSHA Total Recordable Case Rate (TCR).

PRICE EVALUATION- The following price evaluation criteria shall be used to evaluate the
price proposals submitted to Southern Ohio Cleanup Company LLC for this solicitation.

1. Southern Ohio Cleanup Company LLC will evaluate total pricing, for award purposes only,
by adding the total price of all items shown in Section B.

2. All Offerors shall propose only the unit of measure specified in Section B, to be found
responsive.

Multiple awards may be awarded at the sole discretion of Southern Ohio Cleanup Company LLC.
SOCCO reserves the right to award any, all, or none of the individual Contract Line Items as
specified in Section B.2.

PRICING IRREGULARITIES

SOCCo will evaluate proposed pricing for reasonableness, realism, completeness, and balance.
As part of this evaluation, SOCCo will review the Offeror’s pricing structure to identify any
pricing irregularities, including but not limited to materially unbalanced pricing across line items,
sub-line items, or options.

The Company may determine that an offer is unacceptable if the prices proposed are materially
unbalanced.
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An offer is considered materially unbalanced when:

Prices are significantly understated for certain portions of the work; Prices are significantly
overstated for other portions of the work; and There is reasonable doubt that the proposal will
result in the lowest overall cost to the Company, even if it appears to be the low evaluated offer;
or The pricing structure is so unbalanced as to be tantamount to allowing an advance payment. If
SOCCo determines that an Offeror’s pricing is materially unbalanced or otherwise irregular, the
proposal may be rejected as unacceptable and ineligible for award.

M.5 EVALUATION OF OPTIONS
Southern Ohio Cleanup Company LLC will evaluate offers for award purposes by adding the

total price for all options to the total price for the basic requirements. Evaluation of options will
not obligate the Company to exercise the option(s).
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Southern Ohio Cleanup Company LLC

Southern Ohio Cleanup Company
REQUEST FOR INFORMATION (RFI)

To: COMPANY — DOCUMENT CONTROL Subcontractor:
Cc: SUBCONTRACT ADMINISTRATION Contract No.:
RFI No.:

Reference Documents
ISSUE DESCRIPTION AND REASON FOR RFI:

SUBCONTRACTOR’S INTERPRETATION AND PROPOSED RESOLUTION:

Originator (Sign & Print Name) Date: Received (Sign & Print Name) Date:

Rev. RESPONSE:
1) Information contained in Contract

<
»

e

2) Information contained in Drawing
3) Information contained in Spec/Doc

4) RFlformis incorrect. Use

5) Subcontractor’s interpretation agreed. Proceed accordingly.

OOoooo
oddd

6) Detailed response other than 1-5.

Contract Site Instruction (CSI) Number (if Applicable) CSl#
[ ] Not Applicable

Responders Signature & Date: Date Returned to Subcontractor:
Cc: Subcontracts Administrators

NOTE: Company’s response to this RFI does not constitute authorization to perform a change to
the Contract. Subcontractor may proceed in accordance with the response only on the basis that
Subcontractor agrees that it is not a change. If Subcontractor believes that the response does
constitute a change, Subcontractor shall await receipt of the Site Instruction indicated above.
Where no CSl is indicated, Subcontractor shall notify Company and shall not proceed until
authorized in writing by the Company.

DND-BS-PRO-00092-F05, Rev. 0
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		Contract No: 
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		Reference Documents: 
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		SUBCONTRACTORS INTERPRETATION AND PROPOSED RESOLUTION: 
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		Rev: 

		Yes: 
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		undefined_2: 

		undefined_3: 

		undefined_4: 

		undefined_5: 

		undefined_6: 

		undefined_7: 

		undefined_8: 
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CONTRACTOR OVERTIME REQUEST FORM







		PROJECT NAME

		PROJECT NUMBER

		CONTRACT NUMBER

		COntract name.

		DATE



		[bookmark: ProjectName][bookmark: Check19] 

		

		     

		[bookmark: Text4]     

		[bookmark: Text5]     



		METHOD OF CHANGE

		DATE WORK TO BE ACCOMPLISHED ON



		

|_|  Site Instruction No.       





[bookmark: Check2]|_|  Contract Mod. No.           

















		







		WORK TO BE ACCOMPLISHED



		



		REASON FOR OVERTIME



		



		COST OF OVERTIME BORNE BY



		

|_| COMPANY / owner                     |_| CONTRACTOR



		TRADE

		NO. OF PERSONS

		HOURS

		COST DATA



		

		

		

		

		



		

		

		

		

		ROM $ 

		



		

		

		

		

		



		

		

		

		

		



		

		

		

		

		



		

		TOTAL HRS.

		

		

		



		CONTRACTOR - SIGNATURE AND DATE

		  NOTE:



		Contractor

		

		This is a notice to proceed with the described work prior to agreement of any pricing and any adjustment in the schedule for performance.  This is not an authorization for payment. The premium costs payable against this request (where applicable) shall be in accordance with hours actually spent in the performance of the work as recorded on approved Daily Time Sheets



		

		

		



		 APPROVAL - SIGNATURE and DATE



		construction MANAGER / Project Manager

		



		

		

		

		



		CONTRACT ADMINISTRATOR
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ENVIRONMENTAL, HEALTH, and SAFETY REQUIREMENTS for ON-SITE WORK





















Document, Appendixes, Required Readings are located at:



J13 Documents :: SOCCo
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gSOCCo

Southern Ohio Cleanup Company LLC

CONTROLLED FORM
PRE-EMPLOYMENT DRUG TESTING CONSENT FORM
STATEMENT OF UNDERSTANDING

Print Name:

I hereby agree to allow Southern Ohio Cleanup Company LLC (SOCCo) to collect urine samples from
me for the sole purpose of detecting whether or not there is the illegal presence of drugs in my body.
Further, I give my consent to the company’s release and use of my urine samples and test results in the
administration and enforcement of SOCCo’s Workplace Substance Abuse Program and in any dispute
that arises out of the Company’s refusal to employ me. I understand SOCCo has a strict policy
prohibiting employees from using drugs illegally.

I understand if the results of the drug testing of my urine are positive, I will be removed from further
consideration for employment. I also understand if I refuse to consent to this drug testing, I will be
removed from consideration for employment at this time.

I hereby consent to the administration of the drug detection urine test and to the terms and conditions
of this consent agreement.

Applicant:
/
Print Name/Signature Date Signed
Witness:
/
Print Name/Signature Date Signed

I hereby refuse the drug detection urine test.

Applicant:

/

Print Name/Signature Date Signed

DND-HR-POL-00026-F04, Rev. 0
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		Text3: 

		Text4: 

		Date: 
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1.0 GENERAL

11

1.2

1.3

Plant Access Limitations

1.1.1 Contractor’s construction activities will be restricted to the areas designated as
work areas on the Plant Access Plan. Travel on plant site will be restricted to
the main roads designated on the Plant Access Plan. The contractor will be held
responsible for keeping personnel within the designated area(s). Contractor
personnel found outside the designated area(s) will be removed from plant site.

1.1.2  Contractor personnel assigned to work within the limited area (LA) shall enter
and leave the area only through the portal assigned for this contract. **

1.1.3  All contractor personnel coming onto plant site, even for a limited period such
as deliveries, meetings, etc., must be United States citizens; foreign nationals,
including Green Card individuals are not permitted entry to the Federal
Reservation.

1.1.4 Uncleared individuals will be escorted by a minimum “L” cleared, trained, and
knowledgeable employee while in a LA. The escort ratio is 10 to 1, unless
otherwise approved by North Wind Dynamics, LLC (NWD) Security.

Security Clearance

There are two types of Department of Energy (DOE) personnel security clearances, “L”
or “Q”. The following information must be submitted for either:
e Avalid justification statement for clearance level
e A pre-employment background check (as described in section 1.6.2)
e Negative drug screen results within the past 90 days with the Medical Review
Officer’s signature.
NOTE: DOE may require additional information if needed on a case by case basis.

FOCI
Foreign Ownership, Control or Influence (FOCI) approval is required for contractor and

all tiers of the contractor’s subcontracts requiring unescorted access to the LA. FOCI
registration must be completed prior to any clearances being extended to the contract.
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1.4 Limited Area

141

1.4.2

DOE security area designated for the protection of classified matter and
Category lll Special Nuclear Material (SNM).

LA consists of physical boundaries designed to ensure access is controlled to
allow only authorized personnel into the security area.

1.5 Property Protection Areas (PPAs)

PPAs are security areas established to control public access and protect employees,
government property, CAT IV nuclear material, and hazardous materials/chemicals.
These security areas will be established with security requirements documented in the
Site Security Plan (NWD PORTS 22-8018) approved by the Cognizant Security Office.

1.6 General Personnel Requirements

16.1

1.6.2

1.6.3

In addition to the requirements specified herein, the contractor shall maintain a
current list of all contractor and subcontractor personnel, both cleared and
uncleared, working on plant site. This list shall be made available to the
Contractor Technical Representative (CTR), Buyer Technical Representative
(BTR) or Contract Administrator (CA) upon request and shall include, as a
minimum, the full name, residential address, type of security clearance (if any),
and citizenship for each on-site employee.

After receipt of Notice of Award of a contract, the contractor shall submit to
Southern Ohio Cleanup Company LLC (SOCCo) Security through the CTR, a list
of all personnel known or believed to have an active DOE “Q” or “L” security
clearance and who are to be utilized for work within the LA. This list shall
include the full name, social security number, and date of birth, place of birth,
job title, and the present address and phone number of the employee. A listing
of uncleared contractor personnel requiring a “Q” or “L” clearance shall be
submitted by the CTR to SOCCo Security.

The DOE Acquisition Regulation requires that before DOE processes an applicant
for a DOE clearance, the contractor must ensure that an investigation is
conducted to establish the applicant’s job qualifications and suitability. DEAR
970.2201(1), requires the contractor conduct pre-employment personnel
investigation to include:

o A check of the applicant’s credit status.

Page 3 of 11
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e Verification of high school degrees and diplomas received within the
past 5 years.

e \Verification of all degrees or diplomas from institutions of higher
learning.

e Telephone interviews with at least two listed personal references and at
least one developed personal reference (a developed reference is one
who was not listed by the applicant but was developed during the
investigation) to establish the applicant’s character, habits, aberrant
behavior or other information that may reveal the applicant’s suitability
for a clearance.

e Telephone interviews with all employers for the past 3 years (excluding
employment of less than sixty [60] days duration, part-time
employment) to verify dates worked and to determine eligibility for
rehire.

e A check of court records for information concerning criminal (felony and
misdemeanor), civil and domestic cases in every jurisdiction where
applicant has resided (except jurisdictions resided in less than sixty [60]
days) for the preceding five-year period.

Reinvestigations

DOE Order (0O) 472.2a, requires access authorizations of individuals holding DOE “Q” and
“L” security clearances be reinvestigated every 5 years. Each month, DOE utilizes NWD,
who in turn notifies contractor and subcontractor employees scheduled for
reinvestigations. NWD Security will notify the contractor or subcontractor employee
directly of the pending reinvestigation. Failure to complete the forms by the established
date may result in the termination of the security clearance.

The contractor shall include this requirement in each lower-tier contract requiring
access to classified information or source material/special nuclear material as defined in
the security clause of this contract.

Building Access Requirements

All personnel must be authorized to enter individual buildings by the Facility Manager.

The person responsible for directing the contractor or subcontractor employee is
responsible for contacting the facility manager.
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2.0 BADGING
2.1 Uncleared Site-Specific Badge — less than 6 months

The following are the requirements for the uncleared site-specific badge for individuals
who will be on-site less than six (6) months:

e Required if working on-site for more than ten (10) days
e Initial Security Awareness Briefing

e General Employee Training

e Signed Individual Security Plan, if applicable

e Approved NWD SS PE FOR 2233 Security Badge Request

Note: The badge office will provide a temporary badge for interview candidates or
anyone that have determined will not be on-site for more than six months. However,
the length of time a temporary badge is issued to such individuals will count against
their six-month lifetime maximum, regardless of how often they physically visit the site.

2.2 Uncleared Site-Specific Badge — more than six (6) months

The following are the requirements for the uncleared site-specific badge for individuals
who will be on-site more than 6 months:

e Required if working on-site for more than ten (10) days
e Initial Security Awareness Briefing

e General Employee Training

e Signed Individual Security Plan, if applicable

e Approved NWD SS PE FOR 2233 Security Badge Request

In addition to the above, the following are also required for processing an SF-85,
Questionnaire for Non-Sensitive Positions (Uncleared):

e Prime Contractor Human Resources (HR) Department, Labor Relations
Department or the Facility Security Officer (FSO) must complete the following
forms:

206.2, Office of Science Consolidated Service Center, Request for Badge
NWD-SS-PE-FOR-2233, Security Badge Request Form

306, Declaration for Federal Employment

Questionnaire for National Security Position (QNSP) Privacy Information
Review Approval

Any other forms requested by PERSEC

YV V VY
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e Once the appropriate management signature(s) have been obtained, all forms
are submitted to PERSEC. After receiving the forms, PERSEC will initiate the
applicant to complete e-QIP, SF-85, on-line. Then the individual must present to
a PERSEC Specialist either a certified original birth certificate or passport
(current or expired) and complete the enrollment in USAccess.

e Personnel will not be provided physical or logical access until they have
completed their e-QIP and it has been deemed satisfactory for release from the
Cognizant Personnel Security Office (CPSO) to the investigating agency. In the
event there is a justifiable need (i.e., mission critical) for the employee to start
work prior to completion of their e-QIP, the Prime Contractor should contact
the ODSA to make the request; however, the maximum amount of time that
may be authorized to complete the submittal is two weeks.

e Personnel/positions identified as needing a clearance will also be submitted for
an interim uncleared Homeland Security Presidential Directive 12 (HSPD-12)
credential. This will be automatic action by the CPSO and is done to avoid the
potential of surpassing the six-month maximum time a person is allowed to be
issued a Local Site Specific Only (LSSO) badge. The interim uncleared badge
essentially stops the clock and allows for the necessary amount of time for the
clearance investigation to occur. In the event the candidate has derogatory
background information, they will likely be denied an interim uncleared HSPD-
12 credential.

2.3 Cleared DOE Standard Badge
The following are the requirements for the cleared DOE standard badge:

e DOE “Q” or “L” clearance

e Completion of both Initial and Comprehensive Security Awareness Briefings
e General Employee Training

e Signed Individual Security Plan and Standard Form 312

e Approved NWD SS PE FOR 2233 Security Badge Request

2.4 Homeland Security Presidential Directive — 12 (HSPD-12) Badge
The following are the requirements for the HSPD-12 badge:
e Requires either Personal Identity Verification (PIV) approval or DOE “Q” or “L”
clearance
e Approved NWD SS PE FOR 2233 Portsmouth HSPD-12 Badge Request
e Personnel are required to have three separate appointments to complete the

enrollment process. NWD will provide instructions for completing this process.
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e Personnel are required to have two forms of identification for this appointment
(i.e., valid passport, driver’s license or state identification, social security card,
certified copy of birth certificate, military identification, etc.)

2.5 Special Contracts Requirements

2.5.1 After receiving notification that the clearance has been granted, contractor
personnel shall report to the NWD Visitor Control Office, at the time designated
by NWD Security for security identification badge processing.

2.5.2 Contractor personnel will be photographed and will be issued a security
identification badge according to NWD security procedures. The security
identification badge shall be prominently displayed on the outer garment and
above the waist at all times while on site.

2.5.3 Immediately notify NWD and SOCCo Security through the CTR, BTR or CA when
contractor or subcontractor personnel authorized to enter the LA or PPA, are
terminated or no longer require access (within 2 days). All cleared employees
must immediately report to NWD Security for a termination briefing. Uncleared
employees do not require a termination briefing, but must return all
Government property (i.e., security badge, RSA token, PNAD, TLD, etc.) at the
time of termination.

NOTE: Failure to comply with these procedures may result in the withholding of the
final payment by SOCCo until all incidents of noncompliance have been resolved.

3.0 PROHIBITED AND CONTROLLED ARTICLES

Personnel are not authorized to possess any prohibited or controlled articles listed at the portals
unless granted authorization by NWD Security. At any time prohibited and/or controlled articles
are introduced without prior approval, the worker is subject to a security infraction and/or
disciplinary action up to and including termination. Fitbits are authorized (cannot have a
microphone, cellular capabilities, audio recording device, video recording device or a camera)
for entry into the LA and PPA. However, these items are not permitted in Centrus leased space.

3.1 Prohibited Articles

e Explosives (includes ammunition);

e Dangerous weapons; (18 U.S.C. §930, “dangerous weapon” means a weapon,
device, instrument, material, animate or inanimate that is used for, or is readily
capable of, causing death or serious bodily injury, except that such term does
not include a pocket knife with a blade of less than 2 % inches in length);
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e Instruments or materials likely to produce substantial injury to persons or
damage to persons or property;

e Controlled substances (e.g., illegal drugs and associated paraphernalia but not
prescription medicine);

e Use of alcohol beverages; or

e Any other items prohibited by law to include items prohibited on Federal
property that may not be illegal under local state laws (e.g., marijuana, etc.) are
not permitted onto DOE property without appropriate authorization.

e Any confiscated prohibited articles shall be processed as evidence in accordance
with ODFSA approved chain of custody procedures.

e Ensure notifications of confiscated prohibited items are reported to ODFSA or
delegee, Personnel Security, and the local Inspector General’s Office, as
applicable. Notifications may also need to be made to local law enforcement
(even in states where marijuana is legal because the quantity may be a factor).

Controlled Articles

Controlled articles are not determined by types or brands, but instead as “personally-
owned electronic devices capable of audio or visual recording and/or cellular
capabilities or transmission” intended to be introduced into a LA. (See NWD SS PG PRO
2310, Prohibited and Controlled Articles at the Portsmouth Gaseous Diffusion Site)

Equipment issued to the workforce for official business (e.g., cell phones, laptops, etc.)
by any of the prime contractors does not require a controlled article permit. This type

of equipment is already vetted through the appropriate channels prior to being issued

to an employee or department, and must have the red tamper indicating sticker or any
of the identified property stickers from Paducah, Lexington, or PORTS affixed.

Note: Slight variations between sites for the property stickers (e.g., location of numbers
and/or different letter designators) may exist.

These stickers suffice for transporting such equipment in and out of a security area.
Controlled article permits are not required for Government/Company owned and issued
equipment, when issued with any of the appropriate stickers.

Vendors, visitors, subcontractors, etc., that require the introduction of a controlled
article into the LA are subject to the standard policy requirements and controlled
articles permits are still required (unless the equipment is issued by a prime contractor
with the appropriate sticker).
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Articles not identified in the NWD procedure, are addressed on a case-by-case basis to
determine the final ruling for potential introduction and associated process. The
Officially Designated Security Authority (ODSA) and/or the DOE PORTS Federal Security
Specialist will make the final determination if an exemption applies and implement
additional Safeguards and Security (S&S) measures, if appropriate.

4.0 VISITOR CONTROL

4.1 In the event that it becomes necessary to have someone other than authorized cleared
contractor personnel for work into the LA, the contractor shall submit an approved Visit
Request (NWD SS PE FOR 2347) by 2pm the day prior to the visit to NWD Visitor Control.

4.2 All proposed visits to the LA by other than assigned contractor or subcontractor
personnel shall be coordinated through the CTR and must be approved by NWD
Security. Once approval is granted, the visitor shall be escorted by appropriately
cleared, trained and knowledgeable contractor personnel to the specified approved
area(s) only. Any deviations during the visit from the conditions stipulated may result in
the expulsion of the uncleared employee or visitor from plant site and the issuance of a
security infraction to the escort.

5.0 VEHICLE REQUIREMENTS

5.1 All vehicles requiring access to the LA must have company decals or logos affixed to
both the driver and passenger side of the vehicle. Vehicles failing to meet this
requirement will not be allowed access. Prior to commencing work under this contract,
the contractor shall identify and obtain approval for all emblems that the contractor and
subcontractors will use. Emblems shall be of adequate size for easy identification and
shall be attached to the vehicle.

5.2 All vehicles entering the SOCCo LA must have a company decal or an NWD vehicle
permit.

5.3
All vehicles are subject to search at any time, whether entering, exiting, or within the
reservation.

6.0 MATERIAL CARRIERS

For entrance requirements for material carriers please refer to sections 1.1, Plant Access
Limitations and 4.0, Visitor Control.
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7.0 WORK AFFECTING LIMITED AREA PERIMETER BARRIERS

7.1

7.2

7.3

In the event any of the work under this contract requires breaching the LA perimeter
barrier in any manner or description, such breach will be permitted only when
absolutely required for the work in progress.

The contractor shall notify NWD and SOCCo Security through the CTR or BTR a
minimum of two (2) working days prior to the proposed breaching of the LA perimeter
barrier(s) and shall not affect such breach until authorization is issued.

Such breaching of the LA perimeter barrier(s) will be permitted during normal working
hours only, must be restored in a manner acceptable to NWD Security prior to
completion of normal working hours, and may only be performed in the presence of
NWD Security personnel.

8.0 USE OF INFORMATION AND CONTRACT DOCUMENTS

The drawings, designs, specifications, and other technical information furnished in the contract
documents are made available to prospective bidders solely for the purposes of preparation of a
proposal and for performance of work under any contract resulting from such proposal. Except
as specifically authorized in writing by the CTR, the recipient is responsible for limiting the
dissemination of this information to those who need access in connection with preparation of a
proposal and/or performance of work under subsequent contracts or subcontracts.

9.0 CONTRACTOR SECURITY REPRESENTATIVE

9.1

9.2

The contractor shall designate a security representative, acceptable to the CTR, who
shall be at the project site at all times during the performance of work under this
contract. Such designation shall be transmitted in writing and shall include the full
name, residential address, and residential telephone number of the designated
representative. This contractor security representative must be thoroughly familiar with
all plant site security requirements. If the duration of this contract is greater than one
year, the contractor security representative shall assure that all “Q” or “L” cleared
contractor and subcontractor personnel attend a security/classification reorientation on
not less than an annual basis.

The contractor’s security representative will be charged with the responsibility and will
be given appropriate authority to discharge the contractor’s obligation to:

9.2.1 Familiarize contractor and subcontractor personnel with, and assure compliance
to, the security and plant protection requirements of the work under this

contract.
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Attachment J-15

ﬁhcrn Ohis Cleanup Company LLC PORTS SOCCo Site Security Requirements
02/10/2026

9.2.2 Supervise processing of security approval requests.

9.2.3 Maintain liaison with the CTR and NWD Security personnel in connection with
the processing of security approvals and access authorizations, security
identification and HP badges, rules and regulations of visitors, classified
information, and reporting violations of security regulations and federal
regulations.

9.2.4 Administer and coordinate security matters relative to all contractor activities.

9.2.5 Advise the CTR of all construction and schedule changes that will affect security
requirements and coordinate, in advance, all schedule changes involving access
to the LA.

9.2.6 Immediately notify SOCCo and NWD Security through the CTR when contractor or
subcontractor personnel authorized to enter the LA are terminated or no longer
need access. All cleared employees will immediately report to NWD Security for
a termination briefing. Uncleared employees do not require a termination
briefing, but must return all Government property (i.e., badge, RSQ token,
PNAD, TLD, etc.) at the time of termination. The contractor security
representative shall also make necessary arrangements for re-badging of
employees who will be performing work under this contract beyond the
expiration date of the employee’s security identification badge. Such
arrangements shall include obtaining the approval of the CTR for the required
time extension, as long as this extension does not exceed the 6-month lifetime
maximum of a LSSO.
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Attachment J-16

SOCCo Quality Assurance Program Flow Down Requirements

J-16 Number: Description:
Required Requirement Description Comments —
N, Explanation/Justification
] J-16 No additional requirements required.
] 1.0 Program (If checked, all lines are required)

L]

1.1

Subcontractor shall submit a project Quality Assurance Plan
(QAP) that incorporates the elements stated herein. The
QAP (includes implementing work documents) shall be
submitted as specified in the Submittal Register J-8.

L]

1.2

Subcontractor shall provide an organization chart that
identifies and describes responsibilities, levels of authority,
and interfaces for those managing, performing, and
assessing the adequacy of work.

1.3

Subcontractor shall designate a QA/QC representative (must
be independent of directing and performing work) who will
provide interface for quality related work and any stop work
actions by the subcontractor or SOCCo. The subcontractor
shall submit the resume of the QA/QC representative
showing Knowledge, Skills and Ability (KSA) related to
QA activities for SOCCo QA approval as specified on the
Submittal Register J-8.

1.4

Subcontractor shall identify National Consensus Standards
for applicability to their Quality Program Requirements as
selected below:

[ ] ASME/NQA-12008/2009 Part 1-Nuclear Quality Assurance
Program Requirements

[ ] ASME/NQA-12008/2009 Part 2 (as selected)
[l 2.4 Power, Instrumentation and Control Equip.
[] 2.7 Software
[] 214CGD
[ ]  2.18 Maintenance

[] Other:

] 2.0 Personnel Training and Qualifications
2.1  Subcontractor personnel performing work requiring special

skills or abilities shall be trained and have documented
qualifications or certifications prior to performing work and
will submit as specified in the Submittal Register J-8.

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve
identified problems.

DND-FRM-01035, Rev. 0
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J-16 Number:

Attachment J-16

SOCCo Quality Assurance Program Flow Down Requirements

Description:

Required
N

Requirement Description

Comments —
Explanation/Justification

]

3.0

Quality Improvement (If checked, all lines are required)

[

3.1

Subcontractor shall assign the responsibility for
identification and authority to the designed QA/QC
representative to stop unsatisfactory work and control
further processes, installation or use of nonconforming
items.

32

Subcontractors shall provide requirements for the
identification, reporting, and disposition of project
non-conformances. Non-conformances including S/CI
require notification of SOCCo representative for review and
concurrence of proposed corrective actions prior to
commencing corrective action implementation.

4.0

Documents and Records (If checked, all lines are required)

4.1

Subcontractor shall have a program which identifies and
controls project records. The program should identify how
the subcontractor reviews and approves changes, issues
revisions, and stores records.

4.2

The document control program shall describe how SOCCo
controlled documents and drawings are maintained ensuring
current revisions are used for field work and will submit as
specified in the Submittal Register J-8. Superseded and
cancelled controlled documents shall be marked “VOID”
and removed from the field or work area.

43

Subcontractor shall describe how revisions to final design
(As-Built drawings, Use-As-Is, Repair, nonconformance
disposition) are subjected to a design control process for
review and approval.

4.4

Subcontractor shall routinely review documents used in the
work area to ensure that current, approved, controlled
documents are in use in the field.

4.5

Project records must be maintained in compliance with
ASME NQA-1 Requirement 17 Quality Assurance Records
Section 600 Storage.

4.6

Subcontractor shall maintain a continuous record of all field
changes and shall incorporate all such changes on the "As
Built" drawings and other engineering data.

4.7

Subcontractor shall maintain receipt/acceptance
testing/inspection records; records shall be traceable to
systems, components, specifications, or activities and will
submit as specified in the Submittal Register J-8.

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve
identified problems.

DND-FRM-01035, Rev. 0

Page 2 of 6






PO~
‘socco Attachment J-16

SOCCo Quality Assurance Program Flow Down Requirements
J-16 Number: Description:

Required Requirement Description Comments —
Explanation/Justification

] 5.0 Work Processes (If checked, all lines are required)

5.1 Subcontractor shall identify the methods used to verify work
u completion via daily logs, process inspections, or acceptance

testing for work performed; includes sub-tier contractor's
work.

5.2 Subcontractor's QAP and approved work control documents
must describe how daily work is verified by supervision.
(] Daily work documentation should include at a minimum:
applicable testing, startup requirements, maintenance,
special processes, field changes, and safety or quality
concerns.

5.3 Subcontractor shall ensure procedures or work instructions
] to accomplish tasks necessary to execute the work are
developed and approved prior to use.

5.4 Subcontractor shall submit a project Work Plan. The work
] plan shall be submitted as specified in the Submittal
Register J-8.

] 6.0 Design (If checked, all lines are required)

6.1 A program for the design of items and processes shall be
(] established and implemented using sound

engineering/scientific principles and appropriate standards
(when design is required).

6.2 When design calculations are required, the QAP must
describe a calculation verification process which includes
software quality assurance including software and hardware
and operating system validation.

L]

6.3 Design change control process shall be established such that
FBP Engineering reviews adequacy of change and impact to
original design that include controls to incorporate
modifications or field changes for final designs.

7.0 Procurement (If checked, all lines are required)

7.1  Subcontractor shall identify subtier vendors and flow down
contract requirements.

7.2 Subcontractor/supplier project QAP shall describe how the
receipt of specification procured materials will be inspected
to ensure conformance to purchase requirements.

I I I

7.3 When required, Certificates of Conformance (CoCs) shall
meet applicable criteria from NQA-1 (2008/2009),
Requirement 7, Section 503 (a) through ().

L]

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve
identified problems.
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SOCCo Quality Assurance Program Flow Down Requirements
J-16 Number: Description:

Required Requirement Description Comments —
Explanation/Justification

u 8.0 Inspection and Acceptance Testing (If checked, all lines
are required)

8.1  Subcontractor shall check items supplied to their work
] processes to ascertain that items are correct and suitable for
use.

8.2  When work requires specific standard implementation
(NOTE: testing, ASME/AWS codes, geotechnical testing,
welding), work documents shall be developed to detail how

] the Contractor will implement special processes (welding,

heat treating, brazing, soldering, and non-destructive

examination) to established standards and will submit as

specified in the Submittal Register J-8.

8.3  For inspection and testing activities, the project QAP or
Work Plan shall identify the program controls necessary for
u calibration, maintenance, accountability, and use of
equipment. Item or process test requirements shall include
acceptance criteria. Subcontractor shall identify subtier
testing vendors.

8.4  Subcontractor shall document the ability of an item or
process to satisfactorily perform its intended function. Test
u records shall include as a minimum: item/process tested,
tester, type of observation, results and acceptability, any
corrective actions to deviations, and name of authorized
evaluator.

(] 8.5 Subcontractor shall submit an acceptance/test plan. The plan
shall be submitted as specified in the Submittal Register J-8.

8.6 Measuring and Test Equipment (M&TE): Subcontractor

shall have M&TE controls established to ensure M&TE
] equipment is labeled and tagged to indicate calibration
status. M&TE identification includes ability to provide
traceability to calibration and test data.

[] 9.0 Assessments

Subcontractor shall conduct field documented observations
and assessments, and report deficiencies.

(] 10.0 Suspect Counterfeit Items (If checked, all lines are
required)

10.1 If subcontractor is ordering and receiving items, they are
required to comply with DOE O 414.1E Attachment 2 Part
(] B, Suspect/Counterfeit Items (S/CI) Prevention and will
complete SOCCo training module EC7001
Suspect/Counterfeit Items Awareness or SOCCo approved
subcontractor training prior to ordering/receiving items.

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve
identified problems.
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J-16 Number:

Attachment J-16

Description:

SOCCo Quality Assurance Program Flow Down Requirements

Required
N

Requirement Description

Comments —
Explanation/Justification

10.2 Subcontractor shall include the following S/CI requirements

(] in subcontractor work documents for items purchased that
are listed on the SUSPECT/COUNTERFEIT ITEM

COMPONENT AND PRODUCT INFORMATION listing:

A.

Notwithstanding any other provisions of this
agreement, the Contractor warrants that all items
provided to SOCCo shall be genuine, new and unused
unless otherwise specified in writing by the
subcontractor. Contractor further warrants that all items
used by the subcontractor during the performance of
work at the Portsmouth Gaseous Diffusion Plant,
include all genuine, original, and new components, or
are otherwise suitable for the intended purpose.
Furthermore, the subcontractor shall indemnify
SOCCo, its agents, and third parties for any financial
loss, injury, or property damage resulting directly or
indirectly from material, components, or parts that are
not genuine, original, and unused, or not otherwise
suitable for the intended purpose. This includes, but is
not limited to, materials that are defective, suspect, or
counterfeit; materials that have been provided under
false pretenses; and materials or items that are
materially altered, damaged, deteriorated, degraded, or
result in product failure.

Types of material, parts, and components known to
have been misrepresented include (but are not limited
to) fasteners; hoisting, rigging, and lifting equipment;
cranes; hoists; valves; pipe and fittings; electrical
equipment and devices; plate, bar, shapes, channel
members, and other heat treated materials and
structural items; welding rod and electrodes; and
computer memory modules. The Subcontractor's
warranty also extends to labels and/or trademarks or
logos affixed, or designed to be affixed, to items
supplied or delivered to the Contractor. In addition,
because falsification of information or documentation
may constitute criminal conduct, the Contractor may
reject and retain such information or items, at no cost,
and identify, segregate, and report such information or
activities to cognizant Department of Energy officials.

10.3 Equipment purchase requisitions that may contain high
] strength bolts and/or circuit breakers shall be reviewed for
Suspect/Counterfeit [tems and/or NRTL.

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve

identified problems.

DND-FRM-01035, Rev. 0
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SOCCo Quality Assurance Program Flow Down Requirements

J-16 Number: Description:

Required
N

Requirement Description

Comments —
Explanation/Justification

]

11.0 Software Quality Assurance

The subcontractor project QAP shall describe how the
Software is controlled to meet the requirements contained in
DOE O 414.1E Attachment 2 Part C, Software Quality
Assurance.

Other:

Attachment:

QA Prepared by:

QA Reviewed by:

Signature/Date

Signature/Date

Note: SOCCo assigned QA personnel have right of access to enter all work areas and request
documentation to be provided in a timely manner to conduct oversight of activities and to resolve

identified problems.

DND-FRM-01035, Rev. 0
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"General Decision Number: OH20260001 06/25/2026

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Counties of

Adams, Allen, Ashland, Ashtabula,
Athens, Auglaize, Belmont, Brown,
Butler, Carroll, Champaign, Clark,
Clermont, Clinton, Columbiana,
Coshocton, Crawford, Cuyahoga, Darke,
Defiance, Delaware, Erie, Fairfield,
Fayette, Franklin, Fulton, Gallia,
Geauga, Greene, Guernsey, Hamilton,
Hancock, Hardin, Harrison, Henry,
Highland, Hocking, Holmes, Huron,
Jackson, Jefferson, Knox, Lake,
Lawrence, Licking, Logan, Lorain, Lucas,
Madison, Mahoning, Marion, Medina,
Meigs, Mercer, Miami, Monroe,
Montgomery, Morgan, Morrow, Muskingum,
Noble, Ottawa, Paulding, Perry,
Pickaway, Pike, Portage, Preble, Putnam,
Richland, Ross, Sandusky, Scioto,
Seneca, Shelby, Stark, Summit, Trumbull,
Tuscarawas, Union, Van Wert, Vinton,
Warren, Washington, Wayne, Williams,
Wood and Wyandot

Heavy Construction

Highway Construction

Modification Number Publication Date
0 01/02/2026
1 05/18/2026
2 05/20/2026
3 06/25/2026

BROH0001-001 06/01/2024
Rates

Fringes





BRICKLAYER, STONEMASON (DEFIANCE, FULTON (EXCLUDING

FULTON, AMBOY & SWAN CREEK TOWNSHIPS), HENRY

(EXCLUDING MONROE, BARTLOW, LIBERTY, WASHINGTON,

RICHFIELD, MARION, DAMASCUS & TOWNSHIPS & THAT PART

OF HARRISON TOWNSHIP OUTSIDE CORPORATE LIMITS OF

CITY OF NAPOLEON), PAULDING, PUTNAM AND WILLIAMS

COUNTIES ) it ttenetteennnnesosnnanssssssnnsssonnnnnss $ 33.39

Rates
CEMENT MASON/CONCRETE FINISHER. ... ' viitirieinennnnnnn $ 32.40
BROH0003-002 06/01/2024
Rates

BRICKLAYER, STONEMASON (FULTON (TOWNSHIPS OF AMBOY,

SWAN CREEK & FULTON), HENRY (TOWNSHIPS OF

WASHINGTON, DAMASCUS, RICHFIELD, BARTLOW, LIBERTY,
HARRISON, MONROE, & MARION), LUCAS AND WOOD

(TOWNSHIPS OF PERRYSBURG, ROSS, LAKE, TROY,

FREEDOM, MONTGOMERY, WEBSTER, CENTER, PORTAGE,

MIDDLETON, PLAIN, LIBERTY, HENRY, WASHINGTON,

WESTON, MILTON, JACKSON & GRAND RAPIDS) COUNTIES)...$ 33.39

BROHO0O05-003 06/01/2020
Rates

BRICKLAYER: BRICKLAYERS; CAULKERS; CLEANERS;

POINTERS; & STONEMASONS (CUYAHOGA, LORAIN & MEDINA
(HINCKLEY, GRANGER, BRUNSWICK, LIVERPOOL,
MONTVILLE, YORK, HOMER, HARRISVILLE, CHATHAM,

LITCHFIELD & SPENCER TOWNSHIPS AND THE CITY OF
MEDINA) ) e ettt eeeeneeeeneennnnnnonnnnsnnnnsnnnnsnnnss $ 36.64
BRICKLAYER: SANDBLASTERS (CUYAHOGA, LORAIN & MEDINA
(HINCKLEY, GRANGER, BRUNSWICK, LIVERPOOL,
MONTVILLE, YORK, HOMER, HARRISVILLE, CHATHAM,

LITCHFIELD & SPENCER TOWNSHIPS AND THE CITY OF
= O $ 36.39
BRICKLAYER: SEWER BRICKLAYERS & STACK BUILDERS

(CUYAHOGA, LORAIN & MEDINA (HINCKLEY, GRANGER,

BRUNSWICK, LIVERPOOL, MONTVILLE, YORK, HOMER,

HARRISVILLE, CHATHAM, LITCHFIELD & SPENCER

TOWNSHIPS AND THE CITY OF MEDINA)) .. vee e ennnn $ 36.64
BRICKLAYER: SWING SCAFFOLDS (CUYAHOGA, LORAIN &
MEDINA (HINCKLEY, GRANGER, BRUNSWICK, LIVERPOOL,
MONTVILLE, YORK, HOMER, HARRISVILLE, CHATHAM,

LITCHFIELD & SPENCER TOWNSHIPS AND THE CITY OF
= O $ 37.14

20.06

Fringes
19.30

Fringes

20.06

Fringes

17.13

17.13

17.13

17.13





BROHO006-005 06/01/2024

Rates
BRICKLAYER, STONEMASON (CARROLL, COLUMBIANA (KNOX,
BUTLER, WEST & HANOVER TOWNSHIPS), STARK &
TUSCARAIWAS ) v vt ettt ettt ittt esessseessssessssssssns $ 33.39
BROHO007-002 06/01/2024
Rates
BRICKLAYER, STONEMASON (LAWRENCE).......iiieiennnn.. $ 33.39
BROHO0OO7-005 06/01/2023
Rates
BRICKLAYER (PORTAGE & SUMMIT) . veverennnnnnnnnnnnns $ 32.40
BROHO007-010 06/01/2024
Rates
MASON - STONE (PORTAGE & SUMMIT)..uveueeeennnnennnnn $ 33.39
BROHO008-001 06/01/2024
Rates

BRICKLAYER (COLUMBIANA (SALEM, PERRY, FAIRFIELD,
CENTER, ELK RUN, MIDDLETON, & UNITY TOWNSHIPS AND
THE CITY OF NEW WATERFORD), MAHONING & TRUMBULL)....$ 33.39

BROHO009-002 06/01/2024
Rates

BRICKLAYER, STONEMASON (BELMONT & MONROE COUNTIES

AND THE TOWNSHIPS OF WARREN & MT. PLEASANT AND THE

VILLAGE OF DILLONVALE IN JEFFERSON COUNTY)......... $ 33.39
REFRACTORY (BELMONT & MONROE COUNTIES AND THE

TOWNSHIPS OF WARREN & MT. PLEASANT AND THE VILLAGE

OF DILLONVALE IN JEFFERSON COUNTY)...iieeeneneenennn $ 31.45

BROH0010-002 06/01/2024

Rates
BRICKLAYER, STONEMASON (COLUMBIANA (ST. CLAIR,
MADISON, WAYNE, FRANKLIN, WASHINGTON, YELLOW CREEK
& LIVERPOOL TOWNSHIPS) & JEFFERSON (BRUSH CREEK &
SALINE TOWNSHIPS) ) .ttt iiiitiieneneeenenenasnsnnnns $ 33.39
BROHO014-002 06/01/2024
Rates

Fringes

20.06

Fringes
20.06

Fringes
19.30

Fringes
20.06

Fringes

20.06

Fringes

20.06

19.01

Fringes

20.06

Fringes





BRICKLAYER, STONEMASON (HARRISON & JEFFERSON
(EXCEPT MT. PLEASANT, WARREN, BRUSH CREEK, SALINE &
SALINEVILLE TOWNSHIPS & THE VILLAGE OF DILLONVALE)).$ 33.39

BROHO016-002 0©6/01/2023

Rates
BRICKLAYER, STONEMASON (ASHTABULA, GEAUGA, AND LAKE
COUNTIES ) .t ietteeieeeeeeeeeeeeeeeeeenenanaenanannnnn $ 32.40
BROHP018-002 06/01/2024
Rates
BRICKLAYER, STONEMASON (BROWN, BUTLER, CLERMONT,
HAMILTON, PREBLE (GASPER, DIXON, ISRAEL, LANIER,
SOMERS & GRATIS TOWNSHIPS) & WARREN COUNTIES:)...... $ 33.39
BROH0022-004 06/01/2024
Rates
BRICKLAYER, STONEMASON (CHAMPAIGN, CLARK, CLINTON,
DARKE, GREENE, HIGHLAND, LOGAN, MIAMI, MONTGOMERY,
PREBLE (JACKSON, MONROE, HARRISON, TWIN, JEFFERSON
& WASHINGTON TOWNSHIPS) AND SHELBY COUNTIES)........ $ 33.39
BROH0032-001 06/01/2024
Rates
BRICKLAYER, STONEMASON (GALLIA & MEIGS)............. $ 33.39
BROHPO35-002 06/01/2024
Rates
BRICKLAYER, STONEMASON (ALLEN, AUGLAIZE, MERCER AND
VAN WERT COUNTIES) e v iiiiiie e eeeeneennnnaannnnnns $ 33.39
BROHP039-002 06/01/2024
Rates
BRICKLAYER, STONEMASON (ADAMS & SCIOTO)....eveeuunnn $ 33.39
BROH0040-003 06/01/2024
Rates

BRICKLAYER, STONEMASON (ASHLAND, CRAWFORD, HARDIN,
HOLMES, MARION, MORROW, RICHLAND, WAYNE AND WYANDOT
(EXCEPT CRAWFORD, RIDGE, RICHLAND & TYMOCHTEE
TOWNSHIPS) COUNTIES) FOOTNOTE: LAYOUT MAN AND
SAWMAN RATE: $1.00 PER HOUR ABOVE JOURNEYMAN RATE.
FREE STANDING STACK WORK GROUND LEVEL TO TOP OF

20.06

Fringes

19.30

Fringes

20.06

Fringes

20.06

Fringes
20.06

Fringes

20.06

Fringes
20.06

Fringes





STACK; SANDBLASTING AND LAYING OF CARBON MASONRY
MATERIAL IN SWING STAGE AND/OR SCAFFOLD; RAMMING
AND SPADING OF PLASTICS AND GUNNITING: $1.50 PER
HOUR ABOVE JOURNEYMAN RATE. ""HOT"" WORK: $2.50
ABOVE JOURNEYMAN RATE. ... ittt iieiieinennennnnenns $ 33.39

BROHO044-002 06/01/2024
Rates
BRICKLAYER, STONEMASON (COSHOCTON, FAIRFIELD,
GUERNSEY, HOCKING, KNOX, KICKING, MORGAN,
MUSKINGUM, NOBLE (BEAVER, BUFFALO, SENECA & WAYNE
TOWNSHIPS) & PERRY COUNTIES:)..vvveerrrrrnnnnnnnnnnn $ 33.39

BROHO045-002 06/01/2023

BRICKLAYER, STONEMASON (FAYETTE, JACKSON, PIKE,
ROSS AND VINTON COUNTIES) ... :vuietrinrrnnenenncnnnnns $ 35.39

BROHO046-002 06/01/2024
Rates

BRICKLAYER, STONEMASON (ERIE, HANCOCK, HURON,
OTTAWA, SANDUSKY, SENECA, WOOD (PERRY & BLOOM
TOWNSHIPS) AND WYANDOT (TYMOCHTEE, CRAWFORD, RIDGE
& RICHLAND TOWNSHIPS) COUNTIES & THE ISLANDS OF

LAKE ERIE NORTH OF SANDUSKY) FOOTNOTE: LAYOUT MAN
AND SAWMAN RATE: $1.00 PER HOUR ABOVE JOURNEYMAN

RATE. FREE STANDING STACK WORK GROUND LEVEL TO TOP
OF STACK; SANDBLASTING AND LAYING OF CARBON MASONRY
MATERIAL IN SWING STAGE AND/OR SCAFFOLD; RAMMING
AND SPADING OF PLASTICS AND GUNNITING: $1.50 PER
HOUR ABOVE JOURNEYMAN RATE. ""HOT"" WORK: $2.50
ABOVE JOURNEYMAN RATE. ...ttt iteeeneeneeneeneeannnns $ 33.39

BROHOO52-003 06/01/2024
Rates
BRICKLAYER, STONEMASON (NOBLE (BROOKFIELD, NOBLE,
CENTER, SHARON, OLIVE, ENOCH, STOCK, JACKSON,
JEFFERSON & ELK TOWNSHIPS) AND WASHINGTON
COUNTIES ) vt tteeetennneoneseossesssssssssesssnsnssns $ 33.39

20.06

Fringes

20.06

Fringes

17.47

Fringes

20.06

Fringes
20.06

Fringes

20.06





BROHOO55-003 06/01/2024

Rates
BRICKLAYER, STONEMASON (DELAWARE, FRANKLIN,
MADISON, PICKAWAY AND UNION COUNTIES)...eeeveeeeoasn $ 33.39
CARP0002-024 05/01/2025
Rates

CARPENTER & PILEDRIVERMEN (BROWN, BUTLER,

CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE, GREENE,
HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY

& WARREN) vttt ittt ittt ittt ie i ttnaneeneennns $ 35.94
DIVER (BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT,

CLINTON, DARKE, GREENE, HAMILTON, LOGAN, MIAMI,

MONTGOMERY, PREBLE, SHELBY & WARREN).......ccvvennnn $ 40.58

Rates
CARPENTER (MAHONING & TRUMBULL) .. vvvvvitrveennnnennns $ 33.19
CARPO171-002 05/01/2025
Rates
CARPENTER (BELMONT, COLUMBIANA, HARRISON, JEFFERSON
& MONROE) sttt v vveneeeenennnnnnnonnnnsnnnnsnnnnsnnnss $ 32.50
CARP0O200-002 05/01/2025
Rates

CARPENTER (ADAMS, ATHENS, DELAWARE, FAIRFIELD,

FAYETTE, FRANKLIN, GALLIA, GUERNSEY, HIGHLAND,

HOCKING, JACKSON, LAWRENCE, LICKING, MADISON,

MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,

PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON AND

WASHINGTON COUNTIES) .. v vvititnnnnnereennnneennnnnns $ 35.94
DIVER (ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GALLIA, GUERNSEY, HIGHLAND, HOCKING,

JACKSON, LAWRENCE, LICKING, MADISON, MARION,

MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY, PICKAWAY,

PIKE, ROSS, SCIOTO, UNION, VINTON AND WASHINGTON

COUNTIES )ttt itieettennanetennnnneeesnnnneesennnnnns $ 39.41
PILEDRIVERMAN (ADAMS, ATHENS, DELAWARE, FAIRFIELD,

FAYETTE, FRANKLIN, GALLIA, GUERNSEY, HIGHLAND,

HOCKING, JACKSON, LAWRENCE, LICKING, MADISON,

MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,

PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON AND

WASHINGTON COUNTIES) .. v ivititnnnnnereennnneenennnns $ 35.94

Fringes

20.06

Fringes

23.59

Fringes
25.02

Fringes

26.19

Fringes

23.59

10.40

23.59





CARPO285-001 0©5/01/2025

CARPENTER (CARROLL, STARK, TUSCARAWAS AND WAYNE)....$ 34.07

Rates
CARPENTER (COSHOCTON, HOLMES, KNOX & MORROW)........ $ 33.38
CARP0285-008 05/01/2025
Rates
CARPENTER (MEDINA, PORTAGE & SUMMIT)......vvveeennnn $ 37.18
CARPO351-005 05/01/2025
Rates
CARPENTER (LUCAS & WOOD) .ttt vttt eeeeeneennnnnnnns $ 35.44
CARPO351-006 05/01/2025
Rates
CARPENTER (DEFIANCE, FULTON, HANCOCK, HENRY,
PAULDING & WILLIAMS COUNTIES) .:vvvvervnnnnnnnnnnnnns $ 32.05
CARPO372-002 05/01/2025
Rates
CARPENTER (ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM
& VAN WERT ) i vt v vvneeeennennnnnnnnnnnsnnnnsannnsannss $ 31.80
CARPO435-005 05/01/2025
Rates
CARPENTER (ASHTABULA, CUYAHOGA, GEAUGA & LAKE)...... $ 38.57
CARPO735-001 05/01/2025
Rates
CARPENTER (ASHLAND, HURON & RICHLAND).....vvvveeenns $ 34.67
CARPO735-002 05/01/2025
Rates
CARPENTER (LORAIN) ..t vttt it eeneneeneaaannnannnn $ 38.42
CARPO735-004 05/01/2025
Rates

CARPENTER (ERIE) .. ettt iinennneenneenneennns $ 36.71

Fringes
24.28

Fringes
24.69

Fringes
25.07

Fringes
27.56

Fringes

26.13

Fringes

26.33

Fringes
24.64

Fringes
23.57

Fringes
24.01

Fringes
24.14





CARPO744-001 05/01/2025

Rates Fringes
CARPENTER (CRAWFORD, OTTAWA, SANDUSKY, SENECA &
WYANDOT ) et titie ittt ietteaetiennnneseeennnsensannns $ 33.74 27.05
CARP1090-002 05/01/2025
Rates Fringes
PILEDRIVERMEN & DIVER'S TENDER (ALLEN, AUGLAIZE,
HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT) DIVERS
- $250.00 PER DAY....iiiiitrtrreeeeneeennannnnnnnns $ 35.94 28.39
CARP1090-003 05/01/2025
Rates Fringes
DIVER, WET (BELMONT, HARRISON, & MONROE)............ $ 58.52 24.91
PILEDRIVERMEN; DIVER, DRY (BELMONT, HARRISON, &
MONROE ) o v et iiii ittt ittiee et iennnaeseesnnnseneannns $ 39.01 24.91
CARP1090-004 05/01/2025
Rates Fringes
DIVER, WET (CARROLL, STARK, TUSCARAWAS & WAYNE)..... $ 49.82 25.40
PILEDRIVERMEN; DIVER, DRY (CARROLL, STARK,
TUSCARAWAS & WAYNE) . v vttt it ittt i eeeeeeeneeennnannnn $ 33.21 25.40
CARP1090-005 05/01/2025
Rates Fringes

DIVER, WET (ASHLAND, ASHTABULA, CUYAHOGA, ERIE,

GEAUGA, HURON, LAKE, LORAIN, MEDINA, PORTAGE,

RICHLAND & SUMMIT) st uvvteeeeeeiiieeeeennnnnnnnens $ 54.51 27.50
PILEDRIVERMEN; DIVER, DRY (ASHLAND, ASHTABULA,

CUYAHOGA, ERIE, GEAUGA, HURON, LAKE, LORAIN,

MEDINA, PORTAGE, RICHLAND & SUMMIT)...uvveerernnnnnn $ 36.34 27.50

CARP1090-006 ©5/01/2025

Rates Fringes
DIVER, WET (COSHOCTON, HOLMES, KNOX & MORROW)....... $ 54.36 22.54
PILEDRIVERMEN; DIVER, DRY (COSHOCTON, HOLMES, KNOX
& MORROW) & vttt it ei ittt iee et iennnneteeennneeneennns $ 36.24 22.54
CARP1090-007 05/01/2025
Rates Fringes
DIVER, WET (MAHONING & TRUMBULL).....vvvverreennnnnn $ 50.85 24.82

PILEDRIVERMEN; DIVER, DRY (MAHONING & TRUMBULL)..... $ 33.90 24.82





Rates Fringes
PILEDRIVERMAN (COLUMBIANA & JEFFERSON).............. $ 39.01 24.91
CARP1090-009 05/01/2025

Rates Fringes
PILEDRIVERMEN & DIVER'S TENDER (CRAWFORD, DEFIANCE,
FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
SANDUSKY, SENECA, WILLIAMS & WOOD)  DIVERS -
$250.00 PER DAY....ciiiittirereneeeeneeenaenannnnnnn $ 37.98 28.63
ELECO008-002 05/27/2024

Rates Fringes

CABLE SPLICER (DEFIANCE, FULTON, HANCOCK, HENRY,

LUCAS, OTTAWA, PAULDING, PUTNAM, SANDUSKY, SENECA,

WILLIAMS & WOOD) ettt vvttnnitenneenneenneennneenneens $ 38.98 18.96
ELECTRICIAN (DEFIANCE, FULTON, HANCOCK, HENRY,

LUCAS, OTTAWA, PAULDING, PUTNAM, SANDUSKY, SENECA,

WILLIAMS & WOOD) v vt vve v tnereneeenneennesnneeennsens $ 48.40 25.24

ELEC@032-003 06/01/2025
Rates Fringes
ELECTRICIAN (ALLEN, AUGLAIZE, HARDIN, LOGAN,
MERCER, SHELBY, VAN WERT & WYANDOT (CRAWFORD,
JACKSON, MARSEILLES, MIFFLIN, RIDGELAND, RIDGE &
SALEM TOWNSHIPS) ).ttt i ittt iitieeeeeeeneeenannnnnnn $ 39.17 23.60

ELECO038-002 04/28/2025
Rates Fringes

ELECTRICIAN, EXCLUDING SOUND & COMMUNICATIONS WORK.

(CUYAHOGA, GEAUGA (BAINBRIDGE, CHESTER & RUSSELL
TOWNSHIPS) & LORAIN (COLUMBIA TOWNSHIP))
FOOTNOTES: A. 6 PAID HOLIDAYS: NEW YEAR'S DAY;
MEMORIAL DAY; INDEPENDENCE DAY; LABOR DAY;
THANKSGIVING DAY; & CHRISTMAS DAY. B. 1 WEEK'S
PAID VACATION FOR 1 YEAR'S SERVICE; 2 WEEKS' PAID
VACATION FOR 2 OR MORE YEARS' SERVICE..........coo... $ 46.63 24.92

ELECO038-008 04/28/2025
Rates Fringes
SOUND & COMMUNICATION TECHNICIAN: COMMUNICATIONS
TECHNICIAN (CUYAHOGA, GEAUGA (BAINBRIDGE, CHESTER &
RUSSELL TOWNSHIPS) & LORAIN (COLUMBIA TOWNSHIP))





FOOTNOTES: A. 6 PAID HOLIDAYS: NEW YEAR'S DAY;

MEMORIAL DAY; INDEPENDENCE DAY; LABOR DAY;

THANKSGIVING DAY; & CHRISTMAS DAY. B. 1 WEEK'S

PAID VACATION FOR 1 YEAR'S SERVICE; 2 WEEKS' PAID

VACATION FOR 2 OR MORE YEARS' SERVICE............... $ 34.30
SOUND & COMMUNICATION TECHNICIAN: INSTALLER

TECHNICIAN (CUYAHOGA, GEAUGA (BAINBRIDGE, CHESTER &

RUSSELL TOWNSHIPS) & LORAIN (COLUMBIA TOWNSHIP))

FOOTNOTES: A. 6 PAID HOLIDAYS: NEW YEAR'S DAY;

MEMORIAL DAY; INDEPENDENCE DAY; LABOR DAY;

THANKSGIVING DAY; & CHRISTMAS DAY. B. 1 WEEK'S

PAID VACATION FOR 1 YEAR'S SERVICE; 2 WEEKS' PAID

VACATION FOR 2 OR MORE YEARS' SERVICE............... $ 33.05

ELEC0O064-003 11/30/2025
Rates

ELECTRICIAN (COLUMBIANA (BUTLER, FAIRFIELD, PERRY,
SALEM & UNITY TOWNSHIPS) MAHONING (AUSTINTOWN,
BEAVER, BERLIN, BOARDMAN, CANFIELD, ELLSWORTH,
COITSVILLE, GOSHEN, GREEN, JACKSON, POLAND,
SPRINGFIELD & YOUNGSTOWN TOWNSHIPS), & TRUMBULL

(HUBBARD & LIBERTY TOWNSHIPS))...:'verrrrennnnnnnnnn $ 41.49

ELEC0071-005 01/06/2025
Rates

LINE CONSTRUCTION: EQUIPMENT OPERATOR: DOT/TRAFFIC
SIGNAL & HIGHWAY LIGHTING PROJECTS (ASHTABULA,
CUYAHOGA, GEAUGA, LAKE & LORAIN).....vvvvevrrnnnnnns $ 39.97
LINE CONSTRUCTION: EQUIPMENT OPERATOR: MUNICIPAL
POWER/TRANSIT PROJECTS (ASHTABULA, CUYAHOGA,
GEAUGA, LAKE & LORAIN) .. ennnennnnennnnennnns $ 49.46
LINE CONSTRUCTION: GROUNDMAN: DOT/TRAFFIC SIGNAL &
HIGHWAY LIGHTING PROJECTS (ASHTABULA, CUYAHOGA,
GEAUGA, LAKE & LORAIN) ..o nnnnonnnnsnnnnsnnnss $ 31.10
LINE CONSTRUCTION: GROUNDMAN: MUNICIPAL
POWER/TRANSIT PROJECTS (ASHTABULA, CUYAHOGA,
GEAUGA, LAKE & LORAIN) .. ennnennnnennnnennnns $ 38.47
LINE CONSTRUCTION: LINEMEN/CABLE SPLICER:
DOT/TRAFFIC SIGNAL & HIGHWAY LIGHTING PROJECTS

(ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN)........ $ 43.89
LINE CONSTRUCTION: LINEMEN/CABLE SPLICER:
MUNICIPAL POWER/TRANSIT PROJECTS (ASHTABULA,
CUYAHOGA, GEAUGA, LAKE & LORAIN)......vvvevrnnnnnnnn $ 54.96

ELECO071-010 01/06/2025

LINE CONSTRUCTION: EQUIPMENT OPERATOR .............. $ 40.44

14.95

14.91

Fringes

21.81

Fringes

18.79

21.60

16.40

18.64

19.85

23.09

Fringes
17.71





ELEC0082-002 12/02/2024

Rates
ELECTRICIAN (CLINTON, DARKE, GREENE, MIAMI,
MONTGOMERY, PREBLE & WARREN (WAYNE, CLEAR CREEK &
FRANKLIN TOWNSHIPS) ). eeeeeeeeeennoononnennnaennnns $ 38.00
ELEC0082-006 11/25/2024
Rates

SOUND & COMMUNICATION TECHNICIAN: CABLE PULLER

(CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE

& WARREN (WAYNE, CLEAR CREEK & FRANKLIN TOWNSHIPS)).$ 13.85
SOUND & COMMUNICATION TECHNICIAN:

INSTALLER/TECHNICIAN (CLINTON, DARKE, GREENE,

MIAMI, MONTGOMERY, PREBLE & WARREN (WAYNE, CLEAR

CREEK & FRANKLIN TOWNSHIPS)) ... viieinnennneennns $ 27.70

ELEC0129-003 02/24/2025

Rates
ELECTRICIAN (LORAIN (EXCEPT COLUMBIA TOWNSHIP) &
MEDINA (LITCHFIELD & LIVERPOOL TOWNSHIPS)).......... $ 42.95
ELEC0129-004 02/24/2025
Rates
ELECTRICIAN (ERIE & HURON (LYME, RIDGEFIELD,
NORWALK, TOWNSEND, WAKEMAN, SHERMAN, PERU, BRONSON,
HARTLAND, CLARKSFIELD, NORWICH, GREENFIELD,
FAIRFIELD, FITCHVILLE & NEW LONDON TOWNSHIPS))...... $ 42.95
ELEC0141-003 06/02/2025
Rates
CABLE SPLICER (BELMONT COUNTY)...'ivrrrrrnennnnnnnnn $ 42.94
ELECTRICIAN (BELMONT COUNTY) .. vivvrnnnnnnnnnnnnnns $ 39.25
ELEC0212-003 11/26/2018
Rates
SOUND & COMMUNICATION TECHNICIAN (BROWN, CLERMONT &
L T 0 $ 24.35
ELEC0212-005 06/02/2025
Rates

14.97
19.04

Fringes

22.49

Fringes

5.30

15.71

Fringes

18.81

Fringes

18.81

Fringes
27.74
31.23

Fringes

10.99

Fringes





ELECTRICIAN (BROWN, CLERMONT, AND HAMILTON
COUNTIES ) e it ttiietitinnnetesnnnneeesnnnneesennnnnns $ 38.05

ELEC0245-001 08/26/2024
Rates

LINE CONSTRUCTION: EQUIPMENT OPERATOR (ALLEN,
HARDIN, VAN WERT & WYANDOT (CRAWFORD, JACKSON,
MARSEILLES, MIFFLIN, RICHLAND, RIDGE & SALEM
TOWNSHIPS)) FOOTNOTE: A. HALF DAY'S PAID
HOLIDAY: THE LAST 4 HOURS OF THE WORKDAY PRIOR TO
CHRISTMAS OR NEW YEAR'S DAY . ..itiieerneeneoeeneanens $ 32.95
LINE CONSTRUCTION: GROUNDMAN TRUCK DRIVER (ALLEN,
HARDIN, VAN WERT & WYANDOT (CRAWFORD, JACKSON,
MARSEILLES, MIFFLIN, RICHLAND, RIDGE & SALEM
TOWNSHIPS)): FOOTNOTE: A. HALF DAY'S PAID
HOLIDAY: THE LAST 4 HOURS OF THE WORKDAY PRIOR TO
CHRISTMAS OR NEW YEAR'S DAY . .. vt iieerneeneoeeneanens $ 20.59
LINE CONSTRUCTION: LINEMAN (ALLEN, HARDIN, VAN WERT
& WYANDOT (CRAWFORD, JACKSON, MARSEILLES, MIFFLIN,
RICHLAND, RIDGE & SALEM TOWNSHIPS)) FOOTNOTE: A.
HALF DAY'S PAID HOLIDAY: THE LAST 4 HOURS OF THE
WORKDAY PRIOR TO CHRISTMAS OR NEW YEAR'S DAY........ $ 47.07

ELEC0245-003 01/01/2025
Rates

LINE CONSTRUCTION: CABLE SPLICER (DEFIANCE, FULTON,
HANCOCK, HENRY, HURON, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS, AND WOOD
COUNTIES) : FOOTNOTE: A. 6 OBSERVED HOLIDAYS:
NEW YEAR'S DAY; MEMORIAL DAY; INDEPENDENCE DAY;

LABOR DAY; THANKSGIVING DAY; & CHRISTMAS DAY.

EMPLOYEES WHO WORK ON A HOLIDAY SHALL BE PAID AT A

RATE OF DOUBLE THEIR APPLICABLE CLASSIFIED
STRAIGHT-TIME RATES FOR THE WORK PERFORMED ON SUCH
HOLT DAY . it ittt ittt ieeeeeeeeeoaseaseasensenseneannas $ 53.90
LINE CONSTRUCTION: GROUNDMAN/TRUCK DRIVER

(DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS,
OTTAWA, PAULDING, PUTNAM, SANDUSKY, SENECA,
WILLIAMS, AND WOOD COUNTIES) FOOTNOTE: A. 6
OBSERVED HOLIDAYS: NEW YEAR'S DAY; MEMORIAL DAY;
INDEPENDENCE DAY; LABOR DAY; THANKSGIVING DAY; &
CHRISTMAS DAY. EMPLOYEES WHO WORK ON A HOLIDAY
SHALL BE PAID AT A RATE OF DOUBLE THEIR APPLICABLE
CLASSIFIED STRAIGHT-TIME RATES FOR THE WORK
PERFORMED ON SUCH HOLIDAY. ..ttt eeeeeeaeeonnannns $ 20.51
LINE CONSTRUCTION: HELI-ARC WELDING (DEFIANCE,

FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING, PUTNAM, SANDUSKY, SENECA, WILLIAMS, AND

22.97

Fringes

17.08

13.62

21.03

Fringes

23.19

13.84





WOOD COUNTIES)  FOOTNOTE: A. 6 OBSERVED HOLIDAYS:

NEW YEAR'S DAY; MEMORIAL DAY; INDEPENDENCE DAY;

LABOR DAY; THANKSGIVING DAY; & CHRISTMAS DAY.

EMPLOYEES WHO WORK ON A HOLIDAY SHALL BE PAID AT A

RATE OF DOUBLE THEIR APPLICABLE CLASSIFIED

STRAIGHT-TIME RATES FOR THE WORK PERFORMED ON SUCH

HOLIDAY .« o v v e ettt ettt eee et ettt eeenneeeeeennnnnns $ 47.17 21.31
LINE CONSTRUCTION: LINEMAN (DEFIANCE, FULTON,

HANCOCK, HENRY, HURON, LUCAS, OTTAWA, PAULDING,

PUTNAM, SANDUSKY, SENECA, WILLIAMS, AND WOOD

COUNTIES) FOOTNOTE: A. 6 OBSERVED HOLIDAYS: NEW

YEAR'S DAY; MEMORIAL DAY; INDEPENDENCE DAY; LABOR

DAY; THANKSGIVING DAY; & CHRISTMAS DAY. EMPLOYEES

WHO WORK ON A HOLIDAY SHALL BE PAID AT A RATE OF

DOUBLE THEIR APPLICABLE CLASSIFIED STRAIGHT-TIME

RATES FOR THE WORK PERFORMED ON SUCH HOLIDAY........ $ 46.87 21.22
LINE CONSTRUCTION: OPERATOR - CLASS 1 (DEFIANCE,

FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,

PAULDING, PUTNAM, SANDUSKY, SENECA, WILLIAMS, AND

WOOD COUNTIES) FOOTNOTE: A. 6 OBSERVED HOLIDAYS:

NEW YEAR'S DAY; MEMORIAL DAY; INDEPENDENCE DAY;

LABOR DAY; THANKSGIVING DAY; & CHRISTMAS DAY.

EMPLOYEES WHO WORK ON A HOLIDAY SHALL BE PAID AT A

RATE OF DOUBLE THEIR APPLICABLE CLASSIFIED

STRAIGHT-TIME RATES FOR THE WORK PERFORMED ON SUCH

HOLIDAY .+ v v et ettt et eee e ettt et eeiiieeeeennnnns $ 37.50 18.60
LINE CONSTRUCTION: OPERATOR - CLASS 2 (DEFIANCE,

FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,

PAULDING, PUTNAM, SANDUSKY, SENECA, WILLIAMS, AND

WOOD COUNTIES) FOOTNOTE: A. 6 OBSERVED HOLIDAYS:

NEW YEAR'S DAY; MEMORIAL DAY; INDEPENDENCE DAY;

LABOR DAY; THANKSGIVING DAY; & CHRISTMAS DAY.

EMPLOYEES WHO WORK ON A HOLIDAY SHALL BE PAID AT A

RATE OF DOUBLE THEIR APPLICABLE CLASSIFIED

STRAIGHT-TIME RATES FOR THE WORK PERFORMED ON SUCH

HOLIDAY .+« v v et ettt et eeeeeee ettt eeiiieeeeennnnns $ 32.81 17.29
LINE CONSTRUCTION: TRAFFIC SIGNAL & LIGHTING

TECHNICIAN (DEFIANCE, FULTON, HANCOCK, HENRY,

HURON, LUCAS, OTTAWA, PAULDING, PUTNAM, SANDUSKY,

SENECA, WILLIAMS, AND WOOD COUNTIES)  FOOTNOTE:

A. 6 OBSERVED HOLIDAYS: NEW YEAR'S DAY; MEMORIAL

DAY; INDEPENDENCE DAY; LABOR DAY; THANKSGIVING DAY;

& CHRISTMAS DAY. EMPLOYEES WHO WORK ON A HOLIDAY

SHALL BE PAID AT A RATE OF DOUBLE THEIR APPLICABLE

CLASSIFIED STRAIGHT-TIME RATES FOR THE WORK

PERFORMED ON SUCH HOLIDAY. .. .'vuuuurereeennnnnnnnnn. $ 42.18 19.91

ELECO245-004 01/01/2025
Rates Fringes





LINE CONSTRUCTION: CABLE SPLICER (ERIE COUNTY)

FOOTNOTE: A. 6 OBSERVED HOLIDAYS: NEW YEAR'S DAY;

MEMORIAL DAY; INDEPENDENCE DAY; LABOR DAY,

THANKSGIVING DAY; & CHRISTMAS DAY. EMPLOYEES WHO

WORK ON A HOLIDAY SHALL BE PAID AT A RATE OF DOUBLE

THEIR APPLICABLE CLASSIFIED STRAIGHT-TIME RATES FOR

THE WORK PERFORMED ON SUCH HOLIDAY.......iiveiennnenn $ 53.90
LINE CONSTRUCTION: GROUNDMAN/TRUCK DRIVER (ERIE

COUNTY) FOOTNOTE: A. 6 OBSERVED HOLIDAYS: NEW

YEAR'S DAY; MEMORIAL DAY; INDEPENDENCE DAY; LABOR

DAY; THANKSGIVING DAY; & CHRISTMAS DAY. EMPLOYEES

WHO WORK ON A HOLIDAY SHALL BE PAID AT A RATE OF

DOUBLE THEIR APPLICABLE CLASSIFIED STRAIGHT-TIME

RATES FOR THE WORK PERFORMED ON SUCH HOLIDAY........ $ 20.51
LINE CONSTRUCTION: LINEMAN (ERIE COUNTY)

FOOTNOTE: A. 6 OBSERVED HOLIDAYS: NEW YEAR'S DAY;

MEMORIAL DAY; INDEPENDENCE DAY; LABOR DAY,

THANKSGIVING DAY; & CHRISTMAS DAY. EMPLOYEES WHO

WORK ON A HOLIDAY SHALL BE PAID AT A RATE OF DOUBLE

THEIR APPLICABLE CLASSIFIED STRAIGHT-TIME RATES FOR

THE WORK PERFORMED ON SUCH HOLIDAY.......iiveiennnenn $ 46.87
LINE CONSTRUCTION: OPERATOR - CLASS 1 (ERIE COUNTY)
FOOTNOTE: A. 6 OBSERVED HOLIDAYS: NEW YEAR'S DAY;

MEMORIAL DAY; INDEPENDENCE DAY; LABOR DAY;

THANKSGIVING DAY; & CHRISTMAS DAY. EMPLOYEES WHO

WORK ON A HOLIDAY SHALL BE PAID AT A RATE OF DOUBLE

THEIR APPLICABLE CLASSIFIED STRAIGHT-TIME RATES FOR

THE WORK PERFORMED ON SUCH HOLIDAY......eevveunnenns $ 37.50
LINE CONSTRUCTION: OPERATOR - CLASS 2 (ERIE COUNTY)

FOOTNOTE: A. 6 OBSERVED HOLIDAYS: NEW YEAR'S

DAY; MEMORIAL DAY; INDEPENDENCE DAY; LABOR DAY;

THANKSGIVING DAY; & CHRISTMAS DAY. EMPLOYEES WHO

WORK ON A HOLIDAY SHALL BE PAID AT A RATE OF DOUBLE

THEIR APPLICABLE CLASSIFIED STRAIGHT-TIME RATES FOR

THE WORK PERFORMED ON SUCH HOLIDAY.......viveiennnenn $ 32.81

ELECO246-001 10/28/2024

Rates
ELECTRICIAN (CARROLL, COLUMBIANA, HARRISON AND
JEFFERSON COUNTIES) FOOTNOTE: A. 1 1/2 PAID
HOLIDAYS: THE LAST SCHEDULED WORKDAY PRIOR TO
CHRISTMAS & 4 HOURS ON GOOD FRIDAY.....iveeeeeeennnn $ 44.00
ELECO306-005 05/27/2024
Rates

CABLE SPLICER (MEDINA (BRUNSWICK, CHATHAM, GRANGER,
GUILFORD, HARRISVILLE, HINCKLEY, HOMER, LAFAYETTE,
MEDINA, MONTVILLE, SHARON, SPENCER, WADSWORTH,

23.19

13.84

21.22

18.60

17.29

Fringes

37.68

Fringes





WESTFIELD & YORK TOWNSHIPS), PORTAGE (ATWATER,

AURORA, BRIMFIELD, DEERFIELD, FRANKLIN, MANTUA,

RANDOLPH, RAVENNA, ROOTSTOWN, SHALERSVILLE,

STREETSBORO & SUFFIELD TOWNSHIPS), SUMMIT & WAYNE
(BAUGHMAN, CANAAN, CHESTER, CHIPPEWA, CONGRESS,

GREEN, MILTON, & WAYNE TOWNSHIPS))......ovveeivnnnn. $ 46.81
ELECTRICIAN (MEDINA (BRUNSWICK, CHATHAM, GRANGER,

GUILFORD, HARRISVILLE, HINCKLEY, HOMER, LAFAYETTE,

MEDINA, MONTVILLE, SHARON, SPENCER, WADSWORTH,

WESTFIELD & YORK TOWNSHIPS), PORTAGE (ATWATER,

AURORA, BRIMFIELD, DEERFIELD, FRANKLIN, MANTUA,

RANDOLPH, RAVENNA, ROOTSTOWN, SHALERSVILLE,

STREETSBORO & SUFFIELD TOWNSHIPS), SUMMIT & WAYNE
(BAUGHMAN, CANAAN, CHESTER, CHIPPEWA, CONGRESS,

GREEN, MILTON, & WAYNE TOWNSHIPS)).....evveeerennnnn $ 42.55

ELECO317-002 06/02/2025

Rates
CABLE SPLICER (GALLIA & LAWRENCE).....vvvvvreenennns $ 32.68
ELECTRICIAN (GALLIA & LAWRENCE) ... i iiinnnnnnnnnnn. $ 41.15
ELECO540-005 06/30/2025
Rates
ELECTRICIAN (CARROLL (NORTHERN HALF, INCLUDING FOX,
HARRISON, ROSE & WASHINGTON TOWNHSHIPS),
COLUMBIANA (KNOX TOWNSHIP), HOLMES, MAHONING
(SMITH TOWNSHIP), STARK, TUSCARAWAS (NORTH OF
AUBURN, CLAY, RUSH & YORK TOWNSHIPS), AND WAYNE
(SOUTH OF BAUGHMAN, CHESTER, GREEN & WAYNE
TOWNSHIPS) COUNTIES) . vttt nrenenneensnesnsnsnnsns $ 39.86
ELECO573-003 06/01/2025
Rates
ELECTRICIAN (ASHTABULA (COLEBROOK, WAYNE,
WILLIAMSFIELD, ORWELL & WINDSOR TOWNSHIPS), GEAUGA
(AUBURN, MIDDLEFIELD, PARKMAN & TROY TOWNSHIPS),
MAHONING (MILTON TOWNSHIP), PORTAGE (CHARLESTOWN,
EDINBURG, FREEDOM, HIRAM, NELSON, PALMYRA, PARIS &
WINDHAM TOWNSHIPS), AND TRUMBULL (EXCEPT LIBERTY &
HUBBARD TOWNSHIPS) ). v vt iiiii ittt iiteeeeenenannnnnnnn $ 42.20
ELECO575-001 ©5/29/2023
Rates

ELECTRICIAN (ADAMS, FAYETTE, HIGHLAND, HOCKING,
JACKSON (BLOOMFIELD, FRANKLIN, HAMILTON, JEFFERSON,
LICK, MADISON, SCIOTO, COAL, JACKSON, LIBERTY,

20.95

20.95

Fringes
18.13
29.35

Fringes

29.19

Fringes

23.37

Fringes





MILTON & WASHINGTON TOWNSHIPS), PICKAWAY (DEER

CREEK, PERRY, PICKAWAY, SALT CREEK & WAYNE

TOWNSHIPS), PIKE (BEAVER, BENTON, JACKSON, MIFFLIN,

PEBBLE, PEEPEE, PERRY, SEAL, CAMP CREEK, NEWTON,

SCIOTO, SUNFISH, UNION & MARION TOWNSHIPS), ROSS,

SCIOTO & VINTON (CLINTON, EAGLE, ELK, HARRISON,

JACKSON, RICHLAND & SWAN TOWNSHIPS))....veveereennnn $ 37.00

ELECO648-001 09/01/2025
Rates

CABLE SPLICER (BUTLER AND WARREN COUNTIES

(DEERFIELD, HAMILTON, HARLAN, MASSIE, SALEM, TURTLE
CREEK, UNION & WASHINGTON TOWNSHIPS))......evvvvennn $ 30.50
ELECTRICIAN (BUTLER AND WARREN COUNTIES (DEERFIELD,
HAMILTON, HARLAN, MASSIE, SALEM, TURTLE CREEK,
UNION & WASHINGTON TOWNSHIPS)).....evirrrnrennnnnnnn $ 38.00

ELECO673-004 0©5/26/2025
Rates
CABLE SPLICER (ASHTABULA (EXCLUDING ORWELL,
COLEBROOK, WILLIAMSFIELD, WAYNE & WINDSOR
TOWNSHIPS), GEAUGA (BURTON, CHARDON, CLARIDON,
HAMBDEN, HUNTSBURG, MONTVILLE, MUNSON, NEWBURY &
THOMPSON TOWNSHIPS) AND LAKE COUNTIES).....cevvveenn $ 33.81
ELECTRICIAN (ASHTABULA (EXCLUDING ORWELL,
COLEBROOK, WILLIAMSFIELD, WAYNE & WINDSOR
TOWNSHIPS), GEAUGA (BURTON, CHARDON, CLARIDON,
HAMBDEN, HUNTSBURG, MONTVILLE, MUNSON, NEWBURY &
THOMPSON TOWNSHIPS) AND LAKE COUNTIES)........cve.n.. $ 41.17

ELEC0683-002 06/02/2025
Rates

CABLE SPLICER (CHAMPAIGN, CLARK, DELAWARE,

FAIRFIELD, FRANKLIN, MADISON, PICKAWAY

(CIRCLEVILLE, DARBY, HARRISON, JACKSON, MADISON,
MONROE, MUHLENBERG, SCIOTO, WALNUT & WASHINGTON
TOWNSHIPS), AND UNION COUNTIES)....vvveereeennnnnnns $ 44.00
ELECTRICIAN (CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD,
FRANKLIN, MADISON, PICKAWAY (CIRCLEVILLE, DARBY,
HARRISON, JACKSON, MADISON, MONROE, MUHLENBERG,
SCIOTO, WALNUT & WASHINGTON TOWNSHIPS), AND UNION
COUNTIES ) et tteeieeeeeeeeeeeeeneeeeneensaananannnns $ 43.00

ELECO688-003 05/30/2022
Rates
ELECTRICIAN (ASHLAND, CRAWFORD, HURON (RICHMOND,

22.26

Fringes

18.23

24.16

Fringes

21.47

24.58

Fringes

26.40

26.37

Fringes





NEW HAVEN, RIPLEY & GREENWICH TOWNSHIPS), KNOX

(LIBERTY, CLINTON, UNION, HOWARD, MONROE,

MIDDLEBERRY, MORRIS, WAYNE, BERLIN, PIKE, BROWN &

JEFFERSON TOWNSHIPS), MARION, MORROW, RICHLAND AND

WYANDOT (SYCAMORE, CRANE, EDEN, PITT, ANTRIM &

TYMOCHTEE TOWNSHIPS) COUNTIES).....ivviinieevnneennns $ 32.30

ELECO972-002 06/01/2024
Rates

CABLE SPLICER (ATHENS, MEIGS, MONROE, MORGAN,

NOBLE, VINTON (BROWN, KNOX, MADISON, VINTON &

WILKESVILLE TOWNSHIPS), AND WASHINGTON COUNITES)...$ 40.25
ELECTRICIAN (ATHENS, MEIGS, MONROE, MORGAN, NOBLE,

VINTON (BROWN, KNOX, MADISON, VINTON & WILKESVILLE
TOWNSHIPS), AND WASHINGTON COUNITES)....¢vvvveeennn $ 40.00

ELEC1105-001 05/27/2024
Rates

ELECTRICIAN (COSHOCTON, GUERNSEY, KNOX (JACKSON,
CLAY, MORGAN, MILLER, MILFORD, HILLIAR, BUTLER,
HARRISON, PLEASANT & COLLEGE TOWNSHIPS), LICKING,
MUSKINGUM, PERRY, AND TUSCARAWAS (AUBURN, YORK,
CLAY, JEFFERSON, RUSH, OXFORD, WASHINGTON, SALEM,

PERRY & BUCKS TOWNSHIPS) COUNTIES)....vvvvvevuunnnns $ 39.60

ENGI0018-003 05/01/2024
Rates

POWER EQUIPMENT OPERATOR: GROUP 1- AIR COMPRESSOR
ON STEEL ERECTION; BARRIER MOVING MACHINE; BOILER
OPERATOR ON COMPRESSOR OR GENERATOR WHEN MOUNTED ON
A RIG; CABLEWAY; COMBINATION CONCRETE MIXER &
TOWER; CONCRETE PLANT (OVER 4 YD. CAPACITY);
CONCRETE PUMP; CRANE (ALL TYPES, INCLUDING BOOM
TRUCK, CHERRY PICKER); CRANE-COMPACT, TRACK OR
RUBBER OVER 4,000 LBS. CAPACITY; CRANES-SELF
ERECTING, STATIONARY, TRACK OR TRUCK (ALL
CONFIGURATIONS); DERRICK; DRAGLINE; DREDGE (DIPPER,
CLAM OR SUCTION); ELEVATING GRADER OR EUCLID
LOADER; FLOATING EQUIPMENT (ALL TYPES); GRADALL;
HELICOPTER CREW (OPERATOR-HOIST OR WINCH); HOE (ALL
TYPES); HOISTING ENGINE ON SHAFT OR TUNNEL WORK;
HYDRAULIC GANTRY (LIFTING SYSTEM); INDUSTRIAL-TYPE
TRACTOR; JET ENGINE DRYER (D8 OR D9) DIESEL
TRACTOR; LOCOMOTIVE (STANDARD GAUGE); MAINTENANCE
OPERATOR CLASS A; MIXER, PAVING (SINGLE OR DOUBLE
DRUM); MUCKING MACHINE; MULTIPLE SCRAPER;
PILEDRIVING MACHINE (ALL TYPES); POWER SHOVEL;

21.83

Fringes

33.33

33.32

Fringes

24.41

Fringes





PRENTICE LOADER; QUAD 9 (DOUBLE PUSHER); RAIL
TAMPER (WITH AUTO LIFTING & ALIGNING DEVICE);
REFRIGERATING MACHINE (FREEZER OPERATION); ROTARY
DRILL, ON CAISSON WORK; ROUGH TERRAIN FORK LIFT
WITH WINCH/HOIST; SIDE-BOOM; SLIP-FORM PAVER; TOWER
DERRICK; TREE SHREDDER; TRENCH MACHINE (OVER 24""
WIDE); TRUCK MOUNTED CONCRETE PUMP; TUG BOAT;
TUNNEL MACHINE AND/OR MINING MACHINE; WHEEL
EXCAVATOR; AND ASPHALT PLANT ENGINEER (CLEVELAND
DISTRICT ONLY). (ASHTABULA, CUYAHOGA, ERIE,
GEAUGA, LAKE, LORAIN, MEDINA, PORTAGE, AND SUMMIT
COUNTIES) + v et ettt et e eeeeeee ettt eeiieeeennnnnns $ 45.63
POWER EQUIPMENT OPERATOR: GROUP 2- ASPHALT PAVER;
AUTOMATIC SUBGRADER MACHINE, SELF-PROPELLED (CMI
TYPE); BOBCAT TYPE AND/OR SKID STEER LOADER WITH
HOE ATTACHMENT GREATER THAN 7,000 LBS.; BORING
MACHINE MORE THAN 48""; BULLDOZER; ENDLOADER;
HORIZONTAL DIRECTIONAL DRILL (OVER 50,000 FT LBS
THRUST); HYDRO MILLING MACHINE; KOLMAN-TYPE LOADER
(PRODUCTION TYPE-DIRT); LEAD GREASEMAN; LIGHTING &
TRAFFIC SIGNAL INSTALLATION EQUIPMENT (INCLUDES ALL
GROUPS OR CLASSIFICATIONS); MATERIAL TRANSFER
EQUIPMENT (SHUTTLE BUGGY) ASPHALT; PETTIBONE-RAIL
EQUIPMENT; POWER GRADER; POWER SCRAPER; PUSH CAT;
ROTOMILL (ALL), GRINDERS & PLANERS OF ALL TYPES;
TRENCH MACHINE (24"" WIDE & UNDER); VERMEER TYPE
CONCRETE SAW; AND MAINTENANCE OPERATORS (PORTAGE
AND SUMMIT COUNTIES ONLY). (ASHTABULA, CUYAHOGA,
ERIE, GEAUGA, LAKE, LORAIN, MEDINA, PORTAGE, AND
SUMMIT COUNTIES) .+ttt vvneneneeeeeennnnneeeeennnnnns $ 45.53
POWER EQUIPMENT OPERATOR: GROUP 3- A-FRAME; AIR
COMPRESSOR ON TUNNEL WORK (LOW PRESSURE); ASPHALT
PLANT ENGINEER (PORTAGE AND SUMMIT COUNTIES ONLY);
BOBCAT-TYPE AND/OR SKID STEER LOADER WITH OR
WITHOUT ATTACHMENTS; HIGHWAY DRILLS (ALL TYPES);
LOCOMOTIVE (NARROW GAUGE); MATERIAL HOIST/ELEVATOR;
MIXER, CONCRETE (MORE THAN ONE BAG CAPACITY);
MIXER, ONE BAG CAPACITY (SIDE LOADER); POWER BOILER
(OVER 15 LBS. PRESSURE) PUMP OPERATOR INSTALLING &
OPERATING WELL POINTS; PUMP (4"" & OVER DISCHARGE);
ROLLER, ASPHALT; ROTOVATOR (LIME SOIL STABILIZER);
SWITCH & TIE TAMPERS (WITHOUT LIFTING & ALIGNING
DEVICE); UTILITY OPERATOR (SMALL EQUIPMENT);
WELDING MACHINES; AND RAILROAD TIE
INSERTER/REMOVER; ARTICULATING/STRAIGHT BED END
DUMPS IF ASSIGNED (MINUS $4.00 PER HOUR).
(ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN,
MEDINA, PORTAGE, AND SUMMIT COUNTIES)......eeeueuunn. $ 44.49
POWER EQUIPMENT OPERATOR: GROUP 4- BACKFILLER;
BALLAST RE-LOCATOR; BARS, JOINT & MESH INSTALLING

16.41

16.41

16.41





MACHINE; BATCH PLANT; BORING MACHINE OPERATOR (48""

OR LESS); BULL FLOATS; BURLAP & CURING MACHINE;

CONCRETE PLANT (CAPACITY 4 YD. & UNDER); CONCRETE

SAW (MULTIPLE); CONVEYOR (HIGHWAY); CRUSHER;

DECKHAND; FARM-TYPE TRACTOR WITH ATTACHMENTS

(HIGHWAY); FINISHING MACHINE; FIREPERSON, FLOATING
EQUIPMENT (ALL TYPES); FORKLIFT; FORM TRENCHER;

HYDRO HAMMER EXPECT MASONARY; HYDRO SEEDER;

PAVEMENT BREAKER; PLANT MIXER; POST DRIVER; POST

HOLE DIGGER (POWER AUGER); POWER BRUSH BURNER;

POWER FORM HANDLING EQUIPMENT; ROAD WIDENING

TRENCHER; ROLLER (BRICK, GRADE & MACADAM);

SELF-PROPELLED POWER SPREADER; SELF-PROPELLED POWER
SUBGRADER; STEAM FIREPERSON; TRACTOR (PULLING

SHEEPFOOT, ROLLER OR GRADER); AND VIBRATORY

COMPACTOR WITH INTEGRAL POWER. (ASHTABULA,

CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,

PORTAGE, AND SUMMIT COUNTIES) . ..uuuvrreeennnnnnnnnn. $ 43.27
POWER EQUIPMENT OPERATOR: GROUP 5- COMPRESSOR

(PORTABLE, SEWER, HEAVY & HIGHWAY); DRUM FIREPERSON
(ASPHALT PLANT); GENERATOR; MASONRY FORK LIFT;
INBOARD-OUTBOARD MOTOR BOAT LAUNCH; OIL HEATER

(ASPHALT PLANT); OILER/HELPER; POWER DRIVEN HEATER;

POWER SWEEPER & SCRUBBER; PUMP (UNDER 4""

DISCHARGE); SIGNALPERSON; TIRE REPAIRPERSON;

VAC/ALLS; CRANES - COMPACT, TRACK OR RUBBER UNDER

4,000 POUND CAPACITY; FUELING AND GREASING; AND

CHAINMEN. (ASHTABULA, CUYAHOGA, ERIE, GEAUGA,

LAKE, LORAIN, MEDINA, PORTAGE, AND SUMMIT COUNTIES).$ 37.98
POWER EQUIPMENT OPERATOR: GROUP 6- MASTER MECHANIC

& BOOM FROM 150 TO 180. (ASHTABULA, CUYAHOGA,

ERIE, GEAUGA, LAKE, LORAIN, MEDINA, PORTAGE, AND

SUMMIT COUNTIES) .+ ettt veemneeeeeeeemnnneeeeennnnnns $ 46.63
POWER EQUIPMENT OPERATOR: GROUP 7- BOOM FROM 180

AND OVER. (ASHTABULA, CUYAHOGA, ERIE, GEAUGA,

LAKE, LORAIN, MEDINA, PORTAGE, AND SUMMIT COUNTIES).$ 46.63

ENGI0018-004 05/01/2024
Rates

POWER EQUIPMENT OPERATOR: GROUP 1- AIR COMPRESSOR
ON STEEL ERECTION; BARRIER MOVING MACHINE; BOILER
OPERATOR ON COMPRESSOR OR GENERATOR WHEN MOUNTED ON
A RIG; CABLEWAY; COMBINATION CONCRETE MIXER &
TOWER; CONCRETE PLANT (OVER 4 YD. CAPACITY);
CONCRETE PUMP; CRANE (ALL TYPES, INCLUDING BOOM
TRUCK, CHERRY PICKER); CRANE-COMPACT, TRACK OR
RUBBER OVER 4,000 LBS. CAPACITY; CRANES-SELF
ERECTING, STATIONARY, TRACK OR TRUCK (ALL
CONFIGURATIONS); DERRICK; DRAGLINE; DREDGE (DIPPER,

16.41

16.41

16.41

16.41

Fringes





CLAM, OR SUCTION); ELEVATING GRADER OR EUCLID
LOADER; FLOATING EQUIPMENT (ALL TYPES); GRADALL;
HELICOPTER CREW (OPERATOR-HOIST OR WINCH); HOE (ALL
TYPES); HOISTING ENGINE ON SHAFT OR TUNNEL WORK;
HYDRAULIC GANTRY (LIFTING SYSTEM); INDUSTRIAL-TYPE
TRACTOR; JET ENGINE DRYER (D8 OR D9) DIESEL
TRACTOR; LOCOMOTIVE (STANDING GAUGE); MAINTENANCE
OPERATOR CLASS A; MIXER, PAVING (SINGLE OR DOUBLE
DRUM); MUCKING MACHINE; MULTIPLE SCRAPER;
PILEDRIVING MACHINE (ALL TYPES); POWER SHOVEL;
PRENTICE LOADER; QUAD 9 (DOUBLE PUSHER); RAIL
TAMPER (WITH AUTO LIFTING & ALIGNING DEVICE);
REFRIGERATING MACHINE (FREEZER OPERATION); ROTARY
DRILL, ON CAISSON WORK; ROUGH TERRAIN FORK LIFT
WITH WINCH/HOIST; SIDE-BOOM; SLIP-FORM PAVER; TOWER
DERRICK; TREE SHREDDER; TRENCH MACHINE (OVER 24""
WIDE); TRUCK MOUNTED CONCRETE PUMP; TUG BOAT;
TUNNEL MACHINE AND/OR MINING MACHINE; AND WHEEL
EXCAVATOR. (ADAMS, ALLEN, ASHLAND, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, AND
YANDOT COUNTIES) v vvvveeeeeeenneeeeeeeennnnneeeeenns $ 44.14
POWER EQUIPMENT OPERATOR: GROUP 2- ASPHALT PAVER;
AUTOMATIC SUBGRADER MACHINE, SELF-PROPELLED (CMI
TYPE); BOBCAT TYPE AND/OR SKID STEER LOADER WITH
HOE ATTACHMENT GREATER THAN 7,000 LBS.' BORING
MACHINE MORE THAN 48""; BULLDOZER; ENDLOADER; HYDRO
MILLING MACHING; HORIZONTAL DIRECTIONAL DRILL (OVER
50,000 FT. LBS. THRUST); KOLMAN-TYPE LOADER
(PRODUCTION TYPE-DIRT); LEAD GREASEMAN; LIGHTING &
TRAFFIC SIGNAL INSTALLATION EQUIPMENT (INCLUDES ALL
GROUPS OR CLASSIFICATIONS); MATERIAL TRANSFER
EQUIPMENT (SHUTTLE BUGGY); ASPHALT; PETTIBONE-RAIL
EQUIPMENT; POWER GRADER; POWER SCRAPER; PUSH CAT;
ROTOMILL (ALL), GRINDERS & PLANERS OF ALL TYPES;
TRENCH MACHINE (24"" WIDE & UNDER); AND VERMEER TYPE
CONCRETE SAW. (ADAMS, ALLEN, ASHLAND, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON, COSHOCTON,

16.41





CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, AND
YANDOT COUNTIES) .« v vvvvttnnnnneeeeeenmnnnneeeeennnnns $ 44.02
POWER EQUIPMENT OPERATOR: GROUP 3- A-FRAME; AIR
COMPRESOR ON TUNNEL WORK (LOW PRESSURE); ASPHALT
PLANT ENGINEER; BOBCAT-TYPE AND/OR SKID STEER
LOADER WITH OR WITHOUT ATTACHMENTS; HIGHWAY DRILLS
(ALL TYPES); LOCOMOTIVE (NARROW GAUGE); MATERIAL
HOIST/ELEVATOR; MIXER, CONCRETE (MORE THAN ONE BAG
CAPACITY); MIXER, ONE BAG CAPACITY (SIDE LOADER);
POWER BOILER (OVER 15 LBS. PRESSURE) PUMP OPERATOR
INSTALLING & OPERATING WELL POINTS; PUMP (4"" & OVER
DISCHARGE); RAILROAD TIE INSERTER/REMOVER; ROLLER,
ASPHALT; ROTOVATOR (LIME SOIL STABILIZER); SWITCH &
TIE TAMPERS (WITHOUT LIFTING & ALIGNING DEVICE);
UTILITY OPERATOR (SMALL EQUIPMENT); AND WELDING
MACHINES; ARTICULATING/STRAIGHT BED END DUMPS IF
ASSIGNED (MINUS $4.00 PER HOUR). (ADAMS, ALLEN,
ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS, MADISON, MARION, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD,
AND YANDOT COUNTIES) .+ vt vvvvmmneeeeeeennnnneeeeenns $ 42.98
POWER EQUIPMENT OPERATOR: GROUP 4- BACKFILLER;
BALLAST RE-LOCATOR; BARS, JOINT & MESH INSTALLING
MACHINE; BATCH PLANT; BORING MACHINE OPERATOR (48""
OR LESS); BULL FLOATS; BURLAP & CURING MACHINE;
CONCRETE PLANT (CAPACITY 4 YD. & UNDER); CONCRETE
SAW (MULTIPLE); CONVEYOR (HIGHWAY); CRUSHER:
DECKAHND: FARM-TYPE TRACTOR WITH ATTACHMENTS
(HIGHWAY); FINISHING MACHINE; FIREPERSON, FLOATING
EQUIPMENT (ALL TYPES); FORK LIFT; FORM TRENCHER;

16.41

16.41





HYDRO HAMMER EXCEPT MASONARY; HYDRO SEEDER;
PAVEMENT BREAKER; PLANT MIXER; POST DRIVER; POST
HOLE DIGGER (POWER AUGER); POWER BRUSH BURNER;
POWER FORM HANDLING EQUIPMENT; ROAD WIDENING
TRENCHER; ROLLER (BRICK, GRADE, & MACADAM);
SELF-PROPELLED POWER SPREADER; SELF-PROPELLED POWER
SUBGRADER; STEAM FIREPERSON; TRACTOR (PULLING
SHEEPFOOT, ROLLER, OR GRADER); AND VIBRATORY
COMPACTOR WITH INTEGRAL POWER. (ADAMS, ALLEN,
ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS, MADISON, MARION, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD,
AND YANDOT COUNTIES) . vt vvvvnmmeeeeeeeennnnneeeeenns $ 41.80
POWER EQUIPMENT OPERATOR: GROUP 5- COMPRESSOR
(PORTABLE, SEWER, HEAVY & HIGHWAY); DRUM FIREPERSON
(ASPHALT PLANT); GENERATOR; MASONARY FORKLIFT;
INBOARD-OUTBOARD MOTOR BOAT LAUNCH; OIL HEATER
(ASPHALT PLANT); OILER/HELPER; POWER DRIVEN HEATER;
POWER SWEEPER & SCRUBBER; PUMP (UNDER 4""
DISCHARGE); SIGNALPERSON; TIRE REPAIRPERSON;
VAC/ALLS; CRANES-COMPACT, TRACK, OR RUBBER UNDER
4,000 POUND CAPACITY; FUELING AND GREASING; AND
CHAINMEN. (ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, LUCAS, MADISON, MARION,
MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK,
TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, AND YANDOT
COUNTIES) + v e ettt et eeeeee ettt eeennee e ennnnnns $ 36.34
POWER EQUIPMENT OPERATOR: GROUP 6- MASTER MECHANIC
& BOOM FROM 150 TO 180. (ADAMS, ALLEN, ASHLAND,
ATHENS, AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,

16.41

16.41





CHAMPAIGN, CLARK, CLERMONT, CLINTON, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,

FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE,

GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON,

HENRY, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,

MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,

MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,

OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PREBLE,

PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,

SHELBY, STARK, TUSCARAWAS, UNION, VAN WERT, VINTON,

WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, AND

YANDOT COUNTIES) . v vvvveeeeeeenneeeeeeeennnnneeeeenns $ 45.14
POWER EQUIPMENT OPERATOR: GROUP 7- BOOM FROM 180

AND OVER. (ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COSHOCTON, CRAWFORD, DARKE,

DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,

FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,

HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND,

HOCKING, HOLMES, HURON, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, LUCAS, MADISON, MARION,

MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,

MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,

SANDUSKY, SCIOTO, SENECA, SHELBY, STARK,

TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,

WASHINGTON, WAYNE, WILLIAMS, WOOD, AND YANDOT

COUNTIES) + vt ettt et eeeeee ettt eeenneeeeennnnnns $ 45.14

ENGI0066-023 06/01/2023
Rates

POWER EQUIPMENT OPERATOR: ALL OTHER WORK GROUP 1-

RIG, PILE DRIVER OR CAISSON TYPE; & RIG, PILE
HYDRAULIC UNIT ATTACHED. (COLUMBIANA, MAHONING &
TRUMBULL COUNTIES) ..t vttttreeeneeeeneeenaennnnnnnns $ 37.19
POWER EQUIPMENT OPERATOR: ALL OTHER WORK GROUP 2 -
ASPHALT HEATER PLANER; BACKFILLER WITH DRAG
ATTACHMENT; BACKHOE; BACKHOE WITH SHEAR ATTACHED;
BACKHOE-REAR PIVOTAL SWING; BATCH PLANT-CENTRAL MIX
CONCRETE; BATCH PLANT, PORTABLE CONCRETE; BERM
BUILDER-AUTOMATIC; BOAT DERRICK; BOAT-TUG; BORING
MACHINE ATTACHED TO TRACTOR; BULLCLAM; VULLDOZER;
C.M.I. ROAD BUILDER & SIMILAR TYPE; CABLE PLACER
&LATYER; CARRIER-STRADDLE; CARRYALL-SCRAPER OR
SCOPP; CHICAGO BOOM; COMPACTOR WITH BLAD ATTACHED;
CONCRETE SAW (VERMEER OR SIMILAR TYPE); CONCRETE
SPREADER FINISHER; COMBINATION, BIDWELL MACHINE;
CRANE; CRANE-ELECTRIC OVERHEAD; CRANE-ROUGH

16.41

16.41

Fringes

24.30





TERRAIN; CRANE-SIDE BOOM; CRANE-TRUCK; CRANE-TOWER;
DERRICK-BOOM; DERRICK-CAR; DIGGER -WHEEL (NOT
TRENCHER OR ROAD WIDENER); DOUBLE NINE; DRAG LINE;
DREDGE; DRILL-KENNY OR SIMILAR TYPE; EASY POUR
MEDIAN BARRIER MACHINE (OR SIMILAR TYPE);
ELECTROMATIC; FRANKIE PILE; GRADALL; GRADER; GURRY;
SELF-PROPELLED; HEAVY EQUIPMENT ROBOTICS
OPERATOR/MECHANIC; HOIST-MONORAIL; HOIST-STATIONARY
& MOBILE TRACTOR; HOIST, 2 OR 3 DRUM; HORIZONTAL
DIRECTIONAL DRILL OPERATOR; JACKALL; JUMBO MACHINE;
KOCAL & KUHLMAN; LAND-SEAGOING VEHICLE; LOADER,
ELEVATING; LOADER, FRONT END; LOADER, SKID STEER;
LOCOMOTIVE; MECHANIC/WELDER; METRO CHIP HARVESTER
WITH BOO; MUCKING MACHINE; PAVER-ASPHALT FINISHING
MACHINE; PAVER-ROAD CONCRETE; PAVER-SLIP FORM
(C.M.I. OR SIMILAR); PLACE CRETE MACHINE WITH BOOM;
POST DRIVER (CARRIER MOUNTED); POWER DRIVEN
HYDRAULIC PUMP & JACK (WHEN USED IN SLIP FORM OR
LIFT SLAB CONSTRUCTION); PUMP CRETE MACHINE;
REGULATOR-BALLAST; HYRAULIC POWER UNIT NOT ATTACHED
TO RIG FOR PILE DRILLINGS; RIGS-DRILLING; ROTO MILL
OR SIMILAR FULL LANE (8' WIDE & OVER); ROTO MILL OR
SIMILAR TYPE (UNDER 8'); SHOVEL; SLIP FORM CURB
MACHINE; SPEEDWING; SPIKEMASTER; STONECRUSHER; TIE
PULLER & LOADER; TIE TAMPER; TRACTOR-DOUBLE BOOM;
TRACTOR WITH ATTACHMENTS; TRUCK-BOOM; TRUCK-TIRE;
TRENCH MACHINE; TUNNEL MACHINE (MARK 21 JAVA OR
SIMILAR) & WHIRLEY (OR SIMILAR TYPE) (COLUMBIANA,
MAHONING & TRUMBULL COUNTIES)....euetivenuneesaonnnns
POWER EQUIPMENT OPERATOR: ALL OTHER WORK GROUP 3 -
ASPHALT PLANT; BENDING MACHINE (PIPELINE OR TYPE);
BORING MACHINE, MOTOR DRIVEN; CHIP HARVESTER
WITHOUT BOOM; CLEANING MACHINE, PIPELINE TYPE,
COATING MACHINE, PIPELINE TYPE; COMPACTOR; CONCRETE
BELT PLACER; CONCRETE FINISHER; CONCRETE PLANER OR
ASPHALT; CONCRETE SPREADER; ELEVATOR; FORK LIFT
(HOME BUILDING ONLY); FORK LIFT & LULLS; FORK LIFT
WALK BEHIND (HOISTING OVER 1 BUCK HIGH); FORM LINE
MACHINE; GREASE TRUCK OPERATOR; GROUT PUMP; GUNNITE
MACHINE; HORIZONTAL DIRECTIONAL DRILL LOCATOR;
SINGLE DRUM HOIST WITH OR WITHOUT TOWER; HUCK
BOLTING MACHINE; HYDRAULIC SCAFFOLD (HOISTING
BUILDING MATERIALS); PAVING BREAKER (SELF=PROPELLED
OR RIDDEN); PIPE DREAM; POT FIREPERSON (POWER
AGITATED); REFRIGERATION PLANT; ROAD WIDENER;
ROLLER; SASGEN DERRICK; SEEDING MACHINE; SOIL
STABILIZER (PUMP TYPE); SPRAY CURE MACHINE,
SELF-PROPELLED; STRAW BLOWER MACHINE; SUB-GRADER;
TUBE FINISHER OR BROOM C.M.I. OR SIMILAR TYPE; &
TUGGER HOIST. (COLUMBIANA, MAHONING & TRUMBULL

24.30





COUNTIES )ttt teenntteennnnesonsnanssssssnnsssonnnnnss
POWER EQUIPMENT OPERATOR: ALL OTHER WORK GROUP 4 -
AIR CURTAIN DESTRUCTOR & SIMILAR TYPE; BATCH
PLANT-JOB RELATED; BOILER OPERATOR; COMPRESSOR;
CONVEYOR; CURB BUILDER, SELF-PROPELLED; DRILL
WAGON; GENERATOR SET; GENERATOR-STEAM;
HEATER-PORTABLE POWER; HYDRAULIC MANIUPLATOR CRANE;
JACK-HYDRAULIC POWER DRIVEN; JACK-HYARAULIC
(RAILROAD); LADAVATOR; MINOR MACHINE OPERATOR;
MIXER-CONCRETE; MULCHING MACHINE; PIN PULLER; POWER
BROOM; PULVERIZER; PUMP; ROAD FINISHING MAHINC
(PULL TYPE); SAW-CONCRETE-SELF-PROPELLED (HIGHWAY
WORK); SIGNAL PERSON; SPRAY CURE MACHINE-MOTOR
POWERED; STUMP CUTTER; TRACTOR; TRENCHER FORM;
WATER BLASTER; STEAM JENNY; SYPHON;
VIBRATOR-GASOLINE; & WELDING MACHINE. (COLUMBIANA,
MAHONING & TRUMBULL COUNTIES) ... ervvenunnesonnnns
POWER EQUIPMENT OPERATOR: ALL OTHER WORK GROUP 5 -
BRAKEPERSON; FIREPERSON; & OILER. (COLUMBIANA,
MAHONING & TRUMBULL COUNTIES).....evivvvnuneeennnnns
POWER EQUIPMENT OPERATOR: ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS GROUP 1 - A & B- RIG, PILE DRIVER
OR CAISSON TYPE; & RIG, PILE HYDRAULIC UNIT
ATTACHED. (COLUMBIANA, MAHONING &amp; TRUMBULL
COUNTIES ) e it ttenetteennnnesonnsanssssssnasssonnnnnss
POWER EQUIPMENT OPERATOR: ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS GROUP 2 - A & B - ASPHALT HEATER
PLANER; BACKFILLER WITH DRAG ATTACHMENT; BACKHOE;
BACKHOE WITH SHEAR ATTACHED; BACKHOE-REAR PIVOTAL
SWING; BATCH PLANT-CENTRAL MIX CONCRETE; BATCH
PLANT, PORTABLE CONCRETE; BERM BUILDER-AUTOMATIC;
BOAT DERRICK; BOAT-TUG; BORING MACHINE ATTACHED TO
TRACTOR; BULLCLAM; VULLDOZER; C.M.I. ROAD BUILDER &
SIMILAR TYPE; CABLE PLACER &LATYER;
CARRIER-STRADDLE; CARRYALL-SCRAPER OR SCOPP;
CHICAGO BOOM; COMPACTOR WITH BLAD ATTACHED;
CONCRETE SAW (VERMEER OR SIMILAR TYPE); CONCRETE
SPREADER FINISHER; COMBINATION, BIDWELL MACHINE;
CRANE; CRANE-ELECTRIC OVERHEAD; CRANE-ROUGH
TERRAIN; CRANE-SIDE BOOM; CRANE-TRUCK; CRANE-TOWER;
DERRICK-BOOM; DERRICK-CAR; DIGGER -WHEEL (NOT
TRENCHER OR ROAD WIDENER); DOUBLE NINE; DRAG LINE;
DREDGE; DRILL-KENNY OR SIMILAR TYPE; EASY POUR
MEDIAN BARRIER MACHINE (OR SIMILAR TYPE);
ELECTROMATIC; FRANKIE PILE; GRADALL; GRADER; GURRY;
SELF-PROPELLED; HEAVY EQUIPMENT ROBOTICS
OPERATOR/MECHANIC; HOIST-MONORAIL; HOIST-STATIONARY
& MOBILE TRACTOR; HOIST, 2 OR 3 DRUM; HORIZONTAL
DIRECTIONAL DRILL OPERATOR; JACKALL; JUMBO MACHINE;
KOCAL & KUHLMAN; LAND-SEAGOING VEHICLE; LOADER,

24.30

24.30

24.30
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ELEVATING; LOADER, FRONT END; LOADER, SKID STEER;
LOCOMOTIVE; MECHANIC/WELDER; METRO CHIP HARVESTER
WITH BOO; MUCKING MACHINE; PAVER-ASPHALT FINISHING
MACHINE; PAVER-ROAD CONCRETE; PAVER-SLIP FORM
(C.M.I. OR SIMILAR); PLACE CRETE MACHINE WITH BOOM;
POST DRIVER (CARRIER MOUNTED); POWER DRIVEN
HYDRAULIC PUMP & JACK (WHEN USED IN SLIP FORM OR
LIFT SLAB CONSTRUCTION); PUMP CRETE MACHINE;
REGULATOR-BALLAST; HYRAULIC POWER UNIT NOT ATTACHED
TO RIG FOR PILE DRILLINGS; RIGS-DRILLING; ROTO MILL
OR SIMILAR FULL LANE (8' WIDE & OVER); ROTO MILL OR
SIMILAR TYPE (UNDER 8'); SHOVEL; SLIP FORM CURB
MACHINE; SPEEDWING; SPIKEMASTER; STONECRUSHER; TIE
PULLER & LOADER; TIE TAMPER; TRACTOR-DOUBLE BOOM;
TRACTOR WITH ATTACHMENTS; TRUCK-BOOM; TRUCK-TIRE;
TRENCH MACHINE; TUNNEL MACHINE (MARK 21 JAVA OR
SIMILAR) & WHIRLEY (OR SIMILAR TYPE) (COLUMBIANA,
MAHONING &amp; TRUMBULL COUNTIES).......iveeeevennnn
POWER EQUIPMENT OPERATOR: ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS GROUP 3 - A & B - ASPHALT PLANT;
BENDING MACHINE (PIPELINE OR TYPE); BORING MACHINE,
MOTOR DRIVEN; CHIP HARVESTER WITHOUT BOOM; CLEANING
MACHINE, PIPELINE TYPE; COATING MACHINE, PIPELINE
TYPE; COMPACTOR; CONCRETE BELT PLACER; CONCRETE
FINISHER; CONCRETE PLANER OR ASPHALT; CONCRETE
SPREADER; ELEVATOR; FORK LIFT (HOME BUILDING ONLY);
FORK LIFT & LULLS; FORK LIFT WALK BEHIND (HOISTING
OVER 1 BUCK HIGH); FORM LINE MACHINE; GREASE TRUCK
OPERATOR; GROUT PUMP; GUNNITE MACHINE; HORIZONTAL
DIRECTIONAL DRILL LOCATOR; SINGLE DRUM HOIST WITH
OR WITHOUT TOWER; HUCK BOLTING MACHINE; HYDRAULIC
SCAFFOLD (HOISTING BUILDING MATERIALS); PAVING
BREAKER (SELF=PROPELLED OR RIDDEN); PIPE DREAM; POT
FIREPERSON (POWER AGITATED); REFRIGERATION PLANT;
ROAD WIDENER; ROLLER; SASGEN DERRICK; SEEDING
MACHINE; SOIL STABILIZER (PUMP TYPE); SPRAY CURE
MACHINE, SELF-PROPELLED; STRAW BLOWER MACHINE,
SUB-GRADER; TUBE FINISHER OR BROOM C.M.I. OR
SIMILAR TYPE; & TUGGER HOIST(COLUMBIANA, MAHONING
&amp; TRUMBULL COUNTIES).....ivuiiiuereennnneennnnnns
POWER EQUIPMENT OPERATOR: ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS GROUP 4 - A & B - AIR CURTAIN
DESTRUCTOR & SIMILAR TYPE; BATCH PLANT-JOB RELATED;
BOILER OPERATOR; COMPRESSOR; CONVEYOR; CURB
BUILDER, SELF-PROPELLED; DRILL WAGON; GENERATOR
SET; GENERATOR-STEAM; HEATER-PORTABLE POWER;
HYDRAULIC MANIUPLATOR CRANE; JACK-HYDRAULIC POWER
DRIVEN; JACK-HYARAULIC (RAILROAD); LADAVATOR; MINOR
MACHINE OPERATOR; MIXER-CONCRETE; MULCHING MACHINE;
PIN PULLER; POWER BROOM; PULVERIZER; PUMP; ROAD

24.30

24.30





FINISHING MAHINC (PULL TYPE);
SAW-CONCRETE-SELF-PROPELLED (HIGHWAY WORK); SIGNAL
PERSON; SPRAY CURE MACHINE-MOTOR POWERED; STUMP
CUTTER; TRACTOR; TRENCHER FORM; WATER BLASTER;
STEAM JENNY; SYPHON; VIBRATOR-GASOLINE; & WELDING
MACHINE. (COLUMBIANA, MAHONING &amp; TRUMBULL
COUNTIES ) it ttenetteennnnesosnnanssssssnnsssonnnnnss $ 34.52
POWER EQUIPMENT OPERATOR: ASBESTOS; HAZARDOUS/TOXIC
WASTE PROJECTS GROUP 5 - A & B - BRAKEPERSON;
FIREPERSON; & OILER. (COLUMBIANA, MAHONING &amp;
TRUMBULL COUNTIES) .t v veetoennnnessnnnnnsssonnnnnss $ 31.13
POWER EQUIPMENT OPERATOR: HAZARDOUS/TOXIC WASTE
PROJECTS GROUP 1 - C & D - RIG, PILE DRIVER OR
CAISSON TYPE; & RIG, PILE HYDRAULIC UNIT ATTACHED.
(COLUMBIANA, MAHONING &amp; TRUMBULL COUNTIES)...... $ 40.91
POWER EQUIPMENT OPERATOR: HAZARDOUS/TOXIC WASTE
PROJECTS GROUP 2 - C & D - ASPHALT HEATER PLANER;
BACKFILLER WITH DRAG ATTACHMENT; BACKHOE; BACKHOE
WITH SHEAR ATTACHED; BACKHOE-REAR PIVOTAL SWING;
BATCH PLANT-CENTRAL MIX CONCRETE; BATCH PLANT,
PORTABLE CONCRETE; BERM BUILDER-AUTOMATIC; BOAT
DERRICK; BOAT-TUG; BORING MACHINE ATTACHED TO
TRACTOR; BULLCLAM; VULLDOZER; C.M.I. ROAD BUILDER &
SIMILAR TYPE; CABLE PLACER &LATYER;
CARRIER-STRADDLE; CARRYALL-SCRAPER OR SCOPP;
CHICAGO BOOM; COMPACTOR WITH BLAD ATTACHED;
CONCRETE SAW (VERMEER OR SIMILAR TYPE); CONCRETE
SPREADER FINISHER; COMBINATION, BIDWELL MACHINE;
CRANE; CRANE-ELECTRIC OVERHEAD; CRANE-ROUGH
TERRAIN; CRANE-SIDE BOOM; CRANE-TRUCK; CRANE-TOWER;
DERRICK-BOOM; DERRICK-CAR; DIGGER -WHEEL (NOT
TRENCHER OR ROAD WIDENER); DOUBLE NINE; DRAG LINE;
DREDGE; DRILL-KENNY OR SIMILAR TYPE; EASY POUR
MEDIAN BARRIER MACHINE (OR SIMILAR TYPE);
ELECTROMATIC; FRANKIE PILE; GRADALL; GRADER; GURRY;
SELF-PROPELLED; HEAVY EQUIPMENT ROBOTICS
OPERATOR/MECHANIC; HOIST-MONORAIL; HOIST-STATIONARY
& MOBILE TRACTOR; HOIST, 2 OR 3 DRUM; HORIZONTAL
DIRECTIONAL DRILL OPERATOR; JACKALL; JUMBO MACHINE;
KOCAL & KUHLMAN; LAND-SEAGOING VEHICLE; LOADER,
ELEVATING; LOADER, FRONT END; LOADER, SKID STEER;
LOCOMOTIVE; MECHANIC/WELDER; METRO CHIP HARVESTER
WITH BOO; MUCKING MACHINE; PAVER-ASPHALT FINISHING
MACHINE; PAVER-ROAD CONCRETE; PAVER-SLIP FORM
(C.M.I. OR SIMILAR); PLACE CRETE MACHINE WITH BOOM;
POST DRIVER (CARRIER MOUNTED); POWER DRIVEN
HYDRAULIC PUMP & JACK (WHEN USED IN SLIP FORM OR
LIFT SLAB CONSTRUCTION); PUMP CRETE MACHINE;
REGULATOR-BALLAST; HYRAULIC POWER UNIT NOT ATTACHED
TO RIG FOR PILE DRILLINGS; RIGS-DRILLING; ROTO MILL

24.30
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OR SIMILAR FULL LANE (8' WIDE & OVER); ROTO MILL OR
SIMILAR TYPE (UNDER 8'); SHOVEL; SLIP FORM CURB
MACHINE; SPEEDWING; SPIKEMASTER; STONECRUSHER; TIE
PULLER & LOADER; TIE TAMPER; TRACTOR-DOUBLE BOOM;
TRACTOR WITH ATTACHMENTS; TRUCK-BOOM; TRUCK-TIRE;
TRENCH MACHINE; TUNNEL MACHINE (MARK 21 JAVA OR
SIMILAR) & WHIRLEY (OR SIMILAR TYPE) (COLUMBIANA,
MAHONING &amp; TRUMBULL COUNTIES).......iveeeevennnn $ 40.61
POWER EQUIPMENT OPERATOR: HAZARDOUS/TOXIC WASTE
PROJECTS GROUP 3 - C & D - ASPHALT PLANT; BENDING
MACHINE (PIPELINE OR TYPE); BORING MACHINE, MOTOR
DRIVEN; CHIP HARVESTER WITHOUT BOOM; CLEANING
MACHINE, PIPELINE TYPE; COATING MACHINE, PIPELINE
TYPE; COMPACTOR; CONCRETE BELT PLACER; CONCRETE
FINISHER; CONCRETE PLANER OR ASPHALT; CONCRETE
SPREADER; ELEVATOR; FORK LIFT (HOME BUILDING ONLY);
FORK LIFT & LULLS; FORK LIFT WALK BEHIND (HOISTING
OVER 1 BUCK HIGH); FORM LINE MACHINE; GREASE TRUCK
OPERATOR; GROUT PUMP; GUNNITE MACHINE; HORIZONTAL
DIRECTIONAL DRILL LOCATOR; SINGLE DRUM HOIST WITH
OR WITHOUT TOWER; HUCK BOLTING MACHINE; HYDRAULIC
SCAFFOLD (HOISTING BUILDING MATERIALS); PAVING
BREAKER (SELF=PROPELLED OR RIDDEN); PIPE DREAM; POT
FIREPERSON (POWER AGITATED); REFRIGERATION PLANT;
ROAD WIDENER; ROLLER; SASGEN DERRICK; SEEDING
MACHINE; SOIL STABILIZER (PUMP TYPE); SPRAY CURE
MACHINE, SELF-PROPELLED; STRAW BLOWER MACHINE,
SUB-GRADER; TUBE FINISHER OR BROOM C.M.I. OR
SIMILAR TYPE; & TUGGER HOIST(COLUMBIANA, MAHONING
&amp; TRUMBULL COUNTIES).....iviiiuerennnnneennnnnns $ 35.27
POWER EQUIPMENT OPERATOR: HAZARDOUS/TOXIC WASTE
PROJECTS GROUP 4 - C & D - AIR CURTAIN DESTRUCTOR
& SIMILAR TYPE; BATCH PLANT-JOB RELATED; BOILER
OPERATOR; COMPRESSOR; CONVEYOR; CURB BUILDER,
SELF-PROPELLED; DRILL WAGON; GENERATOR SET;
GENERATOR-STEAM; HEATER-PORTABLE POWER; HYDRAULIC
MANIUPLATOR CRANE; JACK-HYDRAULIC POWER DRIVEN;
JACK-HYARAULIC (RAILROAD); LADAVATOR; MINOR MACHINE
OPERATOR; MIXER-CONCRETE; MULCHING MACHINE; PIN
PULLER; POWER BROOM; PULVERIZER; PUMP; ROAD
FINISHING MAHINC (PULL TYPE);
SAW-CONCRETE-SELF-PROPELLED (HIGHWAY WORK); SIGNAL
PERSON; SPRAY CURE MACHINE-MOTOR POWERED; STUMP
CUTTER; TRACTOR; TRENCHER FORM; WATER BLASTER;
STEAM JENNY; SYPHON; VIBRATOR-GASOLINE; & WELDING
MACHINE. (COLUMBIANA, MAHONING &amp; TRUMBULL
COUNTIES )ttt teenntteennnnesonsnanssssssnnsssonnnnnss $ 31.65
POWER EQUIPMENT OPERATOR: HAZARDOUS/TOXIC WASTE
PROJECTS GROUP 5 - C & D - BRAKEPERSON;
FIREPERSON; & OILER. (COLUMBIANA, MAHONING &amp;
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IRONOGO17-002 05/01/2024
Rates
IRONWORKER: ORNAMENTAL, REINFORCING, & STRUCTURAL
(ASHTABULA (NORTH OF ROUTE 6, STARTING AT THE
GEAUGA COUNTY LINE, PROCEEDING EAST TO STATE ROUTE
45), CUYAHOGA, ERIE (EASTERN 2/3), GEAUGA, HURON
(EAST OF A LINE DRAWN FROM THE NORTH BORDER THROUGH
MONROEVILLE & WILLARD), LAKE, LORAIN, MEDINA (NORTH
OF OLD RTE. #224), PORTAGE (WEST OF A LINE FROM
MIDDLEFIELD TO SHALERSVILLE TO DEERFIELD), AND
SUMMIT (NORTH OF OLD RTE. #224, INCLUDING CITY
LIMITS OF BARBERTON) COUNTIES)...eeeeeeeeennnnennnns $ 36.83

IRONOGO17-010 ©5/01/2024
Rates
TRONWORKER: STRUCTURAL, INCLUDING METAL BUILDING
ERECTION & REINFORCING (ASHTABULA (EASTERN PART
FROM LAKE ERIE ON THE NORTH TO ROUTE #322 ON THE
SOUTH TO INCLUDE CONNEAUT, KINGSVILLE, SHEFFIELD,
DENMARK, DORSET, CHERRY VALLEY, WAYNE, MONROE,
PIERPONT, RICHMOND, ANDOVER &amp; WILLIAMSFIELD
TOWNSHIPS ) ) et e ittt ittt ttteteeenenesnessssssssasnsnns $ 36.83

IRONOO44-001 06/01/2025
Rates
IRONWORKER, REINFORCING (ADAMS (WESTERN PART),
BROWN, BUTLER (SOUTHERN PART), CLERMONT, CLINTON
(SOUTH OF A LINE DRAWN FROM BLANCHESTER TO
LYNCHBURG), HAMILTON, HIGHLAND (EXCLUDING EASTERN
ONE-FIFTH & PORTION OF COUNTY INSIDE LINES DRAWN
FROM MARSHALL TO LYNCHBURG FROM THE NORTHERN COUNTY
LINE THROUGH E. MONROE TO MARSHALL) AND WARREN
(SOUTH OF A LINE DRAWN FROM BLANCHESTER THROUGH
MORROW TO THE WEST COUNTY LINE) COUNTIES)........... $ 38.27

IRONOO44-002 06/01/2025
Rates

IRONWORKER: FENCE ERECTOR (CLINTON (SOUTH OF A LINE
DRAWN FROM BLANCHESTER TO LYNCHBURG), HAMILTON,
HIGHLAND (EXCLUDING EASTERN ONE-FIFTH & PORTION OF
COUNTY INSIDE LINES DRAWN FROM MARSHALL TO

LYNCHBURG FROM THE NORTHERN COUNTY LINE THROUGH E.
MONROE TO MARSHALL) & WARREN (SOUTH OF A LINE DRAWN

FROM BLANCHESTER THROUGH MORROW TO THE WEST COUNTY

24.30
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29.01
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0] 3 Y $ 35.88
IRONWORKER: ORNAMENTAL; STRUCTURAL (CLINTON (SOUTH

OF A LINE DRAWN FROM BLANCHESTER TO LYNCHBURG),

HAMILTON, HIGHLAND (EXCLUDING EASTERN ONE-FIFTH &

PORTION OF COUNTY INSIDE LINES DRAWN FROM MARSHALL

TO LYNCHBURG FROM THE NORTHERN COUNTY LINE THROUGH

E. MONROE TO MARSHALL) & WARREN (SOUTH OF A LINE

DRAWN FROM BLANCHESTER THROUGH MORROW TO THE WEST

COUNTY LINE)) uvveeeneeeeineeeeeemneeeennneeanns $ 37.77

IRONOO55-003 07/01/2024
Rates

TRONWORKER: ALL OTHER WORK (CRAWFORD (AREA BETWEEN

LINES DRAWN FROM WHERE HWY #598 &amp; #30 MEET
THROUGH N. LIBERTY TO THE NORTHERN BORDER &amp;

FROM SAID HWY JUNCTION POINT DUE WEST TO THE
BORDER), DEFIANCE (S. OF A LINE DRAWN FROM WHERE

RTE. #66 MEETS THE NORTHERN LINE THROUGH

INDEPENDENCE TO THE EASTERN COUNTY BORDER), ERIE

(WESTERN 1/3), FULTON, HANCOCK, HARDIN (NORTH OF A

LINE DRAWN FROM MAYSVILLE TO A POINT 4 MILES SOUTH
OF THE NORTHERN LINE ON THE EASTERN LINE), HENRY,
HURON (WEST OF AL iiitttittitittitteneneeeneeesasasnnnns $ 29.77
IRONWORKER: FENCE ERECTOR (CRAWFORD (AREA BETWEEN

LINES DRAWN FROM WHERE HWY #598 &amp; #30 MEET
THROUGH N. LIBERTY TO THE NORTHERN BORDER &amp;

FROM SAID HWY JUNCTION POINT DUE WEST TO THE
BORDER), DEFIANCE (S. OF A LINE DRAWN FROM WHERE

RTE. #66 MEETS THE NORTHERN LINE THROUGH

INDEPENDENCE TO THE EASTERN COUNTY BORDER), ERIE

(WESTERN 1/3), FULTON, HANCOCK, HARDIN (NORTH OF A

LINE DRAWN FROM MAYSVILLE TO A POINT 4 MILES SOUTH
OF THE NORTHERN LINE ON THE EASTERN LINE), HENRY,
HURON (WEST OF A...iiitiiiitiitneeeeneeenaeaannnnnnn $ 29.77
TRONWORKER: FLAT ROAD MESH (CRAWFORD (AREA BETWEEN

LINES DRAWN FROM WHERE HWY #598 &amp; #30 MEET
THROUGH N. LIBERTY TO THE NORTHERN BORDER &amp;

FROM SAID HWY JUNCTION POINT DUE WEST TO THE

BORDER), DEFIANCE (S. OF A LINE DRAWN FROM WHERE

RTE. #66 MEETS THE NORTHERN LINE THROUGH

INDEPENDENCE TO THE EASTERN COUNTY BORDER), ERIE

(WESTERN 1/3), FULTON, HANCOCK, HARDIN (NORTH OF A

LINE DRAWN FROM MAYSVILLE TO A POINT 4 MILES SOUTH
OF THE NORTHERN LINE ON THE EASTERN LINE), HENRY,
HURON (WEST OF ALttt rereneeenonenssnsnnnns $ 26.40
IRONWORKER: TUNNES & CAISSONS UNDER PRESSURE

(CRAWFORD (AREA BETWEEN LINES DRAWN FROM WHERE HWY
#598 &amp; #30 MEET THROUGH N. LIBERTY TO THE

NORTHERN BORDER &amp; FROM SAID HWY JUNCTION POINT

23.90

23.90
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21.30
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DUE WEST TO THE BORDER), DEFIANCE (S. OF A LINE

DRAWN FROM WHERE RTE. #66 MEETS THE NORTHERN LINE

THROUGH INDEPENDENCE TO THE EASTERN COUNTY BORDER),

ERIE (WESTERN 1/3), FULTON, HANCOCK, HARDIN (NORTH

OF A LINE DRAWN FROM MAYSVILLE TO A POINT 4 MILES

SOUTH OF THE NORTHERN LINE ON THE EASTERN LINE),

HENRY, HURON (WEST OF A. ..ttt rrnnnnnesnonnnnnns $ 35.50

IRONO147-002 06/01/2025
Rates

TRONWORKER (ALLEN (NORTHERN HALF), DEFIANCE

(NORTHERN PART, EXCLUDING SOUTH OF A LINE DRAWN

FROM WHERE RTE. #66 MEETS THE NORTHERN LINE THROUGH
INDEPENDENCE TO THE EASTERN COUNTY BORDER), MERCER
(NORTHERN HALF), PAULDING, PUTNAM (WESTERN PART,

EXCLUDING EAST OF A LINE DRAWN FROM THE NORTHERN
BORDER DOWN THROUGH MILLER CITY TO WHERE #696 MEETS
THE SOUTHERN BORDER), VAN WERT, AND WILLIAMS

(WESTERN PART, EXCLUDING EAST OF A LINE DRAWN FROM
PIONEER THROUGH STRYKER TO THE SOUTHERN BORDER)
COUNTIES ) et ttiteetennneononesosesssosssssssssssnssns $ 38.00

IRONO172-002 06/01/2025
Rates

IRONWORKER (CHAMPAIGN (EASTERN ONE-THIRD), CLARK

(EASTERN ONE-FOURTH), COSHOCTON (WEST OF A LINE
BEGINNING AT THE NORTHWESTERN COUNTY LINE GOING
THROUGH WALHONDING &amp; TUNNEL HILL TO THE
SOUTHERN COUNTY LINE), CRAWFORD (SOUTH OF RTE.
#30), DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
HARDIN (EXCLUDING A LINE DRAWN FROM ROUNDHEAD TO
MAYSVILLE), HIGHLAND (EASTERN ONE-FIFTH), HOCKING,

JACKSON (NORTHERN HALF), KNOX, LICKING, LOGAN

(EASTERN ONE-THIRD), MADISON, MARION, MORROW,
MUSKINGUM (WEST OF A LINE....ceeeeeueeennennnnennnns $ 40.87

IRONO207-004 06/01/2025
Rates

TRONWORKER: LAYOUT; SHEETER (ASHTABULA (SOUTHERN
PART STARTING AT THE GEAUGA COUNTY LINE),
COLUMBIANA (E. OF A LINE FROM DAMASCUS TO
HIGHLANDTOWN), MAHONING (N. OF OLD ROUTE #224),
PORTAGE (E. OF A LINE FROM MIDDLEFIELD TO
SHALERSVILLE TO DEERFIELD) & TRUMBULL)........ccu.n. $ 37.26
TRONWORKER: ORNAMENTAL; REINFORCING; STRUCTURAL

(ASHTABULA (SOUTHERN PART STARTING AT THE GEAUGA
COUNTY LINE), COLUMBIANA (E. OF A LINE FROM

29.20

Fringes

26.39

Fringes

23.15

Fringes

28.16





DAMASCUS TO HIGHLANDTOWN), MAHONING (N. OF OLD
ROUTE #224), PORTAGE (E. OF A LINE FROM MIDDLEFIELD
TO SHALERSVILLE TO DEERFIELD) & TRUMBULL).....cvuu. $ 36.26

IRONO290-002 06/01/2025
Rates
TRONWORKER (ALLEN (SOUTHERN HALF), AUGLAIZE, BUTLER
(NORTH OF A LINE DRAWN FROM EAST TO THE WEST
COUNTY LINE GOING THROUGH OXFORD, DARRTOWN &amp;
WOODSDALE), CHAMPAIGN (EXCLUDING EAST OF A LINE
DRAWN FROM CATAWLA TO THE POINT WHERE #68
INTERSECTS THE NORTHERN COUNTY LINE), CLARK
(WESTERN TWO-THIRDS), CLINTON (EXCLUDING SOUTH OF
A LINE DRAWN FROM BLANCHESTER TO LYNCHBURG), DARKE,
GREENE, HIGHLAND (INSIDE LINES DRAWN FROM MARSHALL
TO LYNCHBURG &amp; FROM THE NORTHERN COUNTY LINE
THROUGH EA. . ittt it ittt teeeeeseosenssnssnannnas $ 37.39

IRONO549-003 12/01/2022
Rates
IRONWORKER (BELMONT, GUERNSEY, HARRISON, JEFFERSON,
MONROE & MUSKINGUM (EXCLUDING PORTION WEST OF A
LINE STARTING AT ADAMS MILL GOING TO ADAMSVILLE AND
GOING FROM ADAMSVILLE THROUGH BLUE ROCK TO THE
SOUTH BORDER) ) ettt it ittt it eieeeeeeeeneennaennnnnnnnn $ 35.19

IRONO550-004 05/01/2024
Rates

TRONWORKERS: STRUCTURAL, ORNAMENTAL AND REINFORCING
(ASHLAND, CARROLL, COLUMBIANA (W. OF A LINE FROM
DAMASCUS TO HIGHLANDTOWN), COSHOCTON (E. OF A LINE
BEGINNING AT NW CO. LINE GOING THROUGH WALHONDING &
TUNNEL HILL TO THE SOUTH CO. LINE), HOLMES, HURON

(S. OF OLD RTE. #224), MAHONING (S. OF OLD RTE.
#224), MEDINA (S. OF OLD RTE. #224), PORTAGE (S. OF
OLD RTE. #224), RICHLAND, STARK, SUMMIT (S. OF OLD

RTE. #224, EXCLUDING CITY LIMITS OF BARBERTON),
TUSCARAWAS, & WAYNE) . ..ottt it iiiieeeenennnnnnnnnn $ 34.70

IRONO769-004 06/01/2025

IRONWORKER (ADAMS (EASTERN HALF), GALLIA, JACKSON
(SOUTHERN HALF), LAWRENCE & SCIOTO)..vvvuvevvnnennnns $ 39.70

IRONO787-003 06/01/2025

28.16

Fringes

25.35

Fringes

25.66

Fringes

22.88

Fringes

29.59





IRONWORKER (ATHENS, MEIGS, MORGAN, NOBLE, AND
WASHINGTON COUNTIES) . vt v vitrineeenneenneenneeennenns $ 36.10

LAB00265-008 05/01/2024
Rates

LABORER GROUP 1- ASPHALT LABORER; CARPENTER TENDER;
CONCRETE CURING APPLICATOR; DUMP MAN (BATCH TRUCK);
GUARDRAIL AND FENCE INSTALLER; JOINT SETTER;
LABORER (CONSTRUCTION); LANDSCAPE LABORER; MESH
HANDLERS & PLACER; RIGHT-OF-WAY LABORER; RIPRAP
LABORER & GROUTER; SCAFFOLD ERECTOR; SEAL COATING;
SURFACE TREATMENT OR ROAD MIX LABORER; SIGN
INSTALLER; SLURRY SEAL; UTILITY MAN; BRIDGE MAN;
HANDYMAN; WATERPROOFING LABORER; FLAGPERSON;
HAZARDOUS WASTE (LEVEL D); DIVER TENDER; ZONE
PERSON & TRAFFIC CONTROL (REMAINING COUNTIES OF
OHIO) TUNNEL LABORER WITH AIR-PRESSURIZED ADD
$1.00 TO BASE RATE SIGNAL PERSON WILL RECEIVE THE
RATE EQUAL TO THE RATE PAID THE LABORER
CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING..... $ 35.52
LABORER GROUP 1- ASPHALT LABORER; CARPENTER TENDER;
CONCRETE CURING APPLICATOR; DUMP MAN (BATCH TRUCK);
GUARDRAIL AND FENCE INSTALLER; JOINT SETTER;
LABORER (CONSTRUCTION); LANDSCAPE LABORER; MESH
HANDLERS & PLACER; RIGHT-OF-WAY LABORER; RIPRAP
LABORER & GROUTER; SCAFFOLD ERECTOR; SEAL COATING;
SURFACE TREATMENT OR ROAD MIX LABORER; SIGN
INSTALLER; SLURRY SEAL; UTILITY MAN; BRIDGE MAN;
HANDYMAN; WATERPROOFING LABORER; FLAGPERSON;
HAZARDOUS WASTE (LEVEL D); DIVER TENDER; ZONE
PERSON & TRAFFIC CONTROL (CUYAHOGA, GEAUGA & LAKE
COUNTIES) TUNNEL LABORER WITH AIR-PRESSURIZED ADD
$1.00 TO BASE RATE SIGNAL PERSON WILL RECEIVE THE
RATE EQUAL TO THE RATE PAID THE LABORER
CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING..... $ 37.18
LABORER GROUP 1- ASPHALT LABORER; CARPENTER TENDER;
CONCRETE CURING APPLICATOR; DUMP MAN (BATCH TRUCK);
GUARDRAIL AND FENCE INSTALLER; JOINT SETTER;
LABORER (CONSTRUCTION); LANDSCAPE LABORER; MESH
HANDLERS & PLACER; RIGHT-OF-WAY LABORER; RIPRAP
LABORER & GROUTER; SCAFFOLD ERECTOR; SEAL COATING;
SURFACE TREATMENT OR ROAD MIX LABORER; SIGN
INSTALLER; SLURRY SEAL; UTILITY MAN; BRIDGE MAN;
HANDYMAN; WATERPROOFING LABORER; FLAGPERSON;
HAZARDOUS WASTE (LEVEL D); DIVER TENDER; ZONE
PERSON & TRAFFIC CONTROL (ASHTABULA, ERIE, HURON,
LORAIN, LUCAS, MAHONING, MEDINA, OTTAWA, PORTAGE,
SANDUSKY, STARK, SUMMIT, TRUMBULL & WOOD COUNTIES)

Fringes

24.65

Fringes

14.45

14.45





TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO
BASE RATE SIGNAL PERSON WILL RECEIVE THE RATE
EQUAL TO THE RATE PAID THE LABORER CLASSIFICATION
FOR WHICH HE OR SHE IS SIGNALING.......covevivennnnn $ 35.95
LABORER GROUP 2- ASPHALT RAKER; CONCRETE PUDDLER;
KETTLE MAN PIPELINE); MACHINE DRIVEN TOOLS (GAS,
ELECTRIC, AIR); MASON TENDER; BRICK PAVER; MORTAR
MIXER; POWER BUGGY OR POWER WHEELBARROW; PAINT
STRIPER; SHEETING & SHORING MAN; SURFACE GRINDER
MAN; PLASTIC FUSING MACHINE OPERATOR; PUG MILL
OPERATOR; & VACUUM DEVICES (WET OR DRY); RODDING
MACHINE OPERATOR; DIVER; SCREWMAN OR PAVER; SCREED
PERSON; WATER BLAST, HAND HELD WAND; PUMPS 4"" &
UNDER (GAS, AIR OR ELECTRIC) & HAZARDOUS WASTE
(LEVEL C); AIR TRACK AND WAGON DRILL; BOTTOM
PERSON; COFFERDAM (BELOW 25 FT. DEEP); CONCRETE SAW
PERSON; CUTTING WITH BURNING TORCH; FORM SETTER;
HAND SPIKER (RAILROAD); PIPELAYER; TUNNEL LABORER
(WITHOUT AIR) & CAISSON; UNDERGROUND PERSON
(WORKING IN SEWER AND WATERLINE, CLEANING,
REPAIRING & RECONDITIONING); SANDBLASTER NOZZLE
PERSON; & HAZARDOUS WASTE (LEVEL B) (REMAINING
COUNTIES OF OHIO) TUNNEL LABORER WITH
AIR-PRESSURIZED ADD $1.00 TO BASE RATE SIGNAL
PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS
SIGNALING. c vttt ittt ittt eeeeneeeeosnsancsnennens $ 35.69
LABORER GROUP 2- ASPHALT RAKER; CONCRETE PUDDLER;
KETTLE MAN PIPELINE); MACHINE DRIVEN TOOLS (GAS,
ELECTRIC, AIR); MASON TENDER; BRICK PAVER; MORTAR
MIXER; POWER BUGGY OR POWER WHEELBARROW; PAINT
STRIPER; SHEETING & SHORING MAN; SURFACE GRINDER
MAN; PLASTIC FUSING MACHINE OPERATOR; PUG MILL
OPERATOR; & VACUUM DEVICES (WET OR DRY); RODDING
MACHINE OPERATOR; DIVER; SCREWMAN OR PAVER; SCREED
PERSON; WATER BLAST, HAND HELD WAND; PUMPS 4"" &
UNDER (GAS, AIR OR ELECTRIC) & HAZARDOUS WASTE
(LEVEL C); AIR TRACK AND WAGON DRILL; BOTTOM
PERSON; COFFERDAM (BELOW 25 FT. DEEP); CONCRETE SAW
PERSON; CUTTING WITH BURNING TORCH; FORM SETTER;
HAND SPIKER (RAILROAD); PIPELAYER; TUNNEL LABORER
(WITHOUT AIR) & CAISSON; UNDERGROUND PERSON
(WORKING IN SEWER AND WATERLINE, CLEANING,
REPAIRING & RECONDITIONING); SANDBLASTER NOZZLE
PERSON; & HAZARDOUS WASTE (LEVEL B) (CUYAHOGA,
GEAUGA & LAKE COUNTIES) TUNNEL LABORER WITH
ATIR-PRESSURIZED ADD $1.00 TO BASE RATE SIGNAL
PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS
SIGNALING. ¢ ¢t i vttt ittt tnennneeenesonnsonnsenns $ 37.35

14.45

14.45

14.45





LABORER GROUP 2- ASPHALT RAKER; CONCRETE PUDDLER;
KETTLE MAN PIPELINE); MACHINE DRIVEN TOOLS (GAS,
ELECTRIC, AIR); MASON TENDER; BRICK PAVER; MORTAR
MIXER; POWER BUGGY OR POWER WHEELBARROW; PAINT
STRIPER; SHEETING & SHORING MAN; SURFACE GRINDER
MAN; PLASTIC FUSING MACHINE OPERATOR; PUG MILL
OPERATOR; & VACUUM DEVICES (WET OR DRY); RODDING
MACHINE OPERATOR; DIVER; SCREWMAN OR PAVER; SCREED
PERSON; WATER BLAST, HAND HELD WAND; PUMPS 4"" &
UNDER (GAS, AIR OR ELECTRIC) & HAZARDOUS WASTE
(LEVEL C); AIR TRACK AND WAGON DRILL; BOTTOM
PERSON; COFFERDAM (BELOW 25 FT. DEEP); CONCRETE SAW
PERSON; CUTTING WITH BURNING TORCH; FORM SETTER;
HAND SPIKER (RAILROAD); PIPELAYER; TUNNEL LABORER
(WITHOUT AIR) & CAISSON; UNDERGROUND PERSON
(WORKING IN SEWER AND WATERLINE, CLEANING,
REPAIRING & RECONDITIONING); SANDBLASTER NOZZLE
PERSON; & HAZARDOUS WASTE (LEVEL B) (ASHTABULA,
ERIE, HURON, LORAIN, LUCAS, MAHONING, MEDINA,
OTTAWA,  PORTAGE, SANDUSKY, STARK, SUMMIT,
TRUMBULL & WOOD COUNTIES) TUNNEL LABORER WITH
AIR-PRESSURIZED ADD $1.00 TO BASE RATE SIGNAL
PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS
1Y $ 36.12 14.45
LABORER GROUP 3- BLASTER; MUCKER; POWDER PERSON;
TOP LANDER; WRENCHER (MECHANICAL JOINTS & UTILITY
PIPELINE); YARNER; HAZARDOUS WASTE (LEVEL A);
CONCRETE SPECIALIST; CONCRETE CREW IN TUNNELS (WITH
AIR-PRESSURIZED - $1.00 PREMIUM); CURB SETTER &
CUTTER; GRADE CHECKER; UTILITY PIPELINE TAPPER;
WATERLINE; AND CAULKER (REMAINING COUNTIES OF
OHIO) TUNNEL LABORER WITH AIR-PRESSURIZED ADD
$1.00 TO BASE RATE SIGNAL PERSON WILL RECEIVE THE
RATE EQUAL TO THE RATE PAID THE LABORER
CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING..... $ 36.02 14.45
LABORER GROUP 3- BLASTER; MUCKER; POWDER PERSON;
TOP LANDER; WRENCHER (MECHANICAL JOINTS & UTILITY
PIPELINE); YARNER; HAZARDOUS WASTE (LEVEL A);
CONCRETE SPECIALIST; CONCRETE CREW IN TUNNELS (WITH
AIR-PRESSURIZED - $1.00 PREMIUM); CURB SETTER &
CUTTER; GRADE CHECKER; UTILITY PIPELINE TAPPER;
WATERLINE; AND CAULKER (CUYAHOGA, GEAUGA & LAKE
COUNTIES)  TUNNEL LABORER WITH AIR-PRESSURIZED ADD
$1.00 TO BASE RATE SIGNAL PERSON WILL RECEIVE THE
RATE EQUAL TO THE RATE PAID THE LABORER
CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING..... $ 37.68 14.45
LABORER GROUP 3- BLASTER; MUCKER; POWDER PERSON;
TOP LANDER; WRENCHER (MECHANICAL JOINTS & UTILITY
PIPELINE); YARNER; HAZARDOUS WASTE (LEVEL A);





CONCRETE SPECIALIST; CONCRETE CREW IN TUNNELS (WITH
AIR-PRESSURIZED - $1.00 PREMIUM); CURB SETTER &
CUTTER; GRADE CHECKER; UTILITY PIPELINE TAPPER;
WATERLINE; AND CAULKER (ASHTABULA, ERIE, HURON,
LORAIN, LUCAS, MAHONING, MEDINA, OTTAWA,  PORTAGE,
SANDUSKY, STARK, SUMMIT, TRUMBULL & WOOD COUNTIES)
TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO
BASE RATE SIGNAL PERSON WILL RECEIVE THE RATE
EQUAL TO THE RATE PAID THE LABORER CLASSIFICATION
FOR WHICH HE OR SHE IS SIGNALING......evvuuueeeennn. $ 36.45
LABORER GROUP 4- MINER (WITH AIR-PRESSURIZED -
$1.00 PREMIUM); & GUNITE NOZZLE PERSON
(ASHTABULA, ERIE, HURON, LORAIN, LUCAS, MAHONING,
MEDINA, OTTAWA, PORTAGE, SANDUSKY, STARK, SUMMIT,
TRUMBULL & WOOD COUNTIES) TUNNEL LABORER WITH
AIR-PRESSURIZED ADD $1.00 TO BASE RATE SIGNAL
PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS
STGNALING . « v e eee ettt eeeeeeeeeeeeeanneeeeennnnnns $ 36.90
LABORER GROUP 4- MINER (WITH AIR-PRESSURIZED -
$1.00 PREMIUM); & GUNITE NOZZLE PERSON  (CUYAHOGA,
GEAUGA & LAKE COUNTIES) TUNNEL LABORER WITH
AIR-PRESSURIZED ADD $1.00 TO BASE RATE SIGNAL
PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS
STGNALING . « e v e e ettt eeeeeee ettt eaiineeeeeennnnns $ 38.13
LABORER GROUP 4- MINER (WITH AIR-PRESSURIZED -
$1.00 PREMIUM); & GUNITE NOZZLE PERSON  (REMAINING
COUNTIES OF OHIO) TUNNEL LABORER WITH
AIR-PRESSURIZED ADD $1.00 TO BASE RATE SIGNAL
PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS
STGNALING . « v e eee ettt eeeeeeeeeeeeeanneeeeennnnnns $ 36.47
LABORER: SEWAGE PLANTS, WASTE PLANTS, WATER
TREATMENT FACILITIES, PUMPING STATIONS, & ETHANOL
PLANTS CONSTRUCTION (CUYAHOGA AND GEAUGA COUNTIES

PAINOOO6-002 05/01/2023

Rates
PAINTER COMMERCIAL NEW WORK; REMODELING; &
RENOVATIONS: GROUP 1- BRUSH; & ROLLER (ASHTABULA,
CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. OF THE
EAST-WEST TURNPIKE) & SUMMIT (N. OF THE EAST-WEST
TURNPIKE) ) e eeeeeteeeeeoneneonsesssssssssssssssnssnns $ 30.75
PAINTER COMMERCIAL NEW WORK; REMODELING; &
RENOVATIONS: GROUP 2- SANDBLASTING & BUFFING
(ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE
(N. OF THE EAST-WEST TURNPIKE) & SUMMIT (N. OF THE

14.45

14.45

14.45

14.45

14.45

Fringes

18.95





EAST-WEST TURNPIKE) ). 't vvveeerrnnnnneesonnnnosoonnans $ 31.15 18.95
PAINTER COMMERCIAL NEW WORK; REMODELING; &
RENOVATIONS: GROUP 3- SPRAY PAINTING; CLOSED STEEL
ABOVE 55 FEET; BRIDGES & OPEN STRUCTURAL STEEL;
TANKS - WATER TOWERS; BRIDGE PAINTERS; BRIDGE
RIGGERS; CONTAINMENT BUILDERS (ASHTABULA,
CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. OF THE
EAST-WEST TURNPIKE) & SUMMIT (N. OF THE EAST-WEST
TURNPIKE) ) ittt eeetiennnnesonnnnnesssnsnnsssonnnnnss $ 31.45 18.95
PAINTER COMMERCIAL NEW WORK; REMODELING; &
RENOVATIONS: GROUP 4- BRIDGE BLASTER (ASHTABULA,
CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. OF THE
EAST-WEST TURNPIKE) & SUMMIT (N. OF THE EAST-WEST
TURNPIKE))  tiiitiiiiiineiennnnneeennnnneeeennnnnns $ 37.01 18.95
PAINTER COMMERCIAL REPAINT GROUP 1- BRUSH; & ROLLER
(ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN,
PORTAGE (N. OF THE EAST-WEST TURNPIKE) & SUMMIT
(N. OF THE EAST-WEST TURNPIKE))....vvueerivnunueennnn $ 29.25 18.95
PAINTER COMMERCIAL REPAINT GROUP 2- SANDBLASTING &
BUFFING (ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN, PORTAGE (N. OF THE EAST-WEST TURNPIKE) &
SUMMIT (N. OF THE EAST-WEST TURNPIKE))........vuvue.. $ 29.65 18.95
PAINTER COMMERCIAL REPAINT GROUP 3- SPRAY PAINTING..$ 29.95 18.95

PAINGOO7-002 07/01/2025
Rates Fringes
PAINTER NEW COMMERCIAL WORK GROUP 1- BRUSH; SPRAY &
SANDBLASTING POT TENDER. REPAINT IS 90% OF GROUP
o 1 $ 33.66 23.88
PAINTER: NEW COMMERCIAL WORK: GROUP 2- REFINERIES &
REFINERY TANKS; SURFACES 30 FT. OR OVER WHERE
MATERIAL IS APPLIED TO OR LABOR PERFORMED ON ABOVE
GROUND LEVEL (EXTERIOR), FLOOR LEVEL (INTERIOR)
(FULTON, HENRY, LUCAS, OTTAWA (EXCLUDING ALLEN,
BAY, BONO, CATAWBA ISLAND, CLAY CENTER, CURTICE,
DANBURY, EAGLE BEACH, ELLISTON, ELMORE, ERIE,
FISHBACK, GEM BEACH & GENOVA) & WOOD) REPAINT IS
90% OF GROUP RATE....iiiteuereeeronnnnssesonnononanss $ 34.66 23.88
PAINTER: NEW COMMERCIAL WORK: GROUP 3- SWING STAGE
& CHAIR (FULTON, HENRY, LUCAS, OTTAWA (EXCLUDING
ALLEN, BAY, BONO, CATAWBA TISLAND, CLAY CENTER,
CURTICE, DANBURY, EAGLE BEACH, ELLISTON, ELMORE,
ERIE, FISHBACK, GEM BEACH & GENOVA) & WOOD)
REPAINT IS 90% OF GROUP RATE.....viiieiennnennonnnnns $ 34.66 23.88
PAINTER: NEW COMMERCIAL WORK: GROUP 4- LEAD
ABATEMENT (FULTON, HENRY, LUCAS, OTTAWA (EXCLUDING
ALLEN, BAY, BONO, CATAWBA TISLAND, CLAY CENTER,
CURTICE, DANBURY, EAGLE BEACH, ELLISTON, ELMORE,
ERIE, FISHBACK, GEM BEACH & GENOVA) & WOOD)





REPAINT IS 90% OF GROUP RATE.....cvvtiiiinnnneennnn
PAINTER: NEW COMMERCIAL WORK: GROUP 5- ALL METHODS
OF SPRAY (FULTON, HENRY, LUCAS, OTTAWA (EXCLUDING
ALLEN, BAY, BONO, CATAWBA TISLAND, CLAY CENTER,
CURTICE, DANBURY, EAGLE BEACH, ELLISTON, ELMORE,
ERIE, FISHBACK, GEM BEACH & GENOVA) & WOOD)

REPAINT IS 90% OF GROUP RATE......ovvttiiinnnnnrnnnn
PAINTER: NEW COMMERCIAL WORK: GROUP 6-
SOLVENT-BASED CATALIZED EPOXY MATERIALS OF 2 OR
MORE COMPONENT MATERIALS, TO INCLUDE SOLVENT-BASED
CONVERSION VARNISH (EXCLUDING WATER BASED)

(FULTON, HENRY, LUCAS, OTTAWA (EXCLUDING ALLEN,
BAY, BONO, CATAWBA TISLAND, CLAY CENTER, CURTICE,
DANBURY, EAGLE BEACH, ELLISTON, ELMORE, ERIE,
FISHBACK, GEM BEACH & GENOVA) & WOOD) REPAINT IS
90% OF GROUP RATE. .ttt iiinnreeeennnneeeennnnnes
PAINTER: NEW COMMERCIAL WORK: GROUP 7- SPRAY
SOLVENT BASED MATERIAL; SAND & ABRASIVE BLASTING
(FULTON, HENRY, LUCAS, OTTAWA (EXCLUDING ALLEN,
BAY, BONO, CATAWBA ISLAND, CLAY CENTER, CURTICE,
DANBURY, EAGLE BEACH, ELLISTON, ELMORE, ERIE,
FISHBACK, GEM BEACH & GENOVA) & WOOD) REPAINT IS
90% OF GROUP RATE. ...ttt iiiniieiennneeneennnnnns
PAINTER: NEW COMMERCIAL WORK: GROUP 8- TOWERS;
TANKS; BRIDGES; STACKS OVER 30 FEET (FULTON,
HENRY, LUCAS, OTTAWA (EXCLUDING ALLEN, BAY, BONO,
CATAWBA ISLAND, CLAY CENTER, CURTICE, DANBURY,
EAGLE BEACH, ELLISTON, ELMORE, ERIE, FISHBACK, GEM
BEACH & GENOVA) & WOOD) REPAINT IS 90% OF GROUP

PAINTER: NEW COMMERCIAL WORK: GROUP 9- EPOXY SPRAY
(EXCLUDING WATER BASED) (FULTON, HENRY, LUCAS,
OTTAWA (EXCLUDING ALLEN, BAY, BONO, CATAWBA

ISLAND, CLAY CENTER, CURTICE, DANBURY, EAGLE BEACH,
ELLISTON, ELMORE, ERIE, FISHBACK, GEM BEACH &
GENOVA) & WOOD) REPAINT IS 90% OF GROUP RATE......

PAIN©GO12-008 ©5/01/2019

PAINTER: GROUP 1- BRIDGE EQUIPMENT TENDER;
BRIDGE/CONTAINMENT BUILDER (BUTLER COUNTY)........
PAINTER: GROUP 2- BRUSH & ROLLER (BUTLER COUNTY)...
PAINTER: GROUP 3- SPRAY (BUTLER COUNTY)...........
PAINTER: GROUP 4- SANDBLASTING; & WATERBLASTING
(BUTLER COUNTY )ttt tiiit et iteneaeeennnneennnnnnnens
PAINTER: GROUP 5- ELEVATED TANKS; STEEPLEJACK WORK;
BRIDGE; & LEAD ABATEMENT (BUTLER COUNTY)...........

Rates
$ 21.95
$ 25.30
$ 25.80

$ 26.05

23.88

23.88

23.88

23.88

23.88

23.88

Fringes
10.20
10.20
10.20
10.20

10.20





PAINGO12-010 ©5/01/2019
Rates

PAINTER HEAVY & HIGHWAY BRIDGES-
GUARDRAILS-LIGHTPOLES- STRIPING BRIDGE EQUIPMENT
TENDER AND CONTAINMENT BUILDER (BROWN, CLERMONT,
HAMILTON & WARREN) « vt ittt ittt i it ieneeeenonnnnaanns $ 21.95
PAINTER HEAVY & HIGHWAY BRIDGES-
GUARDRAILS-LIGHTPOLES- STRIPING BRIDGES WHEN
HIGHEST POINT OF CLEARANCE IS 60 FEET OR MORE; &

LEAD ABATEMENT PROJECTS (BROWN, CLERMONT, HAMILTON
& WARREN) vttt iieieeeenennnneaaoananennnnennnnennnss $ 26.30
PAINTER HEAVY & HIGHWAY BRIDGES-
GUARDRAILS-LIGHTPOLES- STRIPING BRUSH & ROLLER

(BROWN, CLERMONT, HAMILTON & WARREN).........ccuvuun. $ 25.30
PAINTER HEAVY & HIGHWAY BRIDGES-
GUARDRAILS-LIGHTPOLES- STRIPING SANDBLASTING &

HOPPER TENDER; WATER BLASTING (BROWN, CLERMONT,

HAMILTON & WARREN) « v vttt iie i ie it teneeeeeonnnnnanss $ 26.05
PAINTER HEAVY & HIGHWAY BRIDGES-
GUARDRAILS-LIGHTPOLES- STRIPING SPRAY (BROWN,

CLERMONT, HAMILTON & WARREN) ......tvvirrrernnnnnnnnn $ 25.80

PAIN©GO93-001 12/01/2024
Rates

PAINTER: BRIDGES; LOCKS; DAMS; TENSION TOWERS; &

ENERGIZED SUBSTATIONS (ATHENS, GUERNSEY, HOCKING,

MONROE, MORGAN, NOBLE AND WASHINGTON COUNTIES)..... $ 36.44
PAINTER: POWER GENERATING FACILITIES (ATHENS,

GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE AND

WASHINGTON COUNTIES) . .u e eeeeennnennnnennnnennnas $ 33.29

PAIN©G249-002 05/01/2025

Rates
PAINTER: GROUP 1: BRUSH & ROLLER (CLARK,
DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE).......... $ 29.15
PAINTER: GROUP 2: SWING, SCAFFOLD BRIDGES;
STRUCTURAL STEEL; OPEN ACID TANK; HIGH TENSION
ELECTRICAL EQUIPMENT; & HOT PIPES (CLARK,
DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE).......... $ 33.09
PAINTER: GROUP 3: SPRAY; SANDBLAST; STEAMCLEAN;
LEAD ABATEMENT (CLARK, DARKE, GREENE, MIAMI,
MONTGOMERY & PREBLE) . .vvvvveinennnnonnnnsnnnnsnnnss $ 29.90
PAINTER: GROUP 4: STEEPLEJACK WORK (CLARK,
DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE).......... $ 30.10
PAINTER: GROUP 5: COAL TAR (CLARK, DARKE,
GREENE, MIAMI, MONTGOMERY & PREBLE)......coveveenn.. $ 30.65

PAINTER: GROUP 6: BRIDGE EQUIPMENT TENDER & OR
CONTAINMENT BUILDER (CLARK, DARKE, GREENE,

Fringes

10.20

10.20

10.20

10.20

10.20

Fringes

24.46

24.46

Fringes

13.97

13.97

13.97
13.97

13.97





MIAMI, MONTGOMERY & PREBLE).....civiiiuiineennnnnnn $ 37.86 13.97
PAINTER: GROUP 7: TANKS, STACKS & TOWERS

(CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE)..$ 33.86 13.97
PAINTER: GROUP 8: BRIDGE BLASTER, RIGGER
(CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE)..$ 40.86 13.97

PAIN@356-002 09/01/2009

Rates Fringes
PAINTER: BRIDGE EQUIPMENT TENDERS AND CONTAINMENT
BUILDERS (KNOX, LICKING, MUSKINGUM, AND PERRY)...... $ 27.93 7.25
PAINTER: BRIDGES; BLASTERS; AND RIGGERS (KNOX,
LICKING, MUSKINGUM, AND PERRY)...veeeueeeennnnennnnn $ 34.60 7.25
PAINTER: BRUSH AND ROLLER (KNOX, LICKING,
MUSKINGUM, AND PERRY) .. eeeeennnennnnennnnennnns $ 20.93 7.25
PAINTER: SANDBLASTING; STEAM CLEANING;
WATERBLASTING; AND HAZARDOUS WORK (KNOX, LICKING,
MUSKINGUM, AND PERRY) ..t iiitiiiiiiietiennnnnennnnnns $ 25.82 7.25
PAINTER: SPRAY (KNOX, LICKING, MUSKINGUM, AND
PERRY )ttt iiiiit ittt it iiiit ittt $ 21.40 7.25
PAINTER: STRUCTURAL STEEL AND SWING STAGE (KNOX,
LICKING, MUSKINGUM, AND PERRY).....ciiiiiuineernnnnnn $ 25.42 7.25
PAINTER: TANKS; STACKS; AND TOWERS (KNOX, LICKING,
MUSKINGUM, AND PERRY) ..t iitiiiiiiinetennnnnennnnnns $ 28.63 7.25
PAIN©438-002 12/01/2023

Rates Fringes
PAINTER: BRIDGES, LOCKS, DAMS, TENSION TOWERS &
ENERGIZED SUBSTATIONS (BELMONT, HARRISON AND
JEFFERSON COUNTIES ) e i i ittt ittt eeeeeeennnaannnnnnns $ 36.09 19.49
PAINTER: POWER GENERATING FACILITIES (BELMONT,
HARRISON AND JEFFERSON COUNTIES).....vvvvevenennnnnn $ 32.94 19.49
PAIN@G476-001 06/01/2025

Rates Fringes
PAINTER: GROUP 1- PAINTERS, BRUSH & ROLLER
(COLUMBIANA, MAHONING, AND TRUMBULL COUNITES)....... $ 30.64 18.36
PAINTER: GROUP 2- BRIDGES (COLUMBIANA, MAHONING,
AND TRUMBULL COUNITES) e i vveeenneneeenennnnennnnnnns $ 40.27 18.36
PAINTER: GROUP 3- STRUCTURAL STEEL (COLUMBIANA,
MAHONING, AND TRUMBULL COUNITES)...veeeeeeennaennnnn $ 40.27 18.36
PAINTER: GROUP 4- SPRAY, EXCEPT BAR JOIST/DECK
(COLUMBIANA, MAHONING, AND TRUMBULL COUNITES)....... $ 31.14 18.36

PAINTER: GROUP 5- EPOXY/MASTIC; SPRAY- BAR

JOIST/DECK; WORKING ABOVE 50 FEET; AND SWINGSTAGES

(COLUMBIANA, MAHONING, AND TRUMBULL COUNITES)....... $ 31.29 18.36
PAINTER: GROUP 6- TANKS; SANDBLASTING (COLUMBIANA,

MAHONING, AND TRUMBULL COUNITES)......evvuiueeennennn $ 35.27 18.36





PAINTER: GROUP 7- TOWERS; STACKS (COLUMBIANA,
MAHONING, AND TRUMBULL COUNITES).....:eivuueeennnnns $ 32.64

PAINOG555-002 01/01/2025

PAINTER: GROUP 1- CONTAINMENT BUILDER (ADAMS,

HIGHLAND, JACKSON, PIKE & SCIOTO)...vvuvuueernnnnnens $ 33.32
PAINTER: GROUP 2- BRUSH; ROLLER; POWER TOOLS, UNDER

40 FEET (ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO)..$ 35.02
PAINTER: GROUP 3- SAND BLASTING; SPRAY; STEAM

CLEANING; PRESSURE WASHING; EPOXY & TWO COMPONENT
MATERIALS; LEAD ABATEMENT; HAZARDOUS WASTE; TOXIC
MATERIALS; BULK & STORAGE TANKS OF 25,000 GALLON

CAPACITY OR MORE; ELEVATED TANKS (ADAMS, HIGHLAND,

JACKSON, PIKE & SCIOTO) . tvveeenneenneennneenneennnns $ 36.72
PAINTER: GROUP 4- STACKS; BRIDGES (ADAMS,
HIGHLAND, JACKSON, PIKE & SCIOTO).:vuvvenuernneennns $ 40.03

PAINO639-001 05/01/2011
Rates
SIGN PAINTER & ERECTOR FOOTNOTES: A. 7 PAID
HOLIDAYS: NEW YEAR'S DAY; MEMORIAL DAY; JULY 4TH;
LABOR DAY; THANKSGIVING DAY; CHRISTMAS DAY & 1
FLOATING DAY B. VACATION PAY: AFTER 1 YEAR'S
SERVICE - 5 DAYS' PAID VACATION; AFTER 2, BUT LESS
THAN 10 YEARS' SERVICE - 10 DAYS' PAID VACATION;
AFTER 10, BUT LESS THAN 20 YEARS' SERVICE - 15
DAYS' PAID VACATION; AFTER 20 YEARS' SERVICE - 20
DAYS' PAID VACATION C. FUNERAL LEAVE UP TO 3 DAYS
MAXIMUM PAID LEAVE FOR DEATH OF MOTHER, FATHER,
BROTHER, SISTER, SPOUSE, CHILD, MOTHER-IN-LAW,
FATHER-IN-LAW, GRANDPARENT AND INLAW PROVIDED
EMPLOYEE ATTENDS FUNERAL. ... tierereneeeeeeoeonanans $ 20.61

PAINO788-002 06/01/2024
Rates

PAINTER: BRUSH & ROLLER (ASHLAND, CRAWFORD, ERIE,
HANCOCK, HURON, MARION, MORROW, OTTAWA (ALLEN, BAY,

BONO, CATAWBA ISLAND, CLAY CENTER, CURTICE,
DANBURY, EAGLE BEACH, ELLISTON, ELMORE, ERIE,

FISHBACK, GEM BEACH & GENOA), RICHLAND, SANDUSKY,
SENECA & WYANDOT) WINTER REPAINT: BETWEEN

DECEMBER 1 TO MARCH 31 - 90%JR $.50 PER HOUR
SHALL BE ADDED TO THE RATE OF PAY FOR THE
CLASSTIFICATION OF WORK: WHILE WORKING

SWINGSTAGE, BOATSWAIN CHAIR, NEEDLE BEAM AND
HORIZONTAL CABLE. WHILE OPERATING SPRAYGUNS,

18.36

Fringes

21.54

21.54

21.54

21.54

Fringes

3.50

Fringes





SANDBLASTING, COBBLASTING AND HIGH PRESSURE
WATERBLASTING (4000PSI). $1.00 PER HOUR SHALL
BE ADDED TO THE RATE OF PAY FOR THE CLASSIFICATION
OF WORK: FOR THE APPLICATION OF CATALIZED
EPOXY, INCLUDING LATEX EPOXY THAT IS DEEMED
HAZARDOUS, LEAD ABATEMENT, OR FOR WORK OR MATERIAL
WHERE SPECIAL PRECAUTIONS BEYOND NORMAL WORK DUTIES
MUST BE TAKEN. FOR WORKING ON STACKS, TANKS, AND
TOWERS OVER 40 FEET IN HEIGHT.......civiiiiviiennnn $ 29.13
PAINTER: STRUCTURAL STEEL (ASHLAND, CRAWFORD, ERIE,
HANCOCK, HURON, MARION, MORROW, OTTAWA (ALLEN, BAY,
BONO, CATAWBA ISLAND, CLAY CENTER, CURTICE,
DANBURY, EAGLE BEACH, ELLISTON, ELMORE, ERIE,
FISHBACK, GEM BEACH & GENOA), RICHLAND, SANDUSKY,
SENECA & WYANDOT) WINTER REPAINT: BETWEEN

DECEMBER 1 TO MARCH 31 - 90%JR $.50 PER HOUR
SHALL BE ADDED TO THE RATE OF PAY FOR THE
CLASSIFICATION OF WORK: WHILE WORKING

SWINGSTAGE, BOATSWAIN CHAIR, NEEDLE BEAM AND
HORIZONTAL CABLE. WHILE OPERATING SPRAYGUNS,
SANDBLASTING, COBBLASTING AND HIGH PRESSURE
WATERBLASTING (4000PSI). $1.00 PER HOUR SHALL
BE ADDED TO THE RATE OF PAY FOR THE CLASSIFICATION
OF WORK: FOR THE APPLICATION OF CATALIZED
EPOXY, INCLUDING LATEX EPOXY THAT IS DEEMED
HAZARDOUS, LEAD ABATEMENT, OR FOR WORK OR MATERIAL
WHERE SPECIAL PRECAUTIONS BEYOND NORMAL WORK DUTIES
MUST BE TAKEN. FOR WORKING ON STACKS, TANKS, AND
TOWERS OVER 40 FEET IN HEIGHT.......civiiiiiiennnn $ 30.73

PAIN@O813-005 12/01/2008

Rates
PAINTER: BASE RATE (GALLIA, LAWRENCE, MEIGS &
VINTON) ¢ttt et ettt ettt e eeeeeeeeeeeeeeeeaanaaannnnnns $ 24.83
PAINTER: BRIDGES, LOCKS, DAMS & TENSION TOWERS
(GALLIA, LAWRENCE, MEIGS & VINTON)......vvvevenennnn $ 27.83
PAIN©G841-001 07/01/2025
Rates

PAINTERS: GROUP 1- BRUSH, ROLLER & PAPERHANGER

(MEDINA, PORTAGE (SOUTH OF AND INCLUDING OHIO

TURNPIKE), AND SUMMIT (SOUTH OF AND INCLUDING OHIO
TURNPIKE) COUNTIES) v tivt i rnneeenneenneenneennns $ 31.93
PAINTERS: GROUP 2- EPOXY APPLICATION (MEDINA,

PORTAGE (SOUTH OF AND INCLUDING OHIO TURNPIKE), AND

SUMMIT (SOUTH OF AND INCLUDING OHIO TURNPIKE)

COUNTIES) ettt iiiiitinienneennecenneenneennesnneennns $ 32.58
PAINTERS: GROUP 3- SWING SCAFFOLD, BOSUM CHAIR, &

17.52

17.52

Fringes

10.00

10.00

Fringes

18.15

18.15





WINDOW JACK (MEDINA, PORTAGE (SOUTH OF AND

INCLUDING OHIO TURNPIKE), AND SUMMIT (SOUTH OF AND

INCLUDING OHIO TURNPIKE) COUNTIES)......eevvuuennnnnn $ 32.68 18.15
PAINTERS: GROUP 4- SPRAY GUN OPERATOR OF ANY & ALL

COATINGS (MEDINA, PORTAGE (SOUTH OF AND INCLUDING

OHIO TURNPIKE), AND SUMMIT (SOUTH OF AND INCLUDING

OHIO TURNPIKE) COUNTIES)..:viuerinnennnernneennnnnns $ 32.78 18.15
PAINTERS: GROUP 5- SANDBLAST, PAINTING OF

STANDPIPES, ETC. FROM SCAFFOLDS, BRIDGE WORK AND/OR

OPEN STRUCTURAL STEEL, STANDPIPES AND/OR WATER

TOWERS (MEDINA, PORTAGE (SOUTH OF AND INCLUDING

OHIO TURNPIKE), AND SUMMIT (SOUTH OF AND INCLUDING

OHIO TURNPIKE) COUNTIES)..:viuerinnennnernneennnnnns $ 33.18 18.15
PAINTERS: GROUP 6- PUBLIC & COMMERCE

TRANSPORTATION, STEEL OR GALVANIZED, BRIDGES,

TUNNELS & RELATED SUPPORT ITEMS (CONCRETE)

(MEDINA, PORTAGE (SOUTH OF AND INCLUDING OHIO

TURNPIKE), AND SUMMIT (SOUTH OF AND INCLUDING OHIO

TURNPIKE) COUNTIES) v ti vt rnneeenneennennnennnns $ 38.60 18.15
PAINTERS: GROUP 7- SYNTHETIC EXTERIOR, DRYWALL

FINISHER AND/OR TAPER, DRYWALL FINISHER AND

FOLLOW-UP MAN USING AUTOMATIC TOOLS (MEDINA,

PORTAGE (SOUTH OF AND INCLUDING OHIO TURNPIKE), AND

SUMMIT (SOUTH OF AND INCLUDING OHIO TURNPIKE)

COUNTIES) ettt iiii it tennernnecenneenneensesnneennns $ 33.18 18.15

PAINO841-002 07/01/2025
Rates Fringes
PAINTER: BRIDGES; TOWERS, POLES & STACKS;
SANDBLASTING STEEL; STRUCTURAL STEEL & METALIZING
(CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS &
1 $ 33.18 18.15
PAINTER: BRUSH & ROLLER (CARROLL, COSHOCTON,
HOLMES, STARK, TUSCARAWAS & WAYNE).......cvvvveennnn $ 31.93 18.15
PAINTER: SPRAY; TANK INTERIOR & EXTERIOR (CARROLL,
COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE)....... $ 32.78 18.15

PAIN1020-002 07/01/2025
Rates Fringes
PAINTER: BRUSH & ROLLER (ALLEN, AUGLAIZE,
CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, AND WILLIAMS
COUNTIES) ALL SURFACES 40 FT. OR OVER WHERE
MATERIAL IS APPLIED TO OR LABOR PERFORMED ON, ABOVE
GROUND LEVEL (EXTERIOR), FLOOR LEVEL (INTERIOR) -
$.50 PREMIUM APPLYING COAL TAR PRODUCTS - $1.00
PREMIUM. ittt itii ittt tneesesesesessssssnsnsnsnns $ 27.59 18.54
PAINTER: DRYWALL FINISHING & TAPING (ALLEN,





AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN,
MERCER, PAULDING, PUTNAM, SHELBY, VAN WERT, AND
WILLIAMS COUNTIES): LL SURFACES 40 FT. OR OVER
WHERE MATERIAL IS APPLIED TO OR LABOR PERFORMED ON,
ABOVE GROUND LEVEL (EXTERIOR), FLOOR LEVEL
(INTERIOR) - $.50 PREMIUM APPLYING COAL TAR
PRODUCTS - $1.00 PREMIUM.....tvvitrineenneennnennnns $ 28.34
PAINTER: LEAD ABATEMENT (ALLEN, AUGLAIZE,
CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, AND WILLIAMS
COUNTIES) ALL SURFACES 40 FT. OR OVER WHERE
MATERIAL IS APPLIED TO OR LABOR PERFORMED ON, ABOVE
GROUND LEVEL (EXTERIOR), FLOOR LEVEL (INTERIOR) -
$.50 PREMIUM APPLYING COAL TAR PRODUCTS - $1.00
PREMIUM. « vttt ittt i iiianneeeeennneneeennnnnns $ 29.34
PAINTER: SPRAY, SANDBLASTING PRESSURE CLEANING, &
REFINERY (ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE,
HARDIN, LOGAN, MERCER, PAULDING, PUTNAM, SHELBY,
VAN WERT, AND WILLIAMS COUNTIES) ALL SURFACES 40
FT. OR OVER WHERE MATERIAL IS APPLIED TO OR LABOR
PERFORMED ON, ABOVE GROUND LEVEL (EXTERIOR), FLOOR
LEVEL (INTERIOR) - $.50 PREMIUM APPLYING COAL
TAR PRODUCTS - $1.00 PREMIUM......cvvuiinnennnennnns $ 28.34
PAINTER: SWING STAGE, CHAIR, SPIDERS, & CHERRY
PICKERS (ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE,
HARDIN, LOGAN, MERCER, PAULDING, PUTNAM, SHELBY,
VAN WERT, AND WILLIAMS COUNTIES) ALL SURFACES 40
FT. OR OVER WHERE MATERIAL IS APPLIED TO OR LABOR
PERFORMED ON, ABOVE GROUND LEVEL (EXTERIOR), FLOOR
LEVEL (INTERIOR) - $.50 PREMIUM APPLYING COAL
TAR PRODUCTS - $1.00 PREMIUM......cvvutinuennnennnns $ 27.84
PAINTER: WALLCOVERINGS (ALLEN, AUGLAIZE, CHAMPAIGN,
DEFIANCE, HARDIN, LOGAN, MERCER, PAULDING, PUTNAM,
SHELBY, VAN WERT, AND WILLIAMS COUNTIES) ALL
SURFACES 40 FT. OR OVER WHERE MATERIAL IS APPLIED
TO OR LABOR PERFORMED ON, ABOVE GROUND LEVEL
(EXTERIOR), FLOOR LEVEL (INTERIOR) - $.50 PREMIUM
APPLYING COAL TAR PRODUCTS - $1.00 PREMIUM........ $ 28.34

PAIN1275-002 ©5/01/2025
Rates

PAINTER: BRIDGES (DELAWARE, FAIRFIELD, FAYETTE,

FRANKLIN, MADISON, PICKAWAY, ROSS & UNION)......... $ 37.26
PAINTER: BRUSH; ROLLER (DELAWARE, FAIRFIELD,

FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS &
LU0 ) $ 30.20
PAINTER: SANDBLASTING; STEAMCLEANING; WATERBLASTING

(3500 PSI OR OVER)& HAZARDOUS WORK (DELAWARE,

FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY,

18.54

18.54

18.54

18.54

18.54

Fringes

15.16

15.16





ROSS & UNION) .t vivieieennoeeesonnnnsssonnnnssoonnans $ 32.35 15.16
PAINTER: SPRAY (DELAWARE, FAIRFIELD, FAYETTE,

FRANKLIN, MADISON, PICKAWAY, ROSS & UNION)......... $ 32.15 15.16
PAINTER: STACKS; TANKS; & TOWERS (DELAWARE,

FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY,

ROSS & UNION) .. iie it innneetennnneesennnneeannnns $ 34.46 15.16
PAINTER: STRUCTURAL STEEL & SWING STAGE (DELAWARE,

FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY,

ROSS & UNION) .t vviiieenneeessonsnnsssononnssoonnans $ 30.50 15.16

PLAS©109-001 06/01/2025

Rates Fringes
PLASTERER (MEDINA, PORTAGE, STARK, AND SUMMIT
COUNTIES ) et tteeieeeeeeeeeeeeeneeeeneensaananannnns $ 33.00 23.83
PLAS©109-003 06/01/2025
Rates Fringes
PLASTERER (CARROLL, HOLMES, TUSCARAWAS, AND WAYNE
COUNTIES ) .t ttteeieeeeeeeeeeeeeneeeeneeanasnanannnns $ 33.00 23.83
PLAS©132-002 07/01/2025
Rates Fringes
PLASTERER (BROWN, BUTLER, CLERMONT, HAMILTON,
HIGHLAND, WARREN COUNTIES).....vvtrrrrrernnnnnnnnnnn $ 31.35 17.65
PLAS@404-002 05/01/2018
Rates Fringes
PLASTERER (ASHTABULA, CUYAHOGA, GEAUGA, AND LAKE
COUNTIES ) .t ettteieeeeeeeeeneeeeeeeeneeasaenanannnns $ 29.63 17.11
PLAS@404-003 05/01/2018
Rates Fringes
PLASTERER (LORAIN COUNTY) .. iitiinnnneennnnnneennns $ 28.86 17.11
PLAS0526-022 ©05/01/2018
Rates Fringes
PLASTERER (COLUMBIANA, MAHONING, AND TRUMBULL
COUNTIES ) it ttieettennnnetennnaneeesnnnneenennnnans $ 28.86 17.11
PLAS0526-023 05/01/2018
Rates Fringes

PLASTERER (BELMONT, HARRISON, AND JEFFERSON
COUNTIES )ttt ttieettttnaneennnnneessnnnneesennnnans $ 28.21 17.11





PLAS0886-001 07/01/2025

Rates Fringes
PLASTERER (FULTON, HANCOCK, HENRY, LUCAS, PUTNAM,
AND WOOD COUNTIES) ..t iviiinetrnnnnneneennnneenennnns $ 36.65 25.60
PLAS0886-003 07/01/2025
Rates Fringes
PLASTERER (DEFIANCE, ERIE, HURON, OTTAWA, PAULDING,
SANDUSKY, AND SENECA) ... et iviiinetrnnnnneeeennnnnns $ 36.65 25.60
PLAS0886-004 ©7/01/2025
Rates Fringes
PLASTERER (ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER,
AND VAN WERT) it iii ittt iiiiie et itinnnetennnnsennnnnns $ 35.29 23.07
PLUMOO42-002 07/01/2025
Rates Fringes
PLUMBER, PIPEFITTER, STEAMFITTER (ASHLAND,
CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW,
RICHLAND & WYANDOT ) it v ittt ettt eeeeeenennaannnnnnns $ 43.02 26.45
PLUM@O50-002 06/30/2025
Rates Fringes
PLUMBER, PIPEFITTER, STEAMFITTER (DEFIANCE, FULTON,
HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING, PUTNAM,
SANDUSKY, SENECA, WILLIAMS & WOOD)....vuvueeennnnnnns $ 51.00 32.56
PLUMOO55-003 05/05/2025
Rates Fringes
PLUMBER (ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA
(N. OF RTE. #18 & SMITH ROAD) & SUMMIT (N. OF RTE.
#303, INCLUDING THE CORPORATE LIMITS OF THE CITY OF
HUDSON) ) e vttt tiie it iiee et ennnaetennnnneesennnnans $ 44.86 30.03
PLUMOO83-001 07/01/2023
Rates Fringes
PLUMBER AND STEAMFITTER (BELMONT & MONROE (NORTH OF
RTE. #78) ) ittt ittt iiiiiatttennnnecnnnnns $ 35.94 37.35

PLUMOO94-002 05/01/2025
Rates Fringes





PLUMBER/PIPEFITTER (CARROLL (NORTHEN HALF), STARK,
AND WAYNE COUNTIES) ... ivuuttinnnnnereennnneennnnnns $ 47.48

PLUMO120-002 05/01/2025

Rates
PIPEFITTER (ASHTABULA, CUYAHOGA, GEAUGA, LAKE,
LORAIN (THE C.E.I. POWER HOUSE IN AVON LAKE),
MEDINA (N. OF RTE. #18) & SUMMIT (N. OF #303))...... $ 49.17
PLUMO162-002 06/01/2024
Rates
PLUMBER, PIPEFITTER, STEAMFITTER (CHAMPAIGN, CLARK,
CLINTON, DARKE, FAYETTE, GREENE, MIAMI, MONTGOMERY
& PREBLE) . vviiiineeeeneennnnnnonnnnsnnnnsannnsnnnss $ 43.05
PLUMO168-002 ©6/01/2025
Rates
PLUMBER/PIPEFITTER (MEIGS, MONROE (SOUTH OF RTE.
#78), MORGAN (SOUTH OF RTE. #78) & WASHINGTON)..... $ 40.92
PLUMO189-002 0©6/01/2025
Rates
PLUMBER, PIPEFITTER, STEAMFITTER (DELAWARE,
FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION, PERRY, PICKAWAY, ROSS & UNION).....ccueuun.. $ 53.00
PLUMB219-002 06/01/2025
Rates
PLUMBER AND STEAMFITTER (MEDINA (RTE. #18 FROM
EASTERN EDGE OF MEDINA CO., WEST TO EASTERN
CORPORATE LIMITS OF THE CITY OF MEDINA, & ON THE
COUNTY ROAD FROM THE WEST CORPORATE LIMITS OF
MEDINA RUNNING DUE WEST TO AND THROUGH COMMUNITY OF
RISLEY TO THE WESTERN EDGE OF MEDINA COUNTY - ALL
TERRITORY SOUTH OF THIS LINE), PORTAGE, AND SUMMIT
(S. OF RTE. #303) COUNTIES). ... evtreerrenennnnnnnnnn $ 46.87
PLUM@G392-002 06/01/2025
Rates
PLUMBER/PIPEFITTER (BROWN, BUTLER, CLERMONT,
HAMILTON & WARREN) . .t vttt i it ittt ittt eeeneeaannannnn $ 43.30

PLUM@396-001 06/01/2025

27.14

Fringes

28.55

Fringes

27.18

Fringes

37.20

Fringes

27.59

Fringes

28.39

Fringes

27.40





Rates
PLUMBER/PIPEFITTER (COLUMBIANA (EXCLUDING
WASHINGTON & YELLOW CREEK TOWNSHIPS & LIVERPOOL
TWP. - SECS. 35 & 36 - WEST OF COUNTY ROAD #427),
MAHONING AND TRUMBULL COUNTIES)...eeeeeeeeenonennnnn $ 40.55

PLUM@O495-002 06/01/2025
Rates

PLUMBER, PIPEFITTER, STEAMFITTER (CARROLL (ROSE,
MONROE, UNION, LEE, ORANGE, PERRY & LOUDON
TOWNSHIPS), COLUMBIANA (WASHINGTON & YELLOW CREEK
TOWNSHIPS & LIVERPOOL TOWNSHIP, SECS. 35 & 36, WEST
OF COUNTY RD. #427), COSHOCTON, GUERNSEY, HARRISON,
HOLMES, JEFFERSON, MORGAN (SOUTH TO STATE RTE. #78
& FROM MCCONNELSVILLE WEST ON STATE RTE. #37 TO THE

PERRY COUNTY LINE), MUSKINGUM, NOBLE, AND
TUSCARAWAS COUNTIES) .t vttt e renenneenenesssasnssnns $ 39.32

PLUMB577-002 06/01/2025
Rates
PLUMBER, PIPEFITTER, STEAMFITTER (ADAMS, ATHENS,
GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE, SCIOTO &
VINTON) ¢ ettt ettt ettt e eeeeeeeeeeeaeeeeeaneaannnnnns $ 42.65

PLUMO776-002 07/01/2025
Rates
PLUMBER, PIPEFITTER, STEAMFITTER (ALLEN, AUGLAIZE,
HARDIN, LOGAN, MERCER, SHELBY AND VAN WERT
COUNTIES ) et ttteeeteenneonenssosesssosssssssssssnssns $ 42.76

TEAMO377-003 05/01/2025
Rates
TRUCK DRIVER: GROUP 1- ASPHALT DISTRIBUTOR; BATCH;
4- WHEEL SERVICE; 4-WHEEL DUMP; OIL DISTRIBUTOR &
TANDEM (STATEWIDE, EXCEPT CUYAHOGA, GEAUGA &

TRUCK DRIVER: GROUP 2- TRACTOR-TRAILER COMBINATION:
FUEL; POLE TRAILER; READY MIX; SEMI-TRACTOR; &
ASPHALT OIL SPRAYBAR MAN WHEN OPERATED FROM CAB; 5
AXLES & OVER; BELLY DUMP; END DUMP; ARTICULATED
DUMP; HEAVY DUTY EQUIPMENT; LOW BOY; & TRUCK
MECHANIC (STATEWIDE, EXCEPT CUYAHOGA, GEAUGA &

TEAMO436-002 ©5/01/2025

Fringes

29.25

Fringes

37.60

Fringes

28.56

Fringes

30.81

Fringes

18.85

18.85





TRUCK DRIVER: GROUP 1- STRAIGHT & DUMP, STRAIGHT

FUEL (CUYAHOGA, GEAUGA & LAKE) .. vt viiirinnennnnn. $ 34.92
TRUCK DRIVER: GROUP 2- SEMI FUEL, SEMI TRACTOR,

EUCLIDS, DARTS, TANK, ASPHALT SPREADERS, LOW BOYS,
CARRY-ALL, TOURNA-ROCKERS, HI-LIFTS, EXTRA LONG

TRAILERS, SEMI-POLE TRAILERS, DOUBLE HOOK-UP

TRACTOR TRAILERS INCLUDING TEAM TRACK & RAILROAD

SIDING, SEMI-TRACTOR & TRI-AXLE TRAILER, TANDEM

TRACTOR & TANDEM TRAILER, TAG ALONG TRAILER,

EXPANDABLE TRAILER OR TOWING REQUIRING ROAD

PERMITS, READY-MIX (AGITATOR OR NON-AGITATOR), BULK
CONCRETE DRIVER, DRY BATCH TRUCK, ARTICULATED END

DUMP  (CUYAHOGA, GEAUGA & LAKE). ... viutiiuevnneennns $ 35.73

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts subject to
the Davis-Bacon Act that were awarded on or between January 1,

2015 and January 29, 2022, and that have not been renewed or

extended on or after January 30, 2022. Executive Order 13658 does

not apply to contracts subject only to the Davis-Bacon Related Acts
regardless of when they were awarded. If a contract is subject to
Executive Order 13658, the contractor must pay all covered workers at
least $13.65 per hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing on the
contract from May 11, 2026, through December 31, 2026. The applicable
Executive Order minimum wage rate will be adjusted annually.

Fringes

19.30

19.30





Additional information on contractor requirements and worker
protections under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
ruemngymtnt Lo mnUTyAVG """, ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-0H-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024





in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The """"sy"""" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The """"SA"""" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:





a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative





Review Board (formerly the Wage Appeals Board). Write to:
Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210.

END OF GENERAL DECISION"
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Sample - CERTIFICATE OF INSURANCE FORM

Contractor shall have this form executed by the appropriate Insurance Broker(s) and return it to the Southern Ohio Cleanup Company LLC (SOCCo) Contracts Administrator prior to the commencement of work.  Electronic Certification, in lieu of this form, that evidences that the insurance coverage required by this forum and Part III to the Contract is in place, may be accepted at the discretion of SOCCo.



		CERTIFICATE OF LIABILITY INSURANCE

		DATE (MM/DD/YYYY)





		PRODUCER

(Name of Contractor’s Insurance Broker or Agent)

123 Street

City, State  00000

		THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER.  THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.



		

		INSURERS AFFORDING COVERAGE

		NAIC #



		INSURED

(Contractor)

123 Street

City, State  00000

		INSURER A:  

		



		

		INSURER B:  

		



		

		INSURER C:  

		



		

		INSURER D:  

		



		

		INSURER E:  

		



		 COVERAGES



		THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.



		INSR LTR

		ADD’L INSRD

		TYPE OF INSURANCE

		POLICY NUMBER

		POLICY EFFECTIVE (MM/DD/YY)

		POLICY EXPIRATION (MM/DD/YY)

		LIMITS



		

		

		GENERAL LIABILITY

		

		

		

		EACH OCCURRENCE

		$1,000,000



		

		

		[bookmark: Check1]|X|

		COMMERCIAL GENERAL LIABILITY

		

		

		

		DAMAGE TO RENTED 

		$



		

		

		|_|

		|_|

		CLAIMS MADE

		|X|

		OCCUR

		

		

		

		PREMISES (Ea occurrence)

		



		

		

		[bookmark: Check2]|_|

		

		

		

		

		MED EXP (Any one person)

		$



		

		

		|_|

		

		

		

		

		PERSONAL & ADV INJURY

		$1,000,000



		

		

		GEN’L AGGREGATE LIMIT APPLIES PER:

		

		

		

		GENERAL AGGREGATE

		$2,000,000



		

		

		|_|

		POLICY

		|_|

		PRO-JECT

		|_|

		LOC

		

		

		

		PRODUCTS – COMP/OP AGG

		$2,000,000



		

		

		AUTOMOBILE LIABILITY

		

		

		

		COMBINED SINGLE LIMIT

(Ea accident)

		$1,000,000



		

		

		|_|

		ANY AUTO

		

		

		

		

		



		

		

		

		

		

		

		

		

		



		

		

		|X|

		ALL OWNED AUTOS

		

		

		

		BODILY INJURY

(Per person)

		$



		

		

		

		

		

		

		

		

		



		

		

		|_|

		SCHEDULED AUTOS

		

		

		

		

		



		

		

		

		

		

		

		

		BODILY INJURY

(Per accident)

		$



		

		

		|X|

		HIRED AUTOS

		

		

		

		

		



		

		

		

		

		

		

		

		

		



		

		

		|X|

		NON-OWNED AUTOS

		

		

		

		PROPERTY DAMAGE

(Per accident)

		$



		

		

		

		

		

		

		

		

		



		

		

		|_|

		

		

		

		

		

		



		

		

		GARAGE LIABILITY

		

		

		

		AUTO ONLY – EA ACCIDENT

		$



		

		

		|_|

		ANY AUTO

		

		

		

		OTHER THAN

AUTO ONLY:

		EA ACC

		$



		

		

		|_|

		

		

		

		

		

		AGG

		$



		

		

		EXCESS/UMBRELLA LIABILITY

		

		

		

		EACH OCCURRENCE

		$4,000,000



		

		

		|_|

		OCCUR

		|_|

		CLAIMS MADE

		

		

		

		AGGREGATE

		$



		

		

		

		

		

		

		

		

		$



		

		

		|_|

		DEDUCTIBLE

		

		

		

		

		

		$



		

		

		|_|

		RETENTION

		$

		

		

		

		

		$



		

		WORKERS COMPENSATION AND
EMPLOYERS’ LIABILITY

		

		

		

		|_|

		WC STATU-TORY LIMITS

		|_|

		OTH-ER

		



		

		ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICE/MEMBER EXCLUDED?    Y/N |_|

		

		

		

		E.L. EACH ACCIDENT

		$1,000,000



		

		



		

		

		

		E.L. DISEASE – EA EMPLOYEE

		$1,000,000



		

		If yes, describe under SPECIAL PROVISIONS below



		

		

		

		E.L. DISEASE – POLICY LIMIT

		$1,000,000



		

		EQUIPMENT FLOATER INSURANCE 
(TOOLS AND EQUIPMENT INSURANCE)

		

		

		

		EACH INCIDENCE OF DAMAGE OR LOSS

		REPLACEMENT



		

		

		

		

		

		

		



		

		

		

		

		

		

		



		

		

		

		

		

		

		



		DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

Contract Number _________.  The insurer will provide Southern Ohio Cleanup Company LLC with a 30 day notice prior to cancellation or restrictive modification of the policies.  Waivers of subrogation, in favor of the U.S. Department of Energy and the certificate holder, are in force.  The U.S. Department of Energy and its employees and Southern Ohio Cleanup Company LLC and their members, managers, officers, directors and employees, are named as additional insureds. 



		CERTIFICATE HOLDER

		CANCELLATION



		Southern Ohio Cleanup Company LLC 

PO Box 368

3930 US Route 23 South

Piketon OH 45661

		SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.



		

		AUTHORIZED REPRESENTATIVE













IMPORTANT



If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).



If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).



Note that the Certificate of Insurance must include the following:

1. Reference the contract number (to be provided by the contract administrator).

2. Identify Southern Ohio Cleanup Company LLC as the certificate holder (should already be completed). 

3. Indicate that your firm has the required Worker’s Compensation insurance.

4. As called for in the provision located in Section H, Special provision H.24, Required Insurance, Paragraph (i), the Certificate must:

a. state that not less than thirty days written notice will be given to Southern Ohio Cleanup Company LLC  prior to cancellation or restrictive modification of the policies; 

b. state that waivers of subrogation, in favor of the U.S. Department of Energy and the certificate holder, are in force; and 

c. specifically name the U.S. Department of Energy and its employees and Southern Ohio Cleanup Company LLC and its members, managers, officers, directors and employees, as additional insureds. 





DISCLAIMER



The Certificate of Insurance on the previous page does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.
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CONTRACT BACKCHARGE AGREEMENT

		DATE

		CONTRACT NO.

		BACKCHARGE NO.

		CONTRACTOR



		

		

		

		



		CONTRACT TITLE



		



		I. DESCRIPTION OF BACKCHARGE WORK (If additional space is required, attach a separate sheet.)

		



		



		



		II. PRICING BASIS (Check applicable basis.)

		



		[bookmark: Check5]|_|   Agreed lump sum price of 

		

		



		OR



		|_|    Actual incurred costs plus mark-up in accordance with the TERMS AND CONDITIONS in Section III, below.





		III. TERMS AND CONDITIONS (If additional space is required, attach a separate sheet.)

		



		1. Labor shall be charged at actual cost, including all applicable Taxes, Insurance, Travel and Subsistence, and other applicable Fringe Benefits, plus:

		

		%

		



		

		

		

		



		2. Equipment shall be charged at established rates for Company or Owner equipment or at actual rates paid for hired units, plus:

		

		%

		



		

		

		

		



		3. Materials shall be charged at actual cost, plus:

		

		%

		



		



		4. Subcontracts shall be charged at actual cost, plus:

		

		%

		



		



		IV. CONTRACTOR AUTHORIZATION TO PROCEED

We _______________, require and request, or understand and agree, that Company is able to perform, or cause to be performed, the work described in the DESCRIPTION OF BACKCHARGE WORK section above, and that we shall compensate Company in accordance with the rates, prices, terms and conditions set forth herein.

		



		CONTRACTOR (Signature)

		TITLE

		DATE



		

		

		



		V. FINAL BACKCHARGE VALUE

Company has performed, or caused to be performed, the work described herein and, in doing so, has incurred costs in the total amount of ___________ (as detailed in the supporting documentation) which shall be backcharged to the above named Contractor.

		



		CONTRACTOR (Signature)

		TITLE

		DATE



		

		

		



		COMPANY (Signature)

		TITLE

		DATE
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PAY ITEM SCHEDULE INVOICE



Contractor:	                      (1)                          	Invoice Number:              (2)            

Contract Title:	                      (1)                          	Invoice Date:              (3)            

Contract No:	                      (1)                          	For Period Ending:              (4)            



		

		

		

		

		WORK COMPLETED

		



		Pay

Item

		WORK PLAN

PAY ITEM DESCRIPTION

		Contract

Value

		Percent

Complete

		Prior

Period

		Current

Period

		Job to 

Date

		Comments



		(5)

		(6)

		(7)

		(8)

		(9)

		(10)

		(11)

		(12)



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		ORIGINAL CONTRACT VALUE:

		

		

		

		

		

		



		

		To Item AA@ on Pay Item Invoice Summary

		

		

		

		

		



		

		

		

		

		

		

		



		CHANGE ORDER SUMMARY

		

		

		

		

		

		



		(5)

		(6)

		(7)

		(8)

		(9)

		(10)

		(11)

		(12)



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		



		

		NET BY CHANGE ORDERS:

		

		

		TOTAL JOB TO DATE:

		

		



		

		To “Change Order Summary” on

Pay Item Invoice Summary

		

		

		To Item “D” on Pay Item Invoice Summary
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PAY ITEM SCHEDULE INVOICE INSTRUCTIONS



 The Contractor shall complete the following items on the Pay Item Schedule Invoice:



1.	Indicate the Contractor name, the contract number, and title.



2	Enter the invoice number.  Each invoice is given a sequential number beginning with (1) for each subcontract.



3.	Enter the current date.



4.	Enter the cutoff date for the invoiced work.



5.	Enter the Pay Item Number from the Pay Item Schedule Description.  Each item is numbered sequentially beginning with (1).  Contract Change Orders are added to the list during performance of the contract as needed.



6.	Enter the Work Plan Pay Item Description from the Pay Item Schedule Description.  A Contract Change Order utilizes a new and separate Pay Item number and is entered and tracked as a separate pay item when the change is a new scope of work.  



7.	Enter the Contract Value of the Pay Item from the approved Pay Item Schedule. 



8.	Enter the Percent Complete which represents only the work completed during this billing period.  The Percent Complete represents the percentage physical completion of the work described in the Detailed Pay Item Description section, found in the Pay Item Schedule Description, Attachment 2.  



9.	Enter the Work Completed Prior Period, which is the dollar value of the Work Completed Current Period from the previous approved invoice.



10.	Enter the Work Completed Current Period, which is the dollar value of the work during the current period obtained by multiplying the Percent Complete times the Contract Value of the item.



11.	Enter the Work Completed Job to Date, which is the dollar value found by totaling the Work Completed Prior Period and the Work Completed Current Period.



12.	Enter any applicable comments.



image1.png

_omn” N

N\

Southern Ohio Cleanup Company LLC







		[image: ]

		Attachment J-28



Contract Number:_____________________









		PAY ITEM INVOICE SUMMARY



		

		Contractor:

Contract Title:

Contract No:

		               (1)                            

               (1)                            

               (1)                            

		

		Invoice No:

Date:

For Period Ending:

		        (2)       

        (3)                     ____ (4)      

		



		A.	ORIGINAL CONTRACT VALUE:

		$       (5)      

		

		

		

		

		

		



		B.	NET CHANGE BY CHANGE ORDERS

		$       (6)      

		

		Change Orders approved

		ADDITIONS

		DEDUCTIONS

		



		C.	CONTRACT SUM TO DATE 

(Line A+/-B)

		$       (7)      

		

		(13)

		TOTAL

		

		

		



		D.	TOTAL COMPLETED TO DATE

		$       (8)      

		

		Approved this Period

		

		

		



		(From column XX Pay Item Schedule

		

		

		Number

		Date Approved

		

		

		



		E.	RETAINAGE

		$       (9)      

		

		

		

		

		

		



		10% of Completed Work

		

		

		

		(14)

		

		

		



		F.	TOTAL EARNED LESS RETAINAGE

(Line D less Line E)

		$      (10)     

		

		

		

		

		

		



		



		



		



		



		



		



		



		





		G.	PREVIOUS AMOUNT PAID

		$      (11)     

		

		TOTALS       (15)

		

		

		



		H.	CURRENT PAYMENT DUE

(Line F less Line G)

		 $     (12)     

		

		Net Change by Change Orders		

		(16)

		



		

		

		

		

		

		

		

		



		

		

		

		PERCENT COMPLETE:             (17)

		

		



		I hereby certify, to the best of my knowledge and belief, that   

1) The amounts requested are only for performance in accordance with the specifications, term, and conditions of the subcontract;

2) Payments to subcontractors and suppliers have been made from previous payments received under the subcontract, and timely

payments will be made from the proceeds of the payment covered by this certification, in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code; and 

3) This request for progress payments does not include any amounts which SOCCo intends to withhold or retain from a Seller or supplier in accordance with the terms and conditions of the subcontract.



Contractor Signature for Submittal:		                                                        (18)	          

Contractor's Authorized Representative	Date

		





		SOCCo Signatures for Approval:

		(SOCCo USE ONLY)

		



		

                                                           (19)         

Contract Administrator



_______________________________ 

Date

		

                                                           (20)  

CTR



_________________________________

Date

		

                                                                      (21)     

Project Manager



 ______________________________________

Date
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Contract Number:______________________









		PAY ITEM INVOICE SUMMARY INSTRUCTIONS







Contractor completes the following items on Pay Item Schedule Invoice Summary:



1.	Indicates the Contractor name, title, and number.



2.	Enter the invoice number.  Each invoice is given a sequential number beginning with (1) for each contract.



3.	Enter current date.



4.	Enter the cutoff date for the invoiced work.



5.	Enter the original contract value, which is the dollar value obtained by combining the sum of all pay item contract Values excluding change orders.



6.	Enter the change order value which is the dollar value of all change orders.



7.	Enter the sum of the original contract value and the additional cost of the change order.  If the change order is a deduction, enter the difference of A and B.



8.	Enter the total completed to date, which is the dollar value obtained by totaling all entries in the work completed job to date column from the Pay Item Schedule Invoice sheets.  All pay items, including contract change orders are added for this total.



9.	Enter the job to date retainage value, calculated by subtracting the completed work retainage fraction times the total completed to date.



10.	Enter the total earned less retainage, calculated by subtracting the completed work retainage from the total completed to date.



11.	Enter the previous amount paid to the contractor.



12.	Enter the current payment due contractor, calculated by subtracting the previous amount paid from the total earned less retainage.



13.	Enter the change order addition or deduction totals previously approved by SOCCo.



14.	Enter the change order addition or deduction by sequentially listing the change orders for this period beginning with the Number 1, enter the date the change order was approved, and the amount of the addition/deduction.





15.	Enter the total additions/deductions by adding /subtracting the change orders previously approved by SOCCo and the change orders approved this period.



16.	Enter the net change by change orders by subtracting the total deductions from the total additions.



17.	Enter the percent complete, determined by dividing the total completed to date by the contract sum to date.



18.	Contractor Project Manager signs and dates upon submittal of invoice.



The following is performed by SOCCo upon review and approval of the Contractor's invoice:



19.	SOCCo Contract Administrator signs and dates.



20.	SOCCo CTR signs and dates.



21.	SOCCo Project Manager signs and dates.
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Ports FBP Fire Protection

SECTION 01066
FIRE PROTECTION
1.0 General

1.1 The contractor’s fire protection measures shall comply with the National Fire Protection
Association (NFPA) Standards and Guidelines, International Code Council (ICC)
International/Ohio Fire Code (OFC), and Occupational Safety and Health Administration (OSHA)
regulations as applicable. This includes, but is not limited to NFPA 241 Safeguarding Building
Construction and Demolition Operations. '

12 The contractor shall furnish and properly maintain sufficient fire extinguishers to protect
construction, plant equipment, vehicles, heavy equipment, and facilities from construction-related
fire hazards, All contractors’ extinguishing equipment will be randomly inspected by FBP Fire
Protection Group. Such fire equipment shall be readily available and clearly visible at each Work
site. Fire extinguisher compliance can be achieved by following NFPA 10 Standard for Portable
Fire Extinguishers and OSHA 1910.157 Fire Extinguishers.

2.0 Reporting and Extingunishing Fires

2.1  inthe event of a fire, FBP’s Fire Services has a cadre of equipment and personnel for response to
emergencies on site. This response may be summoned by reporting the emergency as per provided
training and instructions. All emergencies shall be reported immediately as described in site
training,

2.1.1  Notify FBP Fire Services of any fires, which occur on site even if the fire has been
extinguished.

2.1.2  Notify FBP Fire Services after using any of the plants fire protection equipment,
including fire extinguishers.

2.1.3  Notify FBP Fire Services after using any of the plants or contractor’s fire protection
equipment.

2.1.4  The contractor shall provide FM/UL approved fire extinguishers of the appropriate type
for the work anticipated and ensure all employees are trained as to their proper use. Fire
extinguishers shall be positioned within 75 feet of a work area and be visible and readily
accessible. The contractor shall properly maintain, inspect, and test its fire extinguishers.
While on site fire extinguishers shall have attached monthly inspection record tags (XP4-
S8-FS 6107) or equivalent. Contractor shall ensure portable fire extingnishers each
receive an annual maintenance check, Contractor shall record date of annual check and

‘retain this record for one year or life of shell whichever is less. Stored pressure
extinguishers do not require one year annual inspections.

22 Additional Fire Protection precautionary measures may be required; this wili be addressed on an
as needed task specific bases.

CAUTION:
NEVER HANG AN EMPTY OR USED EXTINGUISHER
BACK ON THE BRACKET
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3.0 Hot Work

Cutting and welding, or any hot work operations that uses open flames or produces sparks shalt be
performed in compliance with NFPA 51B, Standard for Fire Prevention During Welding, Cutting, and
Other Hot Work. Hot work must be performed

3.1 The contractor shall ensure that workers performing hot work are {rained and qualified to perform
hot work operations. The workers shall have the proper personal protective equipment (PPE) to
minimize the potential for ignition, burning, trapping hot sparks, and electric shock.

32 The contractor shall ensure that the hot work is performed in an approved hot work area or when
performed outside of an approved hot work area will require a hot work permit. Permits shall be
obtained prior to starting hot work operations.

3.3 Fire extingnishers shall be readily available as described in hot work requirements.

34 Fire watch training is required for hot work. The fire watch shall be maintained by a qualified
individual with FBP training per FBP procedure requirements (Appendix 1 of Attachment F-13).

4.0 Compressed Gas Cylinders

4.1 Compressed gas cylinders shall be secured (with a chain or rope) in an upright position and in
fixed, portable racks or carts at all times. Cylinder valves shall be closed and valve caps in place
whenever cylinders are in storage, in transit, not in use, or when regulator is not in place.

42 " All oxyacetylene or other fuel gas-oxygen combinations used in cutting or welding equipment
shall have reverse flow check valves installed between the torch and hoses. These check valves,
also known as flash back protection shall be provided by an approved device that will prevent
flame from passing into the fuel gas system.

4.3 = Storage of compressed gas cylinders shall be compliant with NFPA 55, Compressed Gases and
Cryogenic Fluids Code.

4.4 Location of storage areas for compressed gas cylinders will be approved by FBP Fire Services
through the Contract Technical Representative (CTR)prior to use.

4.5 Prior to bringing compressed gas cylinders onto the site, approval of FBP Fire Services through
the CTR is required.

5.0 Flammable Liquids and Combustible Liquids

5.1 The storage, dispensing and use of flammable and combustible liquid shall be done in accordance
with NFPA 30, Flammable and Combustible Liguids Code.

52 Tank vehicles used for transporting flammable and combustible liquids on the PORTS site must
meet the requirements of NFPA 385, Standard for Tank Vehicles for Flammable and Combustible
Liquids. “A tank vehicle transporting a flammable or combustible liquid in interstate service shall
be considered to be in compliance with this standard while it is in interstate service if it meets the
requirements of the U.S. Department of Transportation in Title 49, Code of Federal Regulations,
Parts 171-179.

53 EBP Fire Protection Engineering shall approve flammable and combustible liquid storage areas,
including requests for additions and/or changes to flammable and combustible liquid storage areas.
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The contractor shall ensure flammable and combustible storage cabinets meet the requirements of
NFPA 30.9.5 Flammable Liquids Storage Cabinets.
e  The contractor shall ensure storage cabinets are marked in conspicuous lettering:
FLAMMABLE-KEEP FIRE AWAY.
*  Storage cabinets are not required to be vented. If storage cabinets are not
vented, ensure manufacturer approved sealed vent bungs are in place and secure.
If necessary to vent a flammable storage cabinet, contact FBP Fire Protection
Engineering for approval and direction for proper venting.

Unless approved by FBP Fire Protection Engineering, the contractor shall ensure flammable and
combustible liquid storage cabinets located in Process Buildings (X-326, X-330 and X-333) are
not placed within 20 feet of the following;
s Lube oil pits
Process electrical transformers containing PCB’s
PCB storage tanks
Emergency diesel generators and associated fuel oil tanks
Lube oil piping that could be impacted by vehicular traffic
s  Hydraulic equipment
Unless approved by FBP Fire Protection Engineering, the contractor shall not store flammable and
combustible liquid storage cabinets in the following areas:
s Office areas
Fixed weld shops
Basements
Battery rooms
Track alleys
Tunnels
Emergency egress paths
* Smoking areas
The contractor shall minimize storage of incidental materials such as rags, paint brushes,
procedures, etc. in flammable and combustible liguid storage cabinets.

The contractor shall ensure containers (safety cans) used for handling, storage and transferring of
flammable and combustible liquids are UL Listed and/or FM approved. The contractor shall
ensure safety cans have manufacturer’s wire mesh flame arrestor installed in pour spout. The
contractor shall ensure safety cans are properly labeled with product name. The contractor shall
ensure safety cans have self closing lids. The contractor shall provide space in safety cans fo
allow for expansion of contents due to increased temperatures.

Remove containers from vehicles before filling with flammable or combustible liquids.

Special Rules for Flammable or Combustibles Liquids during Building Roof Work

Performing roof work at the PORTS plant site can pese unique hazards due to the height of the
structures and large areas under roof, The use of flammable or combustible liquids during work
activities must be carefully controlled. Any work involving heat sources for roof work must follow
the requirements of NFPA 241, Standard for Safeguarding, Construction, Alterations and
Demolition Operations. Additional precautions include the following:

» Flammable or combustible liquid containers (safety cans) must be an approved

type.
e  Safety cans shall not be left on building roofs over night (i.e. after each shift).
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s A maximum of 5 (five) gallons of gasoline/diesel fuel is permitted on the roof at

~ the beginning of each shift for initial daily fueling of equipment.

* A maximum allowable quantity of 2 gallons of gasoline/diesel fuel is permitted
on the roof (inclusive of the gas contained in portable gascline operated
equipment) during each work shift within each work area (a "work area" is
defined by a space of 100ft x 1001t).

o When refueling gasoline/diesel fuel operated power equipment, contractor shall
follow the manufactures recommendation regarding refueling the equipment.

e  Confractor is responsible for supplying any drip pans or other safety equipment
needed.

¢ Al flammable/combustible material shall be removed from the roof at the end of
each shift.

o Only the required amount of flammable/combustible material anticipated to be
used during a day’s operation shall be allowed on the roof during that day.

e  The contractor shall erect tents to protect the flammable/combustible materials
from direct sunlight while allowing air to circulate freely around the material.

* No flammable / combustible materials may be transported in the interior of site

- buildings without consent of the FBP Fire Services.

CAUTION
All flammable/combustible materials must be hoisted to.the roof during each. shift via an

appropriate basket/cage with proper rigging and approved hmstmg/hftmg devices and removed
from the roof at the end of the shift. .

7.6 Liquefied Petroleum Gas (Propane)

7.1 Propane fueled vehicles or equipment, is not allowed inside buildings or the track alleys. The use
of propane fueled vehicles or other equipment outside of buildings is permitted with the approval
of Fire Services.

7.2 Contactor will assure that propane powered vehicles or equipment and propane containers are
operated, maintained and stored in accordance with NFPA 58, Liguefied Petroleum Gas Code.

7.3 Propane cylinders must be refilled off-site,
8.0 Fire Lanes and Access

Access to all buildings, fire lanes, and fire hydrants, sprinkler systems and all sprinkler control valves must
be maintained at all times. Fire Services access shall be maintained at 20 feet wide including a clear drive
to fire hydrants. Fire kydrants shall be maintained with a 15 foot clear space in all directions. PIV and other
fire protection equipment shall be identified and protected. Construction and construction activities that
might obstruct Fire Services personnel and vehicles on any of the plant roads, streets, building access, or
fire hydrants must first be coordinated and approved by the FBP Plant Shift Superintendent’s Office and
the FBP Fire Services through the CTR.

9.0 Automatic Sprinkler Systems

Construction locations that are protected by automatic sprinkler systems require special precautions.
Equipment, material, or supplies must never be stacked around sprivkler heads in such a manner that
discharge and distribution of water is obstructed. A clear space shall be provided per NFPA 1 and 13 of 18
inches from the lowest point of the sprinkler head down to the first material from wall to wall. Sprinkler
heads must be kept clean and never covered with paint. Sprinkler piping must not be used for support of
ladders, equipment, or other material. Confractor will not close sprinkler control valves. Contact FBP Fire

5
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Services and the CTR if a sprinkier system needs to be taken out of service (permits are required). A clear
path, fo and around the sprinkler control valves ,4 feet wide shall be maintained.

H)

Construction Area Housekeeping

Removal of wastes and debris is to be accomplished on a daily basis te ensure good housekeeping practices
and keep the site free from fire hazards. Buming is not permitted within the plant site, and all spoil material
is to be disposed of in accordance with the specific provisions contained in the contract documents. Debris
and/or new materials will not be stored within 50 feet of structures unless approved by the FBP Fire
Services through the CTR. (Per NFPA 1)

Inspections

At the end of the work shift the contractor shall inspect the entire work area, and ensure no sources of
combustible ignition remains.

Temporary Heating Devices

The contractor shall request approval from FBP of all temporary (UL approved) heating devices before

~ delivery of such units to the work area. The request shall include type, number, use, locations, operating

instructions and restrictions, methods of fueling, and fuel storage provisions.
Cooling Tower Restrictions

No smoking, welding, brazing, spark producing, or presence of any open flame type equipment will be
permitted on, or within 50 feet, of the cooling towers.

END OF SECTION
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REPRESENTATIONS AND CERTIFICATIONS

The Offeror identified below certifies to the following facts. The full text of the representations and certifications
with FAR references are available at https://www.acquisition.gov/ or can be supplied by Southern Ohio Cleanup

Company LLC.

Company Legal Name:

Unique Entity ID:

Cage Code:

Address:

NAICS Code(s):

City: State:

If in Ohio, County:

ZIP Code (9 digit):

Contact:

Internet Homepage:

Email:

Offeror provides

[ ] Goods
|:| Services

Employee/Tax I.D. No.

Is your Company active on SAM.GOV? Yes []

No|:|

Offeror is:

[ ] An Individual

[ ] A Joint Venture

: A Nonprofit Corporation

L_| A Partnership

L_| A Foreign Citizen

L_| A State or Local Government
Agency

|:| U.S. Government Agency

|:| A Corporation Incorporated in the State of:

Remit to Address if different than above:

P.O. Box City:
State: Zip Code:
Phone: E-mail:
Contact: Title:
Parent Company Name:

Unique Entity ID:

Address:

P.O. Box: City:
State: Zip code:
Phone: E-mail:
Contact: Title:

The Offeror represents as part of its offer that it [_] IS [ ]IS NOT a Women Owned Business (other than Small

business) FAR 52.204-5 (OCT 2014)

The Offeror represents as part of its offer that it [ ] IS [_] IS NOT a small business concern. FAR 52.219-1 (SEP
2021) Complete the following only if the Offeror represents itself as a small business concern:

1S []

The Offeror [_]

IS NOT a women-owned small business concern.

1S []

The Offeror [_]

IS NOT an economically disadvantaged women-owned small business concern.

Is []

The Offeror |:|

IS NOT a veteran-owned small business concern.

Is []

The Offeror |:|

IS NOT a service-disabled veteran-owned small business concern.

1S []

The Offeror [_]

IS NOT an SBA certified HUBZone small business concern.

1s []

The Offeror [_]
Part 126.

IS NOT an SBA certified HUBZone joint venture that complies with the requirements of 13 CFR

1S []

The Offeror [_]

IS NOT a small disadvantaged business concern as defined in 13 CFR 124.1002.

010CT2025
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Complete only if the Offeror represents itself as a small disadvantaged business concern

|:| Black American |:| Hispanic American |:| Native American

|:| Alaskan Native American |:| Asian Pacific American |:| Subcontinent Asian American

|:| 8a Business Development Program
I

Continue Here
The Company acknowledges that business conducted with Southern Ohio Cleanup Company LLC
(SOCCo) will be performed based on high ethical and compliant standards throughout the entirety of the
Company’s engagement with SOCCo. The Company and its employees, affiliates or other personnel who
are engaged to conduct business with SOCCo are informed of and understand SOCCo’s Code of Ethics
and Business Conduct located at https://www.teamsocco.com/working-with-us/index.html. As such, the
Company agrees and understands its commitment to conduct business honestly, ethically, and in
accordance with the applicable laws. FAR 52.203-13 (APR 2010)

Prices offered have been arrived at independently, without consultation, communication, agreement, or
condition. That relates to the proposal by any other Offeror or competitor. The Offeror has not, and will not,
disclose offered prices to any other Offeror or competitor prior to award of a resulting Contract or Purchase
Order, or cancellation of this solicitation. The Offeror has not attempted to induce any other person or firm to
submit, or not submit, an offer in response to this solicitation. Offeror warrants that the prices offered do not
exceed those currently offered to any other customer for the same or similar quantities of the same or similar
goods or services.

By signing in this block to the following certification, the offeror is not required to complete those
Representations and Certifications that are provided in SAM.GOV.

The offeror has completed the annual representations and certifications electronically in SAM website
accessed through https://www.sam.gov. After reviewing the SAM information, the offeror verifies by
submission of the offer that the representations and certifications currently posted electronically that apply to
this solicitation have been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code referenced
for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see

FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause
number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in

this offer and are current, accurate, and complete as of the date of this offer.

Offeror Typed Name: Offeror Signature:

| certify that the information provided on this form is accurate and true to the best of my knowledge, and any changed

conditions shall be reported promptly to Southern Ohio Cleanup Company LLC.

These certification statements concern matters within the jurisdiction of an agency of the United States. Making a

false, fictitious, or fraudulent certification may render Offeror subject to prosecution Section 1001, Title 18, United
States Code. The Buyer may withhold an award based on any negative responses to the certifications above and/or

Offerors’ failure to adequately describe the conditions of the response.

Offeror agrees that the certifications and conditions provided herein are a material and binding part of, and are
hereby incorporated by reference into, any resulting Contract unless specifically excluded in the Contract.

Signer is authorized to represent the business making this offer (Offeror) in all matters related to pricing, terms and

conditions, conduct of business, and buyer-seller relationships between Offeror and the buyer.

Printed/Typed Name/Title Company

Signature Date

010CT2025 Page 2 of 2
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SUPPLIER REPRESENTS AND CERTIFIES COMPLIANCE WITH THE FOLLOWING
FEDERAL ACQUISITION REGULATION (FAR) CLAUSES

PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
for acquisitions in excess of $10,000

The offeror represents that—

(a) It O has, [ has not participated in a previous contract or subcontract subject to the Equal
Opportunity clause of this solicitation;

(b) It O has, [J has not filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.

AFFIRMATIVE ACTION COMPLIANCE (APR 1984)
for acquisitions in excess of 310,000.

The offeror represents that—

(a) It O has developed and has on file, L1 has not developed and does not have on file, at each

establishment, affirmative action programs required by the rules and regulations of the Secretary of
Labor (41 CFR 60-1 and 60-2); or

(b) It O has not previously had contracts subject to the written affirmative action programs
requirement of the rules and regulations of the Secretary of Labor.

CERTIFICATION REGARDING RESPONSIBILITY MATTERS (AUG 2020)
for acquisitions in excess of the simplified acquisition threshold from all suppliers.

(a)
(1) The Offeror certifies, to the best of its knowledge and belief, that—

(1) The Offeror and/or any of its Principals—

(A) O Are, L are not presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency.

(B) O Have, [J have not, within a three-year period preceding this offer, been convicted of or
had a civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or
local) contract or subcontract; violation of Federal or State antitrust statutes relating to the
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submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, violating Federal criminal tax
laws, or receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-
7, if included in this solicitation);

(C) O Are, [ are not presently indicted for, or otherwise criminally or civilly charged by a

governmental entity with, commission of any of the offenses enumerated in paragraph
(a)(1)(1)(B) of this provision;

(D) OO Have, [ have not, within a three-year period preceding this offer, been notified of any
delinquent Federal taxes in an amount that exceeds the threshold at 9.104-5(a)(2) for which
the liability remains unsatisfied.

(i1) The Offeror [ has, [ has not, within a three-year period preceding this offer, had one or
more contracts terminated for default by any Federal agency.

(2) “Principal,” for the purposes of this certification, means an officer, director, owner, partner, or
a person having primary management or supervisory responsibilities within a business entity (e.g.,
general manager; plant manager; head of a division or business segment; and similar positions).
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States
and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject
to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior
to contract award, the Offeror learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily
result in withholding of an award under this solicitation. However, the certification will be considered
in connection with a determination of the Offeror’s responsibility. Failure of the Offeror to furnish a
certification or provide such additional information as requested by the Contracting Officer may
render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render, in good faith, the certification required by paragraph (a) of this provision.
The knowledge and information of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which

reliance was placed when making award. If it is later determined that the Offeror knowingly rendered
an erroneous certification, in addition to other remedies available to the Government, the Contracting
Officer may terminate the contract resulting from this solicitation for default.
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PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS-
REPRESENTATION (Nov 2015)

(a) Definitions. "Inverted domestic corporation "and "subsidiary" have the meaning given in the
clause of this contract entitled Prohibition on Contracting with Inverted Domestic Corporations
(52.209-10).

(b) Government agencies are not permitted to use appropriated (or otherwise made available) funds
for contracts with either an inverted domestic corporation , or a subsidiary of an inverted domestic

corporation , unless the exception at 9.108-2(b) applies or the requirement is waived in accordance
with the procedures at 9.108-4.

(c) Representation. The Offeror represents that-
(1) It o is, O is not an inverted domestic corporation; and
(2) It o 1s, O 1s not a subsidiary of an inverted domestic corporation.
(End of provision)

REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT
AWARDS (Jun 2020)

In accordance with Public Law 109-282 and FAR 52.204-10, you are required to provide certain
information pertaining to compensation of executives in order to be eligible for any subcontract
award of 330,000 or more. Answer the following question(s) in connection with this requirement:

1. Did your company in the previous tax year have gross income, from all sources, over
$300,000? O Yes O No

- If you answered “No” to question 1, your company is exempt from this requirement. Completion of
questions 2-4 and Table 1 are not required.

- If you answered "Yes" to question 1, please answer questions 2-4 below.

2. Did your company receive 80% or more of its annual gross revenues from Federal contracts
(and subcontracts), loans, grants (and subgrants), cooperative agreements and other forms of

Federal financial assistance in the preceding fiscal year? [l Yes L1 No

3. Did your company receive $25,000,000 or more in annual gross revenues from Federal
contracts (and subcontracts), loans, grants (and subgrants), cooperative agreements and other

forms of Federal financial assistance in the preceding fiscal year? [1 Yes [1 No

4. Does the public have access to information about the compensation of your company’s
executives through periodic reports filed under 13(a) or 15(d) of the Securities Exchange Act of
1934 (15 U.S.C. 78m(a), 780(d)) or section 6104 of the Internal Revenue Code of 1986? (To
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determine if the public has access to the compensation information, see the U.S. Security and
Exchange Commission total compensation filing at http://www.sec.gov/answers/execomp.htm) []
Yes LI No

If the answers to questions 1, 2, 3 are “yes” and 4 is “no,” you are required to provide the names and
total compensation of each of the five most highly compensated executives in your organization as
part of this certification, and on an annual basis for the life of any resulting subcontract. Provide this
compensation information in Table 1 (below or provide an attachment). Please note that as required
by public law and FAR 52.204-10(b), SOCCo will report this information to the government, and
this information will be made public. Further, please note your continuing obligation to immediately
notify SOCCo in writing of any changes to previously reported data.

TABLE 1--EXECUTIVE COMPENSATION DATA

Executive Name/Title Total Compensation(as defined in FAR
52.204-10(a))

(End of clause)

CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS (SEPT 2007)
Per FAR provision 52.203-11 paragraph (c) Certification and paragraph (d) Disclosure in

accordance with paragraph (g) Subcontracts at clause FAR 52.203-12 for acquisitions expected to
exceed $150,000.

(a) Definitions. As used in this provision—“Lobbying contact has the meaning provided at 2
U.S.C.1602(8). The terms “agency,” “influencing or attempting to influence,” “officer or employee
of an agency,” “person,” “reasonable compensation,” and “regularly employed” are defined in the
FAR clause of this solicitation entitled “Limitation on Payments to Influence Certain Federal

Transactions™ (52.203-12).

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation
entitled “Limitation on Payments to Influence Certain Federal Transactions” (52.203-12) are hereby
incorporated by reference in this provision.

(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its knowledge and
belief that no Federal appropriated funds have been paid or will be paid to any person for influencing
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or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress on its behalf in connection with the
awarding of this contract.

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying
contact on behalf of the offeror with respect to this contract, the offeror shall complete and submit,
with its offer, OMB Standard Form LLL, Disclosure of Lobbying Activities, to provide the name of
the registrants. The offeror need not report regularly employed officers or employees of the offeror to
whom payments of reasonable compensation were made.

(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or entering
into this contract imposed by 31 U.S.C. 1352.Any person who makes an expenditure prohibited under
this provision or who fails to file or amend the disclosure required to be filed or amended by this
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for
each such failure.

(End of provision)

COVERED TELECOMMUNICATIONS EQUIPMENT OR SERVICES-REPRESENTATION
(OCT 2020)
Per FAR 4.2105(c) and 52.204-26

(a) Definitions. As used in this provision, “covered telecommunications equipment or services” and
“reasonable inquiry” have the meaning provided in the clause 52.204-25, Prohibition on Contracting
for Certain Telecommunications and Video Surveillance Services or Equipment.

(b) Procedures. The Offeror shall review the list of excluded parties in the System for Award
Management (SAM) (https://www.sam.gov ) for entities excluded from receiving federal awards for
“covered telecommunications equipment or services”.

(c) (1) Representation. The Offeror represents that it [ does, [ does not provide covered
telecommunications equipment or services as a part of its offered products or services to the
Government in the performance of any contract, subcontract, or other contractual instrument.

(2) After conducting a reasonable inquiry for purposes of this representation, the offeror represents
that it [ does, [1 does not use covered telecommunications equipment or services, or any
equipment, system, or service that uses covered telecommunications equipment or services.

(End of provision)

REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO
SURVEILLANCE SERVICES OR EQUIPMENT (OCT 2020)
Per FAR 4.2105(a), and 52.204-24

The Offeror shall not complete the representation at paragraph (d)(1) of this provision if the Offeror
has represented that it “does not provide covered telecommunications equipment or services as a part
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of its offered products or services to the Government in the performance of any contract, subcontract,
or other contractual instrument” in paragraph (c)(1) in the provision at 52.204-26, Covered
Telecommunications Equipment or Services—Representation, or in paragraph (v)(2)(i) of the
provision at 52.212-3, Offeror Representations and Certifications-Commercial Items. The Offeror
shall not complete the representation in paragraph (d)(2) of this provision if the Offeror has
represented that it “does not use covered telecommunications equipment or services, or any
equipment, system, or service that uses covered telecommunications equipment or services” in
paragraph (c)(2) of the provision at 52.204-26, or in paragraph (v)(2)(ii) of the provision at 52.212-3.

(a) Definitions. As used in this provision— Backhaul, covered telecommunications equipment or
services, critical technology, interconnection arrangements, reasonable inquiry, roaming, and
substantial or essential component have the meanings provided in the clause 52.204-25, Prohibition
on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment.

(b) Prohibition.

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year
2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from
procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system. Nothing in the
prohibition shall be construed to—

(1) Prohibit the head of an executive agency from procuring with an entity to provide a service that
connects to the facilities of a third-party, such as backhaul, roaming, or interconnection
arrangements; or

(i1) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot
permit visibility into any user data or packets that such equipment transmits or otherwise handles.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year
2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020, from
entering into a contract or extending or renewing a contract with an entity that uses any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system. This prohibition
applies to the use of covered telecommunications equipment or services, regardless of whether that
use is in performance of work under a Federal contract. Nothing in the prohibition shall be construed
to—

(1) Prohibit the head of an executive agency from procuring with an entity to provide a service that
connects to the facilities of a third-party, such as backhaul, roaming, or interconnection
arrangements; or
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(i1) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot
permit visibility into any user data or packets that such equipment transmits or otherwise handles.

(c) Procedures. The Offeror shall review the list of excluded parties in the System for Award
Management (SAM) (https://www.sam.gov) for entities excluded from receiving federal awards for
“covered telecommunications equipment or services’.

(d) Representation. The Offeror represents that--

(1) It O will, O will not provide covered telecommunications equipment or services to the
Government in the performance of any contract, subcontract or other contractual instrument resulting
from this solicitation. The Offeror shall provide the additional disclosure information required at
paragraph (e)(1) of this section if the Offeror responds “will” in paragraph (d)(1) of this section.; and

(2) After conducting a reasonable inquiry, for purposes of this representation, the Offeror represents
that—

It OJ does, [J does not use covered telecommunications equipment or services, or use any equipment,
system, or service that uses covered telecommunications equipment or services.

The Offeror shall provide the additional disclosure information required at paragraph (e)(2) of this
section if the Offeror responds “does” in paragraph (d)(2) of this section.

(e) Disclosures.

(1) Disclosure for the representation in paragraph (d)(1) of this provision. If the Offeror has
responded “will” in the representation in paragraph (d)(1) of this provision, the Offeror shall provide
the following information as part of the offer:

(1) For covered equipment—

(A) The entity that produced the covered telecommunications equipment (include entity name, unique
entity identifier, CAGE code, and whether the entity was the original equipment manufacturer (OEM)
or a distributor, if known);

(B) A description of all covered telecommunications equipment offered (include brand; model
number, such as OEM number, manufacturer part number, or wholesaler number; and item
description, as applicable); and

(C) Explanation of the proposed use of covered telecommunications equipment and any factors
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(1) of
this provision.

(i1) For covered services—
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(A) If the service is related to item maintenance: A description of all covered telecommunications
services offered (include on the item being maintained: Brand; model number, such as OEM number,
manufacturer part number, or wholesaler number; and item description, as applicable); or

(B) If not associated with maintenance, the Product Service Code (PSC) of the service being
provided; and explanation of the proposed use of covered telecommunications services and any
factors relevant to determining if such use would be permissible under the prohibition in paragraph
(b)(1) of this provision.

(2) Disclosure for the representation in paragraph (d)(2) of this provision. If the Offeror has
responded “does” in the representation in paragraph (d)(2) of this provision, the Offeror shall provide
the following information as part of the offer:

(1) For covered equipment—

(A) The entity that produced the covered telecommunications equipment (include entity name, unique
entity identifier, CAGE code, and whether the entity was the OEM or a distributor, if known);

(B) A description of all covered telecommunications equipment offered (include brand; model
number, such as OEM number, manufacturer part number, or wholesaler number; and item
description, as applicable); and

(C) Explanation of the proposed use of covered telecommunications equipment and any factors
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(2) of
this provision.

(i1) For covered services—

(A) If the service is related to item maintenance: A description of all covered telecommunications
services offered (include on the item being maintained: Brand; model number, such as OEM number,
manufacturer part number, or wholesaler number; and item description, as applicable); or

(B) If not associated with maintenance, the PSC of the service being provided; and explanation of the
proposed use of covered telecommunications services and any factors relevant to determining if such
use would be permissible under the prohibition in paragraph (b)(2) of this provision.
(End of provision)

BUY AMERICAN CERTIFICATE (FEB 2021)
Per FAR 25.1101(a)(2) and FAR 52.225-2 applicable to acquisitions exceeding the

micro-purchase threshold.

(a)
(1) The offeror certifies that each end product, except those listed in paragraph (b) of this
provision, is a domestic end product.
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(2) The offeror shall list as foreign end products those end products manufactured in the United
States that do not qualify as domestic end products.

29 <6

(3) The terms “domestic end product,” “end product,” “foreign end product,” are defined in the
clause of this solicitation entitled “Buy American—Supplies.”

(b) Foreign End Products:

Line Item No. Country of origin

[List as necessary]

(c) The SOCCo will evaluate offers in accordance with the policies and procedures of part
25 of the Federal Acquisition Regulation.
(End of provision)
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ORGANIZATIONAL CONFLICTS OF INTEREST (OCI)

This section must be completed by service providers who perform work involving:

Management support services
Consultant or professional services
Contractor performance of or assistance in technical evaluations
Systems engineering and technical direction work performed by a contractor that does not have overall contractual
responsibility for development or productions
- NOTICE -

Apart from other remedies allowed by law or contract, any nondisclosure or misrepresentation of relevant facts required by OCI
may result in Department of Energy disqualification from future Southern Ohio Cleanup Company LLC and Government
contracts.

Complete either the OCI representation statement A (if no potential conflict exists), OR statement B (for disclosure of potential
conflicts). Do not complete both.

If you object to the release of this information to Southern Ohio Cleanup Company LLC, direct submission to DOE may be
arranged. Refusal to comply with OCI requirements may result in disqualification for award.

Service providers are required to advise Southern Ohio Cleanup Company LLC of any change effecting organizational conflicts of
interest resulting from changes in the service provider’s activities (financial, contractual, personal, organization, or otherwise) or
specific scopes of work, provided by Southern Ohio Cleanup Company LLC.

STATEMENT A: COMPLETE THIS SECTION IF THERE IS NO POTENTIAL FOR CONFLICTING ROLES OR
POTENTIAL FOR UNFAIR COMPETITIVE ADVANTAGE.

Note: If potential does exist for conflicting roles or potential unfair advantage, skip statement A and proceed to statement B.
ORGANIZATIONAL CONFLICTS OF INTEREST REPRESENTATION STATEMENT

I hereby certify (or as a representative of my organization, I hereby certify) that, to the best of my knowledge
and belief, no facts exist relevant to any past, present, or currently planned interest or activity (financial,
contractual, personal, organizational, or otherwise) which relate to the proposed work: and bear on whether I
have (or the organization has) a possible conflict of interest with respect to (1) being able to render impartial,
technically sound, and objective assistance or advice; or (2) being given an unfair competitive advantage (an
unfair competitive advantage does not include the normal flow of benefits from the performance of the contract).

Signature: Date:
Name: Organization:
Title:

e SEC Financial and Disclosure Form _
[[J] SEC Form 10 —K is applicable and is attached
[[J] SEC Form 10 — K is not applicable

STOP: SKIP STATEMENT B
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STATEMENT B: COMPLETE WHEN DISCLOSING RELEVANT FACTS FOR CONSIDERATION OF A POTENTIAL
CONFLICTING ROLES OR UNFAIR COMPLETITIVE ADVANTAGE EXISTS.

ORGANIZATIONAL CONFLICTS OF INTEREST DISCLOSURE STATEMENT

I hereby certify (or as a representative of my organization, I hereby certify) that, to the best of my knowledge and belief, all
relevant facts concerning past, present, or currently planned interests or activities (financial, contractual, personal,
organizational, or otherwise) which relate to the proposed work and bear on whether I have (or the organization has) a possible
conflict of interest with respect to (1) being able to render impartial, technically sound, and objective assistance or advice, or
(2) being given an unfair competitive advantage (an unfair competitive advantage DOEs not include the normal flow of
benefits from the performance of the contract) are fully disclosed on the attached  page(s) and formatted to show:

e For ease of presentation, divide following data into four parts: organizational, contractual, financial, and other;

e The company, agency, organization in which you have a past, present, or currently planned interest or activity
(financial, contractual, organizational, or otherwise);

e A brief description of relationship;

e The extent of relationship (e.g., value of financial interest of work; percent of total holdings, total work, etc.).

Signature: Date:
Name: Organization:
Title:

e SEC Financial and Disclosure Form

[[J] SEC Form 10 —K is applicable and is attached

[[J]  SEC Form 10 — K is not applicable
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ORGANIZATIONAL CONFLICTS OF INTEREST QUESTIONNAIRE
(To be completed with STATEMENT B ONLY)

1.  What is (are) the major type (s) of business conducted by you (or your organization)?

2. Provide the names and description of subsidiaries and affiliates. If none, so state.

3. Identify any subcontractors or consultants who will perform (under this proposal) either technical consulting, management
support services, or evaluation services activities, and attach their certification(s) or representation(s) and supporting data.
If none, so state.

4. Identify and list any financial, contractual, or other relationship with any entity your organization has which relates to the
performance of the statement of work of this solicitation. Include what portion of your organization’s total income for the
current and preceding fiscal year you expect to derive or have realized from these relationships. If none, so state.

5. Identify any interests or involvement in technologies that are or may be the subject of the statement of work of this
solicitation. If none, so state.

6. Identify any circumstance where performance of the statement of work of this solicitation would result in your
organization’s evaluating or inspecting (on behalf of Southern Ohio Cleanup Company LLC) services or
products of your organization, affiliate, or entity with which your organization has a client, organizational, financial, or
other relationship. If none, so state.

7. Identify any contracts, subcontracts, grants, cooperative agreements, or other arrangements with the Department of Energy,
other Federal agency, or their contractors, or a subcontract of any tier under the Department of Energy’s or other Federal
agency’s prime contract that relate to the work described in the statement of work of this solicitation. On each item
identified, indicate whether a provision that prohibits proposing to perform or performing work of the type or
nature involved in the statement of work of this solicitation exists. If none, so state.

I hereby certify that I have the authority to represent my organization. I further certify that the answers provided here are
true to the best of my knowledge and belief.

Signature:

Name (Printed or Typed):

Title:
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Form w-g Request for Taxpayer Give form to the

(Rev. March 2024) Identification Number and Certification requester. Do not

Department of the Treasury send to the IRS.

Internal Revenue Service Go to www.irs.gov/FormW9 for instructions and the latest information.

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below.

1 Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner’s name on line 1, and enter the business/disregarded
entity’s name on line 2.)

2 Business name/disregarded entity name, if different from above.

3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check 4 Exemptions (codes apply only to
only one of the following seven boxes. certain entities, not individuals;

see instructions on page 3):

|:| Individual/sole proprietor |:| C corporation |:| S corporation |:| Partnership |:| Trust/estate page 3)

[] LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership) L. Exempt payee code (if any)

o

g Note: Check the “LLC” box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax

- classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate Exemption from Foreign Account Tax
[S) box for the tax classification of its owner. Compliance Act (FATCA) reporting

E [] other (see instructions) code (if any)

o

3b If on line 3a you checked “Partnership” or “Trust/estate,” or checked “LLC” and entered “P” as its tax classification,
and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check
this box if you have any foreign partners, owners, or beneficiaries. See instructions .

(Applies to accounts maintained
outside the United States.)

5 Address (number, street, and apt. or suite no.). See instructions. Requester’s name and address (optional)

See Specific Instructions on page 3.

6 City, state, and ZIP code

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a
TIN, later.

| Social security number

or
| Employer identification number

Note: If the account is in more than one name, see the instructions for line 1. See also What Name and
Number To Give the Requester for guidelines on whose number to enter. -

Part i Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and

2. | am not subject to backup withholding because (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am
no longer subject to backup withholding; and

3. 1am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part Il, later.

Sign Signature of

Here U.S. person Date

General |nstructions New line 3b has been added to this form. A flow-through entity is
required to complete this line to indicate that it has direct or indirect

Section references are to the Internal Revenue Code unless otherwise foreign partners, owners, or beneficiaries when it provides the Form W-9

noted. to another flow-through entity in which it has an ownership interest. This

Future developments. For the latest information about developments change is intended to provide a flow-through entity with information

related to Form W-9 and its instructions, such as legislation enacted regarding the status of its indirect foreign partners, owners, or

after they were published, go to www.irs.gov/FormW9. beneflmanes, so that it can satisfy any appllcable reporjtlng .
requirements. For example, a partnership that has any indirect foreign

What’s New partners may be required to complete Schedules K-2 and K-3. See the

) " ) . . Partnership Instructions for Schedules K-2 and K-3 (Form 1065).
Line 3a has been modified to clarify how a disregarded entity completes

this line. An LLC that is a disregarded entity should check the Purpose of Form
appropriate box for the tax classification of its owner. Otherwise, it L . . . .
should check the “LLC” box and enter its appropriate tax classification. An individual or entity (Form W-9 requester) who is required to file an

information return with the IRS is giving you this form because they

Cat. No. 10231X Form W=9 (Rev. 3-2024)
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must obtain your correct taxpayer identification number (TIN), which
may be your social security number (SSN), individual taxpayer
identification number (ITIN), adoption taxpayer identification number
(ATIN), or employer identification number (EIN), to report on an
information return the amount paid to you, or other amount reportable
on an information return. Examples of information returns include, but
are not limited to, the following.

e Form 1099-INT (interest earned or paid).

e Form 1099-DIV (dividends, including those from stocks or mutual
funds).

* Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds).

e Form 1099-NEC (nonemployee compensation).

* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers).

* Form 1099-S (proceeds from real estate transactions).
® Form 1099-K (merchant card and third-party network transactions).

* Form 1098 (home mortgage interest), 1098-E (student loan interest),
and 1098-T (tuition).

e Form 1099-C (canceled debt).
e Form 1099-A (acquisition or abandonment of secured property).

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

Caution: If you don’t return Form W-9 to the requester with a TIN, you
might be subject to backup withholding. See What is backup
withholding, later.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a
number to be issued);

2. Certify that you are not subject to backup withholding; or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee; and

4. Certify to your non-foreign status for purposes of withholding under
chapter 3 or 4 of the Code (if applicable); and

5. Certify that FATCA code(s) entered on this form (if any) indicating
that you are exempt from the FATCA reporting is correct. See What Is
FATCA Reporting, later, for further information.

Note: If you are a U.S. person and a requester gives you a form other
than Form W-9 to request your TIN, you must use the requester’s form if
it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

* An individual who is a U.S. citizen or U.S. resident alien;

¢ A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States;

¢ An estate (other than a foreign estate); or
e A domestic trust (as defined in Regulations section 301.7701-7).

Establishing U.S. status for purposes of chapter 3 and chapter 4
withholding. Payments made to foreign persons, including certain
distributions, allocations of income, or transfers of sales proceeds, may
be subject to withholding under chapter 3 or chapter 4 of the Code
(sections 1441-1474). Under those rules, if a Form W-9 or other
certification of non-foreign status has not been received, a withholding
agent, transferee, or partnership (payor) generally applies presumption
rules that may require the payor to withhold applicable tax from the
recipient, owner, transferor, or partner (payee). See Pub. 515,
Withholding of Tax on Nonresident Aliens and Foreign Entities.

The following persons must provide Form W-9 to the payor for
purposes of establishing its non-foreign status.

¢ In the case of a disregarded entity with a U.S. owner, the U.S. owner
of the disregarded entity and not the disregarded entity.

¢ In the case of a grantor trust with a U.S. grantor or other U.S. owner,
generally, the U.S. grantor or other U.S. owner of the grantor trust and
not the grantor trust.

¢ In the case of a U.S. trust (other than a grantor trust), the U.S. trust
and not the beneficiaries of the trust.

See Pub. 515 for more information on providing a Form W-9 or a
certification of non-foreign status to avoid withholding.

Foreign person. If you are a foreign person or the U.S. branch of a
foreign bank that has elected to be treated as a U.S. person (under
Regulations section 1.1441-1(b)(2)(iv) or other applicable section for
chapter 3 or 4 purposes), do not use Form W-9. Instead, use the
appropriate Form W-8 or Form 8233 (see Pub. 515). If you are a
qualified foreign pension fund under Regulations section 1.897(|)-1(d), or
a partnership that is wholly owned by qualified foreign pension funds,
that is treated as a non-foreign person for purposes of section 1445
withholding, do not use Form W-9. Instead, use Form W-8EXP (or other
certification of non-foreign status).

Nonresident alien who becomes a resident alien. Generally, only a
nonresident alien individual may use the terms of a tax treaty to reduce
or eliminate U.S. tax on certain types of income. However, most tax
treaties contain a provision known as a saving clause. Exceptions
specified in the saving clause may permit an exemption from tax to
continue for certain types of income even after the payee has otherwise
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception
contained in the saving clause of a tax treaty to claim an exemption
from U.S. tax on certain types of income, you must attach a statement
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the
saving clause and its exceptions.

4. The type and amount of income that qualifies for the exemption
from tax.

5. Sufficient facts to justify the exemption from tax under the terms of
the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an
exemption from tax for scholarship income received by a Chinese
student temporarily present in the United States. Under U.S. law, this
student will become a resident alien for tax purposes if their stay in the
United States exceeds 5 calendar years. However, paragraph 2 of the
first Protocol to the U.S.-China treaty (dated April 30, 1984) allows the
provisions of Article 20 to continue to apply even after the Chinese
student becomes a resident alien of the United States. A Chinese
student who qualifies for this exception (under paragraph 2 of the first
Protocol) and is relying on this exception to claim an exemption from tax
on their scholarship or fellowship income would attach to Form W-9 a
statement that includes the information described above to support that
exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

Backup Withholding

What is backup withholding? Persons making certain payments to you
must under certain conditions withhold and pay to the IRS 24% of such
payments. This is called “backup withholding.” Payments that may be
subject to backup withholding include, but are not limited to, interest,
tax-exempt interest, dividends, broker and barter exchange
transactions, rents, royalties, nonemployee pay, payments made in
settlement of payment card and third-party network transactions, and
certain payments from fishing boat operators. Real estate transactions
are not subject to backup withholding.

You will not be subject to backup withholding on payments you receive
if you give the requester your correct TIN, make the proper certifications,
and report all your taxable interest and dividends on your tax return.
Payments you receive will be subject to backup withholding if:

1. You do not furnish your TIN to the requester;

2. You do not certify your TIN when required (see the instructions for
Part Il for details);

3. The IRS tells the requester that you furnished an incorrect TIN;

4. The IRS tells you that you are subject to backup withholding
because you did not report all your interest and dividends on your tax
return (for reportable interest and dividends only); or

5. You do not certify to the requester that you are not subject to
backup withholding, as described in item 4 under “By signing the filled-
out form” above (for reportable interest and dividend accounts opened
after 1983 only).
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Certain payees and payments are exempt from backup withholding.
See Exempt payee code, later, and the separate Instructions for the
Requester of Form W-9 for more information.

See also Establishing U.S. status for purposes of chapter 3 and
chapter 4 withholding, earlier.

What Is FATCA Reporting?

The Foreign Account Tax Compliance Act (FATCA) requires a
participating foreign financial institution to report all U.S. account
holders that are specified U.S. persons. Certain payees are exempt from
FATCA reporting. See Exemption from FATCA reporting code, later, and
the Instructions for the Requester of Form W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you
claimed to be an exempt payee if you are no longer an exempt payee
and anticipate receiving reportable payments in the future from this
person. For example, you may need to provide updated information if
you are a C corporation that elects to be an S corporation, or if you are
no longer tax exempt. In addition, you must furnish a new Form W-9 if
the name or TIN changes for the account, for example, if the grantor of a
grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a
requester, you are subject to a penalty of $50 for each such failure
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you
make a false statement with no reasonable basis that results in no
backup withholding, you are subject to a $500 penalty.

Criminal penalty for falsifying information. Willfully falsifying
certifications or affirmations may subject you to criminal penalties
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions

Line 1

You must enter one of the following on this line; do not leave this line
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account
maintained by a foreign financial institution (FFI)), list first, and then
circle, the name of the person or entity whose number you entered in
Part | of Form W-9. If you are providing Form W-9 to an FFI to document
a joint account, each holder of the account that is a U.S. person must
provide a Form W-9.

¢ Individual. Generally, enter the name shown on your tax return. If you
have changed your last name without informing the Social Security
Administration (SSA) of the name change, enter your first name, the last
name as shown on your social security card, and your new last name.

Note for ITIN applicant: Enter your individual name as it was entered
on your Form W-7 application, line 1a. This should also be the same as
the name you entered on the Form 1040 you filed with your application.

® Sole proprietor. Enter your individual name as shown on your Form
1040 on line 1. Enter your business, trade, or “doing business as” (DBA)
name on line 2.

¢ Partnership, C corporation, S corporation, or LLC, other than a
disregarded entity. Enter the entity’s name as shown on the entity’s tax
return on line 1 and any business, trade, or DBA name on line 2.

e Other entities. Enter your name as shown on required U.S. federal tax
documents on line 1. This name should match the name shown on the
charter or other legal document creating the entity. Enter any business,
trade, or DBA name on line 2.

¢ Disregarded entity. In general, a business entity that has a single
owner, including an LLC, and is not a corporation, is disregarded as an
entity separate from its owner (a disregarded entity). See Regulations
section 301.7701-2(c)(2). A disregarded entity should check the
appropriate box for the tax classification of its owner. Enter the owner’s
name on line 1. The name of the owner entered on line 1 should never
be a disregarded entity. The name on line 1 should be the name shown
on the income tax return on which the income should be reported. For

example, if a foreign LLC that is treated as a disregarded entity for U.S.
federal tax purposes has a single owner that is a U.S. person, the U.S.
owner’s name is required to be provided on line 1. If the direct owner of

the entity is also a disregarded entity, enter the first owner that is not
disregarded for federal tax purposes. Enter the disregarded entity’s
name on line 2. If the owner of the disregarded entity is a foreign person,
the owner must complete an appropriate Form W-8 instead of a Form
W-9. This is the case even if the foreign person has a U.S. TIN.

Line 2

If you have a business name, trade name, DBA name, or disregarded

entity name, enter it on line 2.

Line 3a

Check the appropriate box on line 3a for the U.S. federal tax
classification of the person whose name is entered on line 1. Check only

one box on line 3a.

IF the entity/individual on line 1
isa()...

THEN check the box for. ..

e Corporation

Corporation.

¢ Individual or
e Sole proprietorship

Individual/sole proprietor.

e LLC classified as a partnership
for U.S. federal tax purposes or

e LLC that has filed Form 8832 or
2553 electing to be taxed as a

Limited liability company and
enter the appropriate tax
classification:

P = Partnership,

C = C corporation, or
S = S corporation.

corporation

¢ Partnership Partnership.

e Trust/estate Trust/estate.

Line 3b

Check this box if you are a partnership (including an LLC classified as a
partnership for U.S. federal tax purposes), trust, or estate that has any
foreign partners, owners, or beneficiaries, and you are providing this
form to a partnership, trust, or estate, in which you have an ownership
interest. You must check the box on line 3b if you receive a Form W-8
(or documentary evidence) from any partner, owner, or beneficiary
establishing foreign status or if you receive a Form W-9 from any
partner, owner, or beneficiary that has checked the box on line 3b.

Note: A partnership that provides a Form W-9 and checks box 3b may

be required to complete Schedules K-2 and K-3 (Form 1065). For more
information, see the Partnership Instructions for Schedules K-2 and K-3
(Form 1065).

If you are required to complete line 3b but fail to do so, you may not
receive the information necessary to file a correct information return with
the IRS or furnish a correct payee statement to your partners or
beneficiaries. See, for example, sections 6698, 6722, and 6724 for
penalties that may apply.

Line 4 Exemptions

If you are exempt from backup withholding and/or FATCA reporting,
enter in the appropriate space on line 4 any code(s) that may apply to
you.

Exempt payee code.

® Generally, individuals (including sole proprietors) are not exempt from
backup withholding.

e Except as provided below, corporations are exempt from backup
withholding for certain payments, including interest and dividends.

¢ Corporations are not exempt from backup withholding for payments
made in settlement of payment card or third-party network transactions.

e Corporations are not exempt from backup withholding with respect to
attorneys’ fees or gross proceeds paid to attorneys, and corporations
that provide medical or health care services are not exempt with respect
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup
withholding. Enter the appropriate code in the space on line 4.

1—An organization exempt from tax under section 501(a), any IRA, or
a custodial account under section 403(b)(7) if the account satisfies the
requirements of section 401()(2).





Form W-9 (Rev. 3-2024)

Page 4

2—The United States or any of its agencies or instrumentalities.

3—A state, the District of Columbia, a U.S. commonwealth or territory,
or any of their political subdivisions or instrumentalities.

4—A foreign government or any of its political subdivisions, agencies,
or instrumentalities.

5—A corporation.

6—A dealer in securities or commodities required to register in the
United States, the District of Columbia, or a U.S. commonwealth or
territory.

7 —A futures commission merchant registered with the Commodity
Futures Trading Commission.

8—A real estate investment trust.

9—An entity registered at all times during the tax year under the
Investment Company Act of 1940.

10—A common trust fund operated by a bank under section 584(a).
11—A financial institution as defined under section 581.

12—A middleman known in the investment community as a nominee or
custodian.

13—A trust exempt from tax under section 664 or described in section
4947.

The following chart shows types of payments that may be exempt
from backup withholding. The chart applies to the exempt payees listed
above, 1 through 13.

IF the payment is for . .. THEN the payment is exempt

for...

¢ Interest and dividend payments | All exempt payees except
for 7.

® Broker transactions Exempt payees 1 through 4 and 6
through 11 and all C corporations.
S corporations must not enter an
exempt payee code because they
are exempt only for sales of
noncovered securities acquired

prior to 2012.

¢ Barter exchange transactions
and patronage dividends

Exempt payees 1 through 4.

e Payments over $600 required to | Generally, exempt payees
be reported and direct sales over | { through 5.2

$5,000'

e Payments made in settlement of | Exempt payees 1 through 4.
payment card or third-party
network transactions

1See Form 1099-MISC, Miscellaneous Information, and its instructions.

2However, the following payments made to a corporation and
reportable on Form 1099-MISC are not exempt from backup
withholding: medical and health care payments, attorneys’ fees, gross
proceeds paid to an attorney reportable under section 6045(f), and
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify
payees that are exempt from reporting under FATCA. These codes
apply to persons submitting this form for accounts maintained outside
of the United States by certain foreign financial institutions. Therefore, if
you are only submitting this form for an account you hold in the United
States, you may leave this field blank. Consult with the person
requesting this form if you are uncertain if the financial institution is
subject to these requirements. A requester may indicate that a code is
not required by providing you with a Form W-9 with “Not Applicable” (or
any similar indication) entered on the line for a FATCA exemption code.

A—An organization exempt from tax under section 501(a) or any
individual retirement plan as defined in section 7701(a)(37).

B—The United States or any of its agencies or instrumentalities.

C—A state, the District of Columbia, a U.S. commonwealth or
territory, or any of their political subdivisions or instrumentalities.

D—A corporation the stock of which is regularly traded on one or
more established securities markets, as described in Regulations
section 1.1472-1(c)(1)(i).

E—A corporation that is a member of the same expanded affiliated

group as a corporation described in Regulations section 1.1472-1(c)(1)(i).

F—A dealer in securities, commodities, or derivative financial
instruments (including notional principal contracts, futures, forwards,
and options) that is registered as such under the laws of the United
States or any state.

G—A real estate investment trust.

H—A regulated investment company as defined in section 851 or an
entity registered at all times during the tax year under the Investment
Company Act of 1940.

|—A common trust fund as defined in section 584(a).
J—A bank as defined in section 581.
K—A broker.

L—A trust exempt from tax under section 664 or described in section
4947(a)(1).

M—A tax-exempt trust under a section 403(b) plan or section 457(g)
plan.

Note: You may wish to consult with the financial institution requesting
this form to determine whether the FATCA code and/or exempt payee
code should be completed.

Line 5

Enter your address (number, street, and apartment or suite number).
This is where the requester of this Form W-9 will mail your information
returns. If this address differs from the one the requester already has on
file, enter “NEW?” at the top. If a new address is provided, there is still a
chance the old address will be used until the payor changes your
address in their records.

Line 6

Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alien and
you do not have, and are not eligible to get, an SSN, your TIN is your
IRS ITIN. Enter it in the entry space for the Social security number. If you
do not have an ITIN, see How to get a TIN below.

If you are a sole proprietor and you have an EIN, you may enter either
your SSN or EIN.

If you are a single-member LLC that is disregarded as an entity
separate from its owner, enter the owner’s SSN (or EIN, if the owner has
one). If the LLC is classified as a corporation or partnership, enter the
entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately.
To apply for an SSN, get Form SS-5, Application for a Social Security
Card, from your local SSA office or get this form online at
www.SSA.gov. You may also get this form by calling 800-772-1213. Use
Form W-7, Application for IRS Individual Taxpayer Identification
Number, to apply for an ITIN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN. You can apply for an EIN
online by accessing the IRS website at www.irs.gov/EIN. Go to
www.irs.gov/Forms to view, download, or print Form W-7 and/or Form
SS-4. Or, you can go to www.irs.gov/OrderForms to place an order and
have Form W-7 and/or Form SS-4 mailed to you within 15 business
days.

If you are asked to complete Form W-9 but do not have a TIN, apply
for a TIN and enter “Applied For” in the space for the TIN, sign and date
the form, and give it to the requester. For interest and dividend
payments, and certain payments made with respect to readily tradable
instruments, you will generally have 60 days to get a TIN and give it to
the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments.
You will be subject to backup withholding on all such payments until
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a
TIN or that you intend to apply for one soon. See also Establishing U.S.
status for purposes of chapter 3 and chapter 4 withholding, earlier, for
when you may instead be subject to withholding under chapter 3 or 4 of
the Code.

Caution: A disregarded U.S. entity that has a foreign owner must use
the appropriate Form W-8.
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Part Il. Certification

To establish to the withholding agent that you are a U.S. person, or
resident alien, sign Form W-9. You may be requested to sign by the
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part |
should sign (when required). In the case of a disregarded entity, the
person identified on line 1 must sign. Exempt payees, see Exempt payee
code, earlier.

Signature requirements. Complete the certification as indicated in
items 1 through 5 below.

1. Interest, dividend, and barter exchange accounts opened
before 1984 and broker accounts considered active during 1983.
You must give your correct TIN, but you do not have to sign the
certification.

2. Interest, dividend, broker, and barter exchange accounts
opened after 1983 and broker accounts considered inactive during
1983. You must sign the certification or backup withholding will apply. If
you are subject to backup withholding and you are merely providing
your correct TIN to the requester, you must cross out item 2 in the
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not
have to sign the certification unless you have been notified that you
have previously given an incorrect TIN. “Other payments” include
payments made in the course of the requester’s trade or business for
rents, royalties, goods (other than bills for merchandise), medical and
health care services (including payments to corporations), payments to
a nonemployee for services, payments made in settlement of payment
card and third-party network transactions, payments to certain fishing
boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of
secured property, cancellation of debt, qualified tuition program
payments (under section 529), ABLE accounts (under section 529A),
IRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester

For this type of account:

Give name and EIN of:

(o)

©

. Disregarded entity not owned by an
individual

. A valid trust, estate, or pension trust

. Corporation or LLC electing corporate

The owner

Legal entity*
The corporation

status on Form 8832 or Form 2553

11. Association, club, religious, charitable,
educational, or other tax-exempt
organization

The organization

12. Partnership or multi-member LLC The partnership

13. A broker or registered nominee The broker or nominee

14. Account with the Department of
Agriculture in the name of a public
entity (such as a state or local
government, school district, or prison)
that receives agricultural program
payments

The public entity

15. Grantor trust filing Form 1041 or The trust
under the Optional Filing Method 2,
requiring Form 1099 (see Regulations

section 1.671-4(b)(2)())(B))**

For this type of account: Give name and SSN of:

1. Individual The individual

. Two or more individuals (joint account)

other than an account maintained by
an FFI

The actual owner of the account or,
if combined funds, the first individual
on the account!

3. Two or more U.S. persons Each holder of the account
(joint account maintained by an FFI)

4. Custodial account of a minor The minor2
(Uniform Gift to Minors Act)

5. a. The usual revocable savings trust The grantor-trustee?
(grantor is also trustee)
b. So-called trust account that is not The actual owner'
a legal or valid trust under state law

6. Sole proprietorship or disregarded The ownerd
entity owned by an individual

7. Grantor trust filing under Optional The grantor*

Filing Method 1 (see Regulations
section 1.671-4(b)(2)(i)(A))**

"List first and circle the name of the person whose number you furnish.
If only one person on a joint account has an SSN, that person’s number
must be furnished.

2 Circle the minor’s name and furnish the minor’s SSN.

3You must show your individual name on line 1, and enter your business
or DBA name, if any, on line 2. You may use either your SSN or EIN (if
you have one), but the IRS encourages you to use your SSN.

4List first and circle the name of the trust, estate, or pension trust. (Do
not furnish the TIN of the personal representative or trustee unless the
legal entity itself is not designated in the account title.)

*Note: The grantor must also provide a Form W-9 to the trustee of the
trust.

**For more information on optional filing methods for grantor trusts, see
the Instructions for Form 1041.

Note: If no name is circled when more than one name is listed, the
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft

Identity theft occurs when someone uses your personal information,
such as your name, SSN, or other identifying information, without your
permission to commit fraud or other crimes. An identity thief may use
your SSN to get a job or may file a tax return using your SSN to receive
a refund.

To reduce your risk:
® Protect your SSN,
e Ensure your employer is protecting your SSN, and
* Be careful when choosing a tax return preparer.

If your tax records are affected by identity theft and you receive a
notice from the IRS, respond right away to the name and phone number
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you
think you are at risk due to a lost or stolen purse or wallet, questionable
credit card activity, or a questionable credit report, contact the IRS
Identity Theft Hotline at 800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for
Taxpayers.
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Victims of identity theft who are experiencing economic harm or a
systemic problem, or are seeking help in resolving tax problems that
have not been resolved through normal channels, may be eligible for
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by
calling the TAS toll-free case intake line at 877-777-4778 or TTY/TDD
800-829-4059.

Protect yourself from suspicious emails or phishing schemes.
Phishing is the creation and use of email and websites designed to
mimic legitimate business emails and websites. The most common act
is sending an email to a user falsely claiming to be an established
legitimate enterprise in an attempt to scam the user into surrendering
private information that will be used for identity theft.

The IRS does not initiate contacts with taxpayers via emails. Also, the
IRS does not request personal detailed information through email or ask
taxpayers for the PIN numbers, passwords, or similar secret access
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS,
forward this message to phishing@irs.gov. You may also report misuse
of the IRS name, logo, or other IRS property to the Treasury Inspector
General for Tax Administration (TIGTA) at 800-366-4484. You can
forward suspicious emails to the Federal Trade Commission at
spam@uce.gov or report them at www.ftc.gov/complaint. You can

contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338).

If you have been the victim of identity theft, see www./Identity Theft.gov
and Pub. 5027.

Go to www.irs.gov/IdentityTheft to learn more about identity theft and
how to reduce your risk.

Privacy Act Notice

Section 6109 of the Internal Revenue Code requires you to provide your
correct TIN to persons (including federal agencies) who are required to
file information returns with the IRS to report interest, dividends, or
certain other income paid to you; mortgage interest you paid; the
acquisition or abandonment of secured property; the cancellation of
debt; or contributions you made to an IRA, Archer MSA, or HSA. The
person collecting this form uses the information on the form to file
information returns with the IRS, reporting the above information.
Routine uses of this information include giving it to the Department of
Justice for civil and criminal litigation and to cities, states, the District of
Columbia, and U.S. commonwealths and territories for use in
administering their laws. The information may also be disclosed to other
countries under a treaty, to federal and state agencies to enforce civil
and criminal laws, or to federal law enforcement and intelligence
agencies to combat terrorism. You must provide your TIN whether or not
you are required to file a tax return. Under section 3406, payors must
generally withhold a percentage of taxable interest, dividends, and
certain other payments to a payee who does not give a TIN to the payor.
Certain penalties may also apply for providing false or fraudulent
information.






Small Business Subcontracting Plan

Offeror:
Address:
Solicitation/Subcontract No: | 10888- -
Type: | [] Supplies  [] Service
Estimated cost or price of
contract (including options): -
Period of Performance:

1. Type of Plan (see definitions in paragraph (a) of the Small Business Subcontracting Plan clause.)

[ ] individual Plan
[] Master Plan
[] Commercial Plan

. 2. Goals:
State separate dollar and percentage subcontractmg goa/s in the fo//owmg format For an offer with

options, provide separate statements for the basic quantity or period and for each option.

A. Total planned subcontracting dollars: $ (For commercial plans, paragraph A should instead
show the dollar amount of total projected sales and the total dollar amount of projected subcontracts
to support the sales.)

B. Total estimated dollar value and percent of planned subcontracting with all small businesses
(includes small business (including ANCs and Indian tribes), veteran-owned small business (VOSB),
service-disabled veteran-owned small business (SDVOSB), HUBZone small business concerns
(HUBZ), small disadvantaged business concerns (SDB) (including ANCs and Indian tribes), women-
owned small business concerns (WOSB)

3
and % of A.

C. Total estimated dollar value and percent of planned subcontracting with Veteran-Owned Small
Business (VOSB): .
$ and % of A.

D. Total estimated dollar value and percent of planned subcontracting with Service-Disabled Veteran-
Owned Small Business (SDVOSB):
$ and % of A.

E. Total estimated dollar value and percent of planned subcontracting with Small Disadvantaged
Business (SDB):
$ and % of A.

F. Total estimated dollar value and percent of planned subcontracting with HUBZone Small

Business (HUBZ):
3 and % of A.

G. Total estimated dollar value and percent of planned subcontracting with Women-Owned Small
Business (WOSB):
3 and % of A.

H. Total estimated dollar value and percent of planned subcontractmg with Large Business (LB):
$ and % of A.
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3. We plan to subcontract the following principal types of supplies and services to SB, VOSB, SDVOSB,
SDB, HUBZ, and WOSB as indicated:

Types of Supplies and Services §_§ VOSB SDVOSB SEB HUBZ WOSB

0 O O
I
0 O

[

HRN

LI

4. We developed the subcontracting goals in 2A, 2B, 2C, 2D, 2E, 2F, 2G, and 2H above by the following
methods: (Explain how (i) the capabilities of SB, VOSB SDVOSB, SDB, HUBZ, and WOSB and (ii) the
types of supplies and services to be subcontracted to them were determined. (iii) Identify any source

lists used.)
(i)
(ii)
(i)
5. We identified potential sources for solicitation purposes by the following methods: (Explain the use
made of your existing source lists; CCR; the National Minority Purchasing Council Vendor Information

Service; the Research and Information Division of the Minority Business Development Agency in the
Department of Commerce; or SB, VOSB, SDVOSB, SDB, HUBZ and WOSB and trade associations).

6. Indirect costs [ ] were [] were not included in the subcontracting goais.

If indirect costs were included, describe the method used to determine the proportionate share of indirect
costs {o be incurred with SB, VOSB, SDVOSB, SDB, HUBZ, and WOSB.

7. The employee who will administer the subcontracting program and a description of the
duties and responsibilities:

Name:
Title:
Address:

Telephone:

The administrator’'s duties include:

(a) Preparing Subcontracting Plans
(b) Assisting in developing SB, VOSB, SDVOSB, SDB, HUBZ, and WOSB source lists
(

c) Attending or arranging for the attendance of company counselors at business opportunity
workshops, Minority Business Enterprise seminars, trade fairs, procurement conferences, etc.

(d) Ensuring that SB, VOSB, SDVOSB, SDB, HUBZ, and WOSB are made aware of subcontracting
opportunities and how to prepare acceptable offers

(e) Conducting or arranging training for purchasing personnel on small business matters

() Monitoring our performance under Subcontracting Plan and assisting in making any adjustments
necessary to achieve goals ’
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(g) Preparing and submitting required subcontract reports
(h) Coordinating our activities during compliance reviews by Federal agencies
(i) Other duties:

8. We will make the following efforts to ensure that SB, VOSB, SDVOS$B, SDB, HUBZ, and WOSB have an
equitable opportunity to compete for subcontracts: - . .

A. Outreach efforts to obtain sources:
i.  Contacting minority and small business trade associations
ii. Contacting business development organizations -
i. Attending small and minority business procurement conferences and trade fairs
iv. Using Central Contractor Registration (CCR)

B. Internal efforts to guide and encourage purchasing personnel:
i. Presenting workshops, seminars, and training programs ,
ii. Establishing, maintaining, SB, VOSB, SDVOSB, SDB, HUBZ, and WOSB source lists, guides,
and other data for soliciting subcontracts
iii. Monitoring compliance with the subcontracting plan

C. Additional efforts:

9. The contractor agrees to include the provisions under FAR 52.219-8, “Utilization of Small Business
Concerns, in all subcontracts that offer further subcontracting opportunities. The contractor will also
require all subcontractors, except small business concerns, that receive subcontracts in excess of
$650,000 ($1,500,000 for construction) to adopt a plan that complies with the requirements of the clause
at FAR 52.219-9, “Small Business Subcontracting Plan.” (See FAR 19.708 (b)). Such plans will be
reviewed by comparing them with the provisions of Public Law 95-507, and assuring that all minimum
requirements of an acceptable subcontracting plan have been satisfied. The acceptability of percentage
goals shall be determined on a case-by-case basis depending on the supplies/services involved, the
availability of potential FAR Socio-economic categories), and prior experience. Once approved and
implemented, plans will be monitored through the submission of periodic reports, and/or, as time and
availability of funds permit, periodic visits to subcontractors, facilities to review applicable records and
subcontracting program progress.

10. The contractor gives assurances of:

A. Cooperation in any studies or surveys as may be required;
B. Submittal of periodic reports so that the Government can determine the extent of compliance

by the offeror with the subcontracting plan;

C. Electronic submittal of the Individual Subcontract Report (ISR) and the Summary Subcontract Report
(SSR) in accordance with the instructions on the eSRS database.

D. Ensuring that its subcontractors with subcontracting plans agree to submit the ISR and the SSR
using eSRS;
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11. We

Al
B,

C.

‘Records that identify organizations contacted in an attempt to locate SB, VO

HUBZ, and WOSB sources;
' Records on each subcontract solicitation resu

Small Business Subcontracting Plan

Providing its prime contract number, its DUNS number, and the e-mail address of the Government or
Contractor official responsible for acknowledging or rejecting the reports, to all first-tier
subcontractors with subcontracting plans so they can enter this information into the eSRS when
submitting their reports; and : ‘
Requiring that each subcontractor with a subcontracting plan provide the prime contract number, its
own DUNS number, and the e-mail address of the Government or Contractor official responsible for
acknowledging or rejecting the reports, to its subcontractors with subcontracting plans. ‘

Reporting Period Report Due Due Date
01 Oct — 31 Mar ISR 30 Apr
01 Apr — 30 Sep ISR 30 Oct
01 Oct — 30 Sep SSR 30 Oct

will maintain the following types of records on a [company-wide] [division-wide] basis:

ata that identify SB, ,VOSB; 'SDVOSB, SDB, HUBZ, and WOSB;

Source lists, guides, and other d
SB, SDVOSB, SDB,

lting in an award of more than $150,000 indicating: M

" whether SB were solicited, and if not, why not; (2) whether VOSB were solicited, and if not, why not;

- (3) whether SDVOSB were solicited, and if not, why not; (4)

" and if not, why not; and (7) if applicable, th
- concern o :

- Records of outreach efforts, e.g.,
~ organizations, attendance at conferences and frade fairs to locate

whether SDB were solicited, and if not,
why not; (5) whether HUBZ were solicited, and if not, why not, (6) whether WOSB were solicited,
e reason that the award was not made to a small business
contacts with trade associations and business development
SB, VOSB, SDVOSB, SDB,

. HUBZ, and WOSB sources

Records of internal guidance and encouragement provided to buyers through: (1) workshops,

. seminars, training, etc.; and (2) monitoring performance to evaluate compliance with the program’s
' requirements :

Include the following paragraph unless you have a commercial plan.

- On a contract-by-cont

ract -basis, records to support subcontract award data including the name,

address, and business size of each subcontractor.

3

This S'ubcontraCting Plan was submitted by:

Signature:

-'Typed Name:

Title:

Date Prepared:

Telephone:

Section F F-P Sm. Bus. Subcontracting Plan Attachment
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SUBCONTRACTOR REQUEST FORM

Contract No: .___________________ Contractor Name:_______________________________ Date: _________________



Contractor hereby advises Company of its intent to subcontract work under the above Contract as indicated below and requests Company’s notice of non-objection to this action.



1.	Proposed subcontractor’s business name and address:

_________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________



2.	Description of work to be performed by proposed subcontractor:



_________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________





3.	Schedule.



	Attach a schedule of proposed subcontract work including desired award date, milestones, completion date, and manpower and equipment loadings.



4.	Proposed subcontractor’s qualifications.



Attach information on each of the following:



1.	Prior experience with similar work including client and/or Southern Ohio Cleanup Company LLC (SOCCo) references.

2.	Licenses, certificates and registrations held by proposed subcontractor that are required for (or pertain to) the work to be performed.

3.	Subcontractor’s safety program and statistics.



5.	Contractor agrees that it will:



1.	Include all applicable contract requirements in its contract with proposed subcontractor.

2.	Provide subcontractor with all information that it receives on site work rules, safety requirements and other work conditions.

3. Provide subcontractor’s completed insurance certificate to SOCCo prior to mobilization of subcontractor at site.

4. Retain full responsibility for the performance of the above referenced contract.

5. Provide subcontractor with all information that it receives on Business Conduct and Ethics Expectations for Suppliers and Contractors.







		Contractor			SOCCo Notice of Non-Objection





Signature:	________________________	______________________________



Printed Name:	________________________	______________________________



Title:		________________________	______________________________



Date:		________________________	______________________________
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CONTRACTOR’S DAILY REPORT

Instructions:



Contractor

1. Enter your name, title and date. 

2. Enter the contract number and report number.

3. Enter the area.

4. Enter the shift information.

5. Enter the number of hours worked.

6. Enter the weather status.

7. List the manpower, manpower numbers, and the total hours.

8. List the major equipment, major equipment numbers, and the total hours.

9. Provide a description of the work performed for the day.

10. Enter any Contractor remarks.

11. Sign, enter title and date.

12. Enter any company comments.

COMPANY REPRESENTATIVE

13. Sign, enter title and date.
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Attachment J-6 CORRESPONDENCE AND SUBMITTAL PROCESS
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1.0

2.0

Southern Ohio Cleanup Company LLC

INTRODUCTION.

It is the purpose of this Attachment to specify the procedures to be employed by
Contractor in the processing Correspondence, Communications Submittals and Request
for Information during performance of this Contract.

CORRESPONDENCE AND COMMUNICATION.

Routine communication between Company and Contractor shall be in letter format.
Letters may be faxed or sent via e-mail as a PDF file, but shall still be in letter format.
Such communication shall not be identified as requests for information nor shall they
substitute for any other written requirement pursuant to the provisions of the Contract.

2.1 Correspondence Numbering

All correspondence shall be between Company and Contractor and shall be
uniquely numbered by both Company and Contractor. The number on all
correspondence shall be as follows:

LTR - F/CON - XXXXXX-001

R R SR

\
\
\
\

J——— Sender’s identification FROM (Company Acronym)/TO

\2 \2
J J
J J—— Sequential numbering 001-999

{—— Contract or PO Number

(Contractor Acronym)

—>—>—>—>—  Correspondence identification

2.1.1 Correspondence ldentification Codes are as follows:

FAX =
E =
LTR =
T =

Facsimile

Email

Letter

Contract Document Transmittal

2.1.2 The following sequential number system shall be used:

1) Separated by Contract No., there is one sequential numbering system
common to Facsimiles and Letters beginning with 001, for example:

LTR-F/CON-XXXXXXX-001, FAX-F/CON-XXXXXXX-002, LTR-F/CON-
XXXXXXX-003, etc.

2) Separated by Contract No., there is one sequential numbering system for
Document Transmittals, beginning with 001, for example:

T-F/CON-XXXXXXX-001, T-F/CON-XXXXXXX-002, etc.

2.2 Correspondence Register

o Contractor/Supplier shall maintain a register of all correspondence with
Company, noting the sequence number, the correspondence date, the
originator and a description (subject, reference, etc.).
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4.0

24

2.5

3.1

All communications (with the exception of Contract Site Instructions, Requests
for Information and responses thereto, Contract Document Transmittals and
Contract Daily Reports) will be covered by written correspondence.

All written correspondence from Contractor will be signed by Contractor’s
authorized representative and shall be issued/delivered to Company’s Buyer.
Correspondence from Company shall be issued in the name of Company’s

authorized representative, and shall be signed by Company’s Buyer or other

Company representative if authorized by Company’s Buyer.

Any correspondence not issued in accordance with this procedure will not have
contractual validity and Contractor waives any entitlement, recourse or otherwise
under this Contract that may arise as a result of acting in accordance with
unofficial correspondence.

DRAWINGS AND DOCUMENT TRANSMITTALS.

Company Drawings and Specifications

Drawings, specifications and other related documents will be transmitted to
Contractor under cover of the "Company Document Transmittal" form. Contractor
shall acknowledge receipt of such documents by following requirements provided
on the form, signing and returning the duplicate form. The form will be numbered
as for letters, except that the designator letters "LTR" shall be replaced by "T",
and a separate sequence of numbers shall be used.

3.1.1

3.1.2

3.1.6

Documents marked other than "ISSUED FOR CONSTRUCTION" (IFC) or
not marked, shall be considered as example drawings issued "For
General Information Only.” These items will be noted as such under the
"Status" column on the "Company Document Transmittal" form.

Company shall issue one (1) reproducible and one (1) copy of all
drawings over size A3 (11"x17”). Drawings size A3 (11"x17”) and below
and specifications shall be issued in one (1) copy only. One (1) copy of
drawings and specifications provided to Contractor shall be maintained by
Contractor in his site office and shall be made available for inspection and
use by Company upon request.

Company may issue an electronic copy of documents for the purposes of
Contractor completing finalized “As-Built” drawings.

Contractor shall, in interpreting the drawings and specifications, be bound
by the figures marked thereon and not by scaled measurements.

Where the contract price is lump sum and Contractor believes that new or
revised IFC documents constitute a change to the contract price or
schedule, Contractor shall notify Company of the change in accordance
with the requirements of Changes Clause of the Contract. Contractor
shall not proceed with the changes until instructed to do so by Company.

Where the Contract Price is based on unit prices and the changes on new
or revised IFC documents represent only an increase or decrease in
quantities that can be measured in accordance with the Contract base
pricing structure, this will not be considered to be a change. Contractor
shall immediately proceed with any such work in such circumstances.

CONTRACTOR’S DRAWING AND DATA SUBMITTALS.





P SN

OoC

Co

Q
O
Southern Ohio Cleanup Company LLC

411

415

417

Documents and data provided by Contractor under the Contract are
subject to Company review prior to Contractor's start of procurement
and/or production on these particular items as noted in Part | — Scope of
Work to the Contract.

Review of drawings, documents and/or data, etc. by Company, shall not
absolve Contractor from any responsibilities under this Contract or for the
design, construction and erection work as defined in Part | — Section “C”
Scope of Work.

The Contractor shall make all submittals as listed on form DND-BS-PRO-
00092-F01 — Contractor/Supplier Submittal Register, even if the Submittal
Register is just a partial list

The Contractor/Supplier is responsible for making all submittals required
to perform the work as specified in the contract/PO, failure of the required
submittal being listed on the submittal register does not relieve the
contractor from making the submittal.

When a submittal is omitted from the Submittal register the contractor
shall update the submittal register and submit it to SOCCo for information
noting the change on the Transmittal.

The Contractor shall transmit all submittals using completed form DND-
BS-PR0O-00092-F02 — Contractor/Supplier Cover Sheet (attached hereto).

4.1.6.1 This cover sheet shall be used to bear both the vendor stamp and
provide pertinent information about the submittal, such as title,
revision, pagination, in addition to a contractor/supplier stamp.
This contractor/supplier stamp, shown below, requires
contractor/supplier signature prior to submission to SOCCo

The vendor shall submit all listed submittals in accordance with the
following information provided on the Contractor / Supplier Submittal
Register

a. Submittal Schedule Date
b. Document Submitted To
i. For PROC designation, submit according to submittal register
ii. For DC designation, submit documentation to:
contractsubmittals@ports.pppo.gov




mailto:contractsubmittals@ports.pppo.gov
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Subcontractor supplier certifies that this submittal complies
with contract/purchase order number:_

SIGNATURE DATE

[Sﬁ\Co

Southern Ohio Cleamy Campany LLC

[0 A—APPROVED [ ACCEPTE

[ B— APPROVED AS NOTED, CHANGE AS NOTED AND
] RESUBMIT

[1 C—-NOT APPROVED, CHANGE AS NOTED AND RESUBMIT
[] D - INFORMATION ONLY, RECEIPT ACKNOWLEDGED

SIGNATURe DATE

4.1.8 The Contractor shall submit all listed submittals with completed form,
DND-BS-PR0O-00092-F03, Contractors Document Transmittal Sheet
(attached hereto) and is responsible for filling out the following information
on the sheet:

a. Name and Address of Company

b. Selection who the submittal(s) will be provided to
i. Either PROC or DC

C. Transmittal Number — refer to Section 2.0 of Attachment B for
numbering

d Date of Transmittal

e. Submittal Number

f. Submittal Title

g Revision Number

h Enter either Y (yes) or N (no) if the submittal(s) is a revised

submission
i. Document Page Count
j- Document Special Handling Requirements — Optional
k. Remarks — Optional

4.1.9 The review by Company with or without comments shall not relieve
Contractor of any obligations or requirements under the Contract nor be
construed as an authorization of, or consent to, any deviation from the
Contract. If Contractor considers that Company’s comments constitute a
change to the Contract, Contractor shall request a change in accordance
with Changes Clause of the Contract.

4.1.10 All drawings and other documents shall be in English and be sized in
accordance with imperial standard sizes and shall carry titles to indicated
equipment numbers or any other identification number of the portion of
work covered on the particular drawing and/or document.

4.1.11 The revision number shall mark changes or additions to any document, at
the point of a revision, and the revision must be reflected in its title block
or drawing number by an appropriate revision indication.
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4.1.12 If a document is superseded when returned to Company, indication of the
substitution must appear in or near the title block, or in the transmittal
letter.

4.1.13 When the Review process is complete, SOCCo will return the Submittal to
the contractor with the following stamp affixed and signed.

4.2 "As-Built" Drawings

4.2.1 Part| to the Contract shall state the type of drawings that are to be
submitted as "As-Built" drawings. “As-Built” drawings shall be submitted
to Company utilizing a Contract Document Transmittal.

4.3 Quality Control/Assurance Documentation

Formal documentation in connection with the Quality Control and Assurance
obligations set forth in Attachment E shall be submitted by Contractor to
Company utilizing formal correspondence.

4.4 Contractor’'s Requests for Substitution

4.4.1 Contractor may request to substitute a material, article, device, product,
fixture, form, type of construction or process called for in the Contract with
another item that is equal, or better, in all respects to that so indicated or
called for.

4.4.2 Such requests shall be submitted under cover of a letter in accordance
with Article 2.0 of this Attachment.

4.4.3 Company’s review and approval or rejection of such request shall not
relieve Contractor of any obligations or responsibilities under the
Contract.

4.4.4 In all cases, the request shall be submitted by Contractor with sufficient
duration in advance of the requirement for the substitution in order to
allow Company sufficient time to fully evaluate the request. Rejection of
the request shall not be a basis for a change to the contract price or
schedule.

REQUESTS FOR INFORMATION (RFI).

In the event that Contractor determines that some portion of a drawing, specification or
the contract document requires clarification or interpretation by Company, Contractor
shall initiate and submit a request for information (RFI) using form DND-BS-PRO-00092-
FOs5 (attached hereto).

5.1 Utilizing the approved RFI form, Contractor shall clearly and concisely set forth
the following information:

5.1.1 Company Name
5.1.2 Contract or PO number
5.1.3 RFI Number

5.1.3.1 RFls are noted on contractor/supplier submittal registers as a
distinct line item. Each technical RFI submitted will be numbered
sequentially against this line item number. For example, RFI’s
may be listed with a line item number of 1234567-001. When
sending in the first RFI to be reviewed, the number shall be
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1234567-001-01, the second shall be numbered as 1234567-001-
02, etc.

5.1.4 Applicable reference documents

5.2

5.3

5.4
5.5

5.6

5.7

5.8

5.9

5.1.5 The issue for which clarification is sought and why a response is needed
from Company

5.1.6 Contractor’s interpretation or understanding of the Contract requirements
together with reasons therefore and any proposed resolutions

Contractor acknowledges that this is a complex project, and it is anticipated that
Contractor will issue RFls to Company throughout the life of the Contract to
question and or seek clarification of the Work.

After completion of the form, Contractor submits the RFI

5.3.1 Technical RFI’s are to be submitted to Records Management/Document
Control (RMDC) with a copy to the Contract Administrator

5.3.2 Commercial RFI’s are to be submitted directly to the Contract
Administrator for processing

RMDC shall log all incoming RFI's and route to appropriate project personnel

SOCCo shall review all RFIs to determine whether or not they are RFls within the
meaning set forth in this directive. If Company determines that the RFl is
inappropriate, it shall be returned within the working days stated on the Submittal
Register from receipt, without response except to state one of the following:

5.5.1 Information to resolve the request exists in the Contract.
5.5.2 Information to resolve the request exists on an issued drawing.

5.5.3 Information to resolve the request exists in an issued Specification or
Document.

5.5.4 The use of the RFI form is incorrect and the subject should be covered by
a letter, transmittal or other as defined in this Attachment.

RFls returned for any of the foregoing reasons shall be clearly shown in
Company’s RFI register as “Not Applicable” meaning that they constitute
incorrect use of the RFI procedure.

Company shall respond to RFls within the working days stated on the Submittal
Register from receipt by Company, unless Company determines that a longer
period is required to fully review and respond. In this case, Contractor will be
advised of the longer period required within five (5) working days of initial receipt.

If Contractor submits an RFI on an activity within the working days stated on the
Submittal Register from or less of float on the agreed Contract Schedule,
Contractor shall not be entitled to any time extension due to the time taken for
Company to respond to the RFI.

RMDC shall register when RFls are returned to Contractor. The RFI register shall
be reviewed at each progress meeting.

Company's response to RFls are considered to be within the Scope of Work of
the Contract, will not change any requirements of the Contract and do not in
themselves constitute agreement or authorization to perform a change. In all
instances, agreement with Contractor’s interpretation and proposed resolution
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5.11

specifically waives any entitlement that Contractor may have to a change in price
or schedule.

If Company considers that the response to an RFI constitutes a change to the
Contract Price, Company will issue in parallel a Contract Site Instruction or a
Contract Modification, and this shall be referenced on the RFI response. Only the
Contract Site Instruction or Contract Modification constitutes authorization to
proceed with the RFI response if it is a change.

If Contractor receives a response to an RFI that Company has not registered as
a change, but which Contractor believes constitutes a basis for a change,
Contractor shall not proceed in accordance with the response. Contractor shall
immediately notify Company in accordance with the Changes Clause in Section
H and shall not proceed with the Work, which is believed to be changed, without
the receipt of a Contact Site Instruction from Company.

END OF ATTACHMENT J-6
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[CONTRACT NUMBER], [CONTRACT TITLE]

Submittal [Number

|[Submittal Title]

Revision [Number]
[Subcontractor Name] for Southern Ohio Cleanup Company LLC
[Date]

Subcontractor supplier certifies that this submittal complies with
contract/purchase order number:

SIGNATURE DATE

RSOCCo

outhrn Ohio Cleamy Company L10

[0 A-APPROVED OR [| ACCEPTED

[0 B- APPROVED AS NOTED, CHANGE AS NOTED AND RESUBMIT
[0 C-NOT APPROVED, CHANGE AS NOTED AND RESUBMIT

[0 D-INFORMATION ONLY, RECEIPT ACKNOWLEDGED

[0 Q-QUALITY IS BELOW STANDARDS, CORRECT AND RESUBMIT

SIGNATURE DATE

DND-BS-PRO-00092-F02, Rev. 0
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SUBCONTRACTOR’S DOCUMENT TRANSMITTAL SHEET

PROJECT: (CONTRACT NUMBER & TITLE)

FROM: (NAME & ADDRESS OF SENDER)

TO: (NAME & ADDRESS OF RECIPIENT)

DATE OF TRANSMITTAL:
DOCUMENT DOCUMENT TITLE REV REVISED DOCUMENT DOCUMENT SPECIAL
NUMBER DOCUMEN PAGE HANDLING

T? (Y/N) COUNT REQUIREMENTS
REVIEWED AND RECEIVED BY/DATE: COMMENTS:

DND-BS-PRO-00092-F03, Rev. 0
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SUBCONTRACTOR SUPPLIER SUBMITTAL REVIEW SHEET

Contract/ Approver: Date:
PO Number:
Status (to be
SUBMITTAL filled in by DOCUMENT Document Control
NUMBER SUBMITTAL TITLE REV Approver) PAGE COUNT Comments
CODE STAMP ACTION BY SUBCONTRACTOR
A APPROVED / ACCEPTED Proceed with work. No additional copies required.
B APPROVED AS NOTED, CHANGE AS Proceed with work in accordance with mark-ups. Revise as noted and resubmit for
NOTED AND RESUBMIT final review within 10 working days.
C NOT APPROVED, CHANGE AS Do not proceed with work. Revise documents as noted and resubmit for review within
NOTED AND RESUBMIT 10 working days.
D INFORMATION ONLY, RECEIPT No action by Contractor
ACKNOWLEDGED
Q QUALITY IS BELOW STANDARDS, Do not proceed with work. Revise documents as noted and resubmit for review within
CORRECT AND RESUBMIT 10 working days.
COMMENTS
Reviewer Meets Contract/PO
Initials Description Requirements? (Y/N) Action Required by Subcontractor

DND-BS-PRO-00092-F04, Rev. 0

Page 1 of 1
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Southern Ohio Cleanup Company
REQUEST FOR INFORMATION (RFI)

To: COMPANY — DOCUMENT CONTROL Subcontractor:
Cc: SUBCONTRACT ADMINISTRATION Contract No.:
RFI No.:

Reference Documents
ISSUE DESCRIPTION AND REASON FOR RFI:

SUBCONTRACTOR’S INTERPRETATION AND PROPOSED RESOLUTION:

Originator (Sign & Print Name) Date: Received (Sign & Print Name) Date:

Rev. RESPONSE:
1) Information contained in Contract

<
»

e

2) Information contained in Drawing
3) Information contained in Spec/Doc

4) RFlformis incorrect. Use

5) Subcontractor’s interpretation agreed. Proceed accordingly.

OOoooo
oddd

6) Detailed response other than 1-5.

Contract Site Instruction (CSI) Number (if Applicable) CSl#
[ ] Not Applicable

Responders Signature & Date: Date Returned to Subcontractor:
Cc: Subcontracts Administrators

NOTE: Company’s response to this RFI does not constitute authorization to perform a change to
the Contract. Subcontractor may proceed in accordance with the response only on the basis that
Subcontractor agrees that it is not a change. If Subcontractor believes that the response does
constitute a change, Subcontractor shall await receipt of the Site Instruction indicated above.
Where no CSl is indicated, Subcontractor shall notify Company and shall not proceed until
authorized in writing by the Company.

DND-BS-PRO-00092-F05, Rev. 0
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Attachment –J-8

Contractor / Supplier Submittal Register



		Submittal Number

		Submittal Title

		Spec/PO/Contract Section Reference

		Submittal Schedule Date

		Submittal Review Period  (Calendar Days)

		Document Submitted To

		Submittal Purpose

		Submittal Review (Internal Use)

		

		Submittal Approval  (Internal Use)

		Submittal Distribution (Internal Use)



		

		Proposal Submittals



		NA

		Experience Modification Rate (EMR), Total Case Rate (TCR), and Days Away, Restricted, and Transfer (DART) for past three (3) years.

		Section J Attachment 13

		G

		NA

		PROC

		ACC

		PROC/HSE

		

		PROC

		Proc. File



		NA

		Experience Modification Rate (EMR) updates

		Section J Attachment 13

		H

		NA

		PROC

		ACC

		PROC/HSE

		

		PROC

		Proc. File



		NA

		OSHA 300-A Logs

		Section J Attachment 13

		G

		NA

		PROC

		APP

		PROC/HSE

		

		PROC

		Proc. File



		NA

		Subcontractor Request Form

		Section B.10 E Section J Attachment 13

		G

		NA

		PROC

		APP

		PROC

		

		PROC

		Proc. File



		

		Procurement Submittals



		NA

		Labor Agreement Letter of Assent

		Section H 18

		A

		NA

		PROC

		INF

		PROC

		

		PROC

		Proc. File



		NA

		Verification of Pre-Job Meeting

		Section H.18 Attachment J-9, GPPMA Article XII Paragraph 6

		C

		NA

		PROC

		INF

		PROC

		

		PROC

		Proc. File



		NA

		Performance Bond

		Section B.9 (a)

		Other

		NA

		PROC

		APP

		PROC

		

		PROC

		Proc. File



		NA

		Payment Bond

		Section B.9 (a)

		Other

		NA

		PROC

		APP

		PROC

		

		PROC

		Proc. File



		NA

		Pay Item Schedule Invoice

		Section G.5.1 (b)

		Other

		10

		PROC

		APP

		PROC

		

		PROC

		Proc. File



		NA

		Pay Item Invoice Summary

		Section G.5.1 (b)

		Other

		10

		PROC

		APP

		PROC

		

		PROC

		Proc. File



		NA

		Commercial Request for Information (RFI)

		Section C

		H

		10

		PROC

		ACC

		PROC

		

		PROC

		Proc. File



		NA

		Certificate of Insurance

		Section H 24 (h)

		C

		NA

		PROC

		INF

		PROC

		

		PROC

		Proc. File



		NA

		Certified Payroll

		Section H 18

		H

		NA

		PROC

		INF

		PROC

		

		PROC

		Proc. File



		NA

		Weekly Progress Report

		Section C

		H

		NA

		PROC

		INF

		PROC

		

		PROC

		Proc. File, CONST



		

		Pre-Mobilization Submittals



		XXXXXXX-YYY

		Contractor HSE Representative Designation

		Section J Attachment 13

		C

		10

		DC

		APP

		HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Subcontractor OSHA Competent Person Designation

		Section J Attachment 13

		C

		10

		DC

		ACC

		HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		JOB HAZARD ASSESSMENT        (JHA)

		Section J Attachment 13

		C

		15

		DC

		APP

		CONST

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Contractor’s Work Plan

		Section J Attachment  J-25 and Section C

		C

		10

		DC

		APP

		CONST/OTHER

		

		CONST

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Contractors Project Safety Plan

		Section C and Section J Attachment J-13

		C

		10

		DC

		APP

		HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Contractor’s Environmental Plan

		Section J Attachment J-13 and Section C

		C

		10

		DC

		APP

		HSE/EP

		

		EP

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Detailed Schedule

		Section C

		C

		10

		DC

		ACC

		CONST

		

		CONST

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Project-specific QA Plan

		Section J Attachment J-16 and Section C

		C

		10

		DC

		APP

		QA

		

		QA

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Designated IH Representative

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Hoisting and Rigging Equipment Information

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		CONST

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Hoisting an Rigging Operator Crane Operators License

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		CONST

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Written Hazardous Communication Program

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Carcinogen Control Program

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Contractors Program for Physiological Monitoring

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Initial Employee Training Matrix

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Initial Employee Training Records

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC,FM, HSE, QA



		XXXXXXX-YYY

		Radioactive Materials License

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE/RP

		

		RP

		PROC,FM, HSE, QA



		XXXXXXX-YYY

		Certification as a Licensed Asbestos Abatement Contractor

		Section J Attachment 13

		G

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC,FM, HSE, QA



		XXXXXXX-YYY

		Asbestos Abatement Work Plan

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC,FM, HSE, QA



		XXXXXXX-YYY

		Written Lead Compliance Plan

		Section J Attachment 13

		C

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC,FM, HSE, QA



		XXXXXXX-YYY

		Radiation Generating/Emitting Equipment Manuals & Specs.

		N/A

		C

		10

		DC

		APP

		CONST/RP

		

		RP

		PROC,FM, HSE, QA



		XXXXXXX-YYY

		Electrical License in State Of Ohio

		Section C

		C

		10

		DC

		ACC

		CONST/HSE

		

		CONST

		PROC,FM, HSE, QA



		

		Pre-Construction Submittals



		XXXXXXX-YYY

		Equipment List

		Section J Attachment 13

		F

		10

		DC

		APP

		CONST/HSE

		

		CONST

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Equipment Operator Qualifications and Proficiency Statement

		Section J Attachment 13

		F

		10

		DC

		APP

		CONST/HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Lift Plan

		Section J Attachment 13

		H

		10

		DC

		APP

		CONST/HSE

		

		CONST

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Incident/Injury Report

		Section J Attachment 13

		H

		10

		DC

		APP

		HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Scaffold Inspection Check List Users Acknowledgment Sheet

		Section J Attachment 13

		E10

		10

		DC

		ACC

		CONST/HSE

		

		CONST

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Chemicals List and MSDS/SDS

		Section J Attachment 13

		F

		10

		DC

		ACC

		CONST/HSE/EP

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		Chemical Removal Notification

		Section J Attachment 13

		F

		10

		DC

		ACC

		CONST/HSE/EP

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YYY

		List of Lead Abatement Workers

		Section J Attachment 13

		F

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC, FM, HSE, QA



		

		Construction Submittals



		XXXXXXX-YYY

		Health, Safety and Environmental (HSE) Reports

		Section J Attachment 13

		H

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXXX-YY

		Industrial Hygiene Surveys and Assessments

		Section J Attachment 13

		H

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC, FM, HSE, QA



		XXXXXX-YYY

		Daily Asbestos Inspections

		Section J Attachment 13

		H

		10

		DC

		ACC

		CONST/HSE

		

		HSE

		PROC,FM, HSE, QA



		XXXXXXX-YYY

		Technical Request for Information (RFI)

		Section C

		H

		10

		DC

		ACC

		DESIGN/CONST

		

		DESIGN

		PROC,FM, HSE, QA



		XXXXXXX-YYY

		Contractor Daily Report  (J-5)

		Section C

		OTHER (Submitted Weekly with SOCCo Const. Super. Signature)

		10

		PROC

		INF

		CTR

		

		CTR

		PROC,FM, HSE, QA,



		XXXXXXX-YYY

		Requests for Street Closures

		Section C

		H

		10

		DC

		APP

		CONST

		

		CONST

		PROC,FM, HSE, QA,



		XXXXXXX-YYY

		Employee Training Matrix Updates

(Submitted Weekly)

		Section J Attachment 13 

		H

		10

		DC

		INF

		CTR

		

		CTR

		PROC,FM, HSE, QA,



		XXXXXXX-YYY

		Heavy Equipment Inspections

		Section J Attachment 13

		Other (Submitted Weekly)

		10

		DC

		INF

		CTR

		

		CTR

		PROC,FM, HSE, QA,



		

		Construction Completion/Close Out Submittals



		XXXXXXX-YYY

		Acceptance Testing Reports

		Section C

		H

		10

		DC

		ACC

		QA, DESIGN

		

		DESIGN

		PROC,FM, HSE, QA,



		XXXXXXX-YYY

		Redline Mark-ups to Drawings Showing any and all Field Changes

		Section C

		H

		10

		DC

		ACC

		CONST

		

		DESIGN

		PROC,FM, HSE, QA,



		XXXXXXX-YYY

		J-22 NOTICE OF COMPLETION

		J-22

		E10

		10

		DC

		ACC

		FM/CONST/PROC

		

		PROC

		PROC,FM, HSE, QA,





Training Only





Attachment –J-8

Contractor / Supplier Submittal Register



[image: ]



		Contract / PO Number:

		XXXXXXX

		Contract / PO Title:

		XXXXXXX

		Contractor:

		XXXXXXX                             





*This register does not eliminate Contractor/Supplier responsibility for ensuring all required data submittals outlined in Contract are submitted to SOCCo.



		Submittal Schedule Date

		Document Submitted To

		Submittal Purpose

		Submittal Review (Internal Use)

		Submittal Approval (Internal Use)

		Submittal Distribution (Internal Use)



		A = Within X days after award

		PROC = Procurement

		APP = Approval

		DESIGN = Eng. of Record Review

		DESIGN = Eng. of Record Review

		DESIGN = Eng. of Record Review



		B = XX Days Max. from NTP

		DC = Document Control

		ACC = Acceptance

		QA = Quality

		QA = Quality

		QA = Quality



		C = Prior to Authorization to Mobilize

		

		INF = Information

		CONST = Construction

		CONST = Construction

		CONST = Construction



		D = XX Days Prior to Start of the Activity

		

		Other = As Identified

		PROC = Procurement

		PROC = Procurement

		PROC = Procurement



		E = XX Days After Completion of Activity

		

		

		HSE = Health, Safety, Environ.

		HSE = Health, Safety, Environ.

		HSE = Health, Safety, Environ.



		F = Prior to Entry

		

		

		EP = Environmental Protection

		EP = Environmental Protection

		DC (Project File) – Record Copy



		G = With Bid / With Proposal

		

		

		RP = Radiation Protection

		RP = Radiation Protection

		RP = Radiation Protection



		H = As Required/As Needed

		

		

		Other = As Identified

		Other = As Identified

		Other = As Identified



		Other = As Identified
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Instructions

Completion of the Submittal Register – Part I

Instructions for Southern Ohio Cleanup Company LLC 

1. SOCCo will insert the submittal number as follows:

· Contract Number/PO Number

· Sequential number 

	Contract #		Sequence#

	XXXXXXX		001



	Contract #		Sequence #

	XXXXXXX		001

2. Note: When additional submittals are required the Contractor shall enter the next sequential number in that submittal group (i.e. if the last submittal number in a group was XXXXXXX--025, the next submittal number would be XXXXXXX--026).SOCCo will  insert the Submittal Title 



3. SOCCo will insert the Specification/PO/or Contract Section the submittal is referenced in



4. SOCCo will replace the XX with the desired number of days on  the Submittal Schedule date

· A – Within XX days after award

· B – XX days max from Notice to Proceed (NTP)

· C – Prior to authorization to mobilize

· D – XX days prior to start of the activity

· E – XX days after completion of activity

· F – Prior to entry

· G – With Bid / With Proposal

· H – As required/As Needed



5. SOCCo will insert the Submittal Review Period for each submittal listed

6. SOCCo will insert who the vendor is required to submit the submittal to within the SOCCo organization

· PROC – Procurement

· DC – Document Control



7. SOCCo will insert the Submittal Purpose code

· APP – Approved

· ACC – Accepted

· INF – Information

· Other – As Identified



8. SOCCo will insert the Submittal Reviewers (Internal Use)

· DESIGN – Engineer of Record

· QA – Quality

· CONST – Construction

· PROC – Procurement

· HSE – Health, Safety, Environmental

· Other – As identified 



9. SOCCo will insert the Submittal Approver (Internal Use)

· DESIGN – Engineer of Record

· QA – Quality

· CONST – Construction 

· PROC – Procurement

· HSE – Health, Safety, Environmental 

· Other – As Identified



10. SOCCo will insert the Submittal Distribution Requirements (i.e., once an approved or accepted submittal, who Document Control needs to distribute a controlled or certified copy to)

· DESIGN – Engineer of Record

· QA – Quality

· CONST – Construction

· PROC – Procurement

· HSE – Health, Safety, Environmental

· Other – As identified
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PROJECT MAINTENANCE AGREEMENT

This Agreement is entered into this day of
20 , by and between
(Contractor)
located in and those INTERNATIONAL UNIONS listed

hereinafter (herein referred to as the “Unions”) for the purpose of project maintenance, repair
and renovation work for the

located at

(Project)

(Location)

The Unions are composed of the following International Unions:

International Association of Heat and Frost Insulators and Allied Workers

International Brotherhood of Boilermakers, Iron Ship Builders, Blacksmiths, Forgers and Helpers
International Union of Bricklayers and Allied Craftworkers

United Brotherhood of Carpenters and Joiners of America

Operative Plasterers’ and Cement Masons’ International Association

International Brotherhood of Electrical Workers

International Association of Bridge, Structural and Ornamental and Reinforcing Iron Workers
Laborers’ International Union of North America

International Union of Operating Engineers

International Union of Painters and Allied Trades

United Association of Journeymen and Apprentices of the Plumbing and Pipe Fitting Industry of
the United States and Canada

United Union of Roofers, Waterproofers and Allied Workers

International Association of Sheet Metal, Air, Rail and Transportation Workers

International Brotherhood of Teamsters





COVENANTS

Whereas, the Contractor is engaged in the business of continuous plant maintenance, repair
and renovation (as defined in Articles V and VI) with diversified industries and this work is of
importance to the Unions herein listed, and it being recognized there is an essential difference in
the conditions required to perform this type of work, the Unions herein listed with the Contractor
wish to enter into an agreement for their mutual benefit covering work of this nature.

Whereas, the Unions have in their membership throughout the area members competent and
qualified to perform the work of the Contractor.

Whereas, the Contractor has employed and now employs members of the Unions and
the Contractor has a commitment and/or contract from the owner for maintenance, repair
and renovation work recognized by the Unions as being within the jurisdiction of said Unions.
(Subject to General Presidents’ Committee policies and criteria.)

Whereas, in order to insure relative equity and uniform interpretation and application, the
Unions wish to establish and administer said Collective Agreement in concert, each with the
other, and all with the Contractor.

Whereas, the Contractor and the Unions desire to mutually stabilize wages, hours and
working conditions.

Whereas, the Contractor and the Unions agree that, due to the particular nature of the work
covered by this Agreement, there shall be no lockouts or strikes during the life of this Agreement,
and provisions must be made to achieve this end.

It is, therefore, agreed by the undersigned Contractor and Unions in consideration of the
mutual promises and covenants contained herein that the Project Agreement be made as
follows:





ARTICLE I: INTENTS AND PURPOSES

1. This Agreement is for the joint use and benefit of the contracting parties, and the
provisions herein defined and set forth shall be construed as binding upon and effective in
determining the relations between the parties and/or subordinate sub-divisions thereof signing
hereto: and to set forth herein the basic Agreement covering the rates of pay, hours of work, and
conditions of employment to be observed by the parties hereto.

It is mutually understood that the following terms and conditions relating to the employment
of workers covered by this Agreement have been decided upon by means of collective bargaining
and that the following provisions will be binding upon the Contractor and the Unions during the
terms of this Agreement and any renewal thereafter. It is further agreed that the employees working
under this Agreement shall constitute a bargaining unit separate and distinct from all others. This
Agreement covers all terms and conditions of employment for work being performed hereunder,
except for all work that may be performed under the NTD Atrticles of Agreement; the National Stack/
Chimney Agreement; the National Cooling Tower Agreement; the National Refractory Agreement;
the National Agreement of the International Union of Elevator Constructors; the UA National
Specialty Agreement for the United States of America (as it applies to welding); the IBB National
Specialty Agreement for the United States of America (as it applies to welding); or any other such
National Agreement approved for use by the parties. However, all instrument calibration work
and loop checking shall be performed under the terms of the UA/IBEW Joint National Industrial
Agreement for Instrument and Control Systems Technicians. The procedures regarding work
stoppages and lockouts of the GPPMA shall apply to all work performed under the above referenced
agreements.

Contractors signed to the General Presidents’ Project Maintenance Agreement, which
is a national agreement, are not required to become signatory to a local collective bargaining
agreement. This Agreement may be modified by mutual consent in writing by the parties
signatory hereto.

2. Amendments to this Agreement, for a specific project or projects, which are required
to make a contractor competitive, may be added by vote of the General Presidents’ Committee.
When approved by the General Presidents’ Committee, the Amendment shall be considered a
part of the General Presidents’ Project Maintenance Agreement for that specific project.

ARTICLE |I: MANAGEMENT RIGHTS

1. The Unions understand that the Contractor is responsible to perform the work
required by the Owner. Therefore, the Contractor has the complete authority and right to:

A. Plan, direct and control the operation of all its work.

B. Decide the number of employees required with due consideration to the proper
craft classification thereof.

C. Hire and lay off employees as the Contractor feels appropriate to meet work
requirements and/or skills required. The Contractor may hire employees by
name who have special skills or have previous maintenance experience.





Transfer employees with special skills or qualifications and/or employees from jobs
where forces are being reduced to jobs where forces are being increased without
restriction or limitations. This would apply to Contractors having more than one (1)
maintenance project in a given locality and in the territorial jurisdiction of the Local
Union or Unions involved.

Determine work methods and procedures.

Determine the need and number of foremen without regard to foremen ratios in local
agreements; name the foremen; and to require foremen to work with their tools when
in the Contractor’s opinion this is advisable. It is not necessary for each craft to have
a foreman. A foreman may act in this capacity for more than one craft. This is not

to mean that the Contractor will have inadequate amount of supervision on the job.
If one or more foremen are established for a craft one (1) must be designated as a
top hourly craft supervisor and shall be guaranteed forty (40) straight-time hours per
week and may be required to remain on the job. Overtime hours are not to be used
to fulfill the forty (40) hour guarantee. This is applicable for each shift and each site.
Such guarantee shall not apply when a government agency and/or owner in respect
to the operation of the plant mandates certain interruptions or stoppages of work
being performed by a Contractor, which are beyond the control of the Contractor;
when the NRC-mandated 72-hour rule is in effect; when the first or commencing
week of a job is less than forty (40) hours; or when the top hourly craft supervisor is
terminated due to reduction-in-force or job completion.

Require all employees to observe the Contractor’s and/or Owner’s rules and
regulations not inconsistent with this Agreement.

On nuclear facilities where the Owner requires Contractors’ employees to complete
electronic Personal History Questionnaires (ePHQ), applicants who complete the
Owner directed ePHQ pre-employment requirements and are subsequently hired on
the project with a validated ePHQ, shall be paid, at a minimum, the following stipend
on the first full week’s pay check:

(i) a stipend equal to two (2) straight time hours of wages and fringes for
applicants completing a new or first time ePHQ; or

(i) a stipend equal to one (1) straight hour of wages and fringes for
applicants completing an updated or renewed ePHQ.

The above compensation only applies to completing the ePHQ and shall not be
considered payment for completing any other employment or security forms. If there
is a change in the NRC standards for the content of the ePHQ, the Joint Labor/
Management Interpretations Committee may modify or cancel this subsection H.

Require all employees to observe all safety regulations prescribed by the
Contractor and/or Owner and to work safely.

Discharge, suspend, or discipline employees for proper cause.





K.  The Contractor may, if it desires, maintain a variety of skills within its group of
employees to be prepared to have skills and/or supervision for any type of work
that may arise.

L. Itis understood that all employees will work together harmoniously as a group
and as directed by the Contractor. Employees will also cooperate with and follow
directions of Owner Representatives as required by the Contractor. This is not to
be construed under regular operating conditions as a Contractor’s prerogative to
assign workers out of their regular skill classification.

M.  The Unions understand the extreme importance of keeping operating equipment
and units running at all times. The Unions also understand that the loss of
production and the cost of repairs together create a great loss to the Owner.
Therefore, the Unions will encourage and advise the employees to exhaust
every effort, ways and means to perform work of good quality and quantity. The
Contractor and the Unions recognize the necessity for eliminating restrictions
and promoting efficiency and agree that no rules, customs or practices shall be
permitted that limit production or increase the time required to do the work, and no
limitation shall be placed upon the amount of work which an employee shall
perform, nor shall there be any restrictions against the use of any kinds of
machinery, tools or labor-saving devices. Local Union Business Representatives
shall instruct craftsmen dispatched to GPPMA Projects that terms and conditions
in local collective bargaining agreements do not apply.

N. Itis understood by the Contractor and agreed to by the Unions that the
employees of the Contractor will perform the work requested by the Contractor
without having any concern or interference with any other work performed by
any employees who are not covered by this Agreement.

0. Post-conditional offer questionnaires regarding health/fithess for duty/physical
capabilities that are used solely to determine the physical capabilities of a
worker to perform certain work tasks, may be used by the Contractor provided
they are not in conflict with this Agreement, local, state, and/or federal laws and
further provided that the information collected is not used in a discriminatory
manner. Any employment action arising from the information obtained in such
questionnaires is subject to the grievance procedure.

P. Questions arising over the application and intent of this Agreement are subject
to review by the General Presidents’ Contract Maintenance Committee to
determine whether there has been exploitation of stipulated prerogatives.

ARTICLE lll: UNION SECURITY AND REFERRAL

1. The Unions are recognized by the Contractor as a source of employment referrals.
The appropriate Unions will be contacted and shall refer all applicants for employment to this
project according to the standards or criteria uniformly applied to any maintenance project in the
area. (Bulletin 1) (Note: All Bulletins are available on-line at: https://nabtu.org/agreements!/.)






2. Plant maintenance, repair and renovation that the Contractor performs involves
operating units that in all cases must be kept running. This situation means that some of the work is
of an emergency nature, and therefore, will require at times, the acceptance of extreme fluctuations
in the labor demand. The Unions, by this Agreement, completely understand the necessity of these
extremes and agree to make every effort to fulfill the manpower requirements of the Contractor.

3. The above shall not restrict the Contractor from soliciting and hiring qualified
personnel from any other source, provided the Unions are unable to fulfill manpower
requirements within forty-eight hours, emergencies excluded.

4.  Allemployees hired by the Contractor shall, as a condition of employment, become
and remain members in good standing of the appropriate Union after the 7th day following the
beginning of such employment.

5.  Any employee, who, at his/her time of employment is a member in good standing of
any signatory Union, shall be considered in compliance with the Union Security provisions of this
Article so long as he/she maintains good standing in that Union.

6. The Contractor agrees to be bound by the hiring practices in the local area not
inconsistent with the terms of this Agreement. Reverse layoff provisions, even when made part of
the hiring hall procedures in local agreements, are inconsistent with the terms of this Agreement and
therefore are not recognized.

7. On nuclear facilities it is agreed that applicants referred to the project under this
Article shall be considered probationary employees until such time as they meet the Owners’
security requirements not inconsistent with State and Federal laws. This provision shall not
preclude such probationary employees’ rights under Article VIl relative to any grievance arising
under any other section of this Agreement.

8. The Contractor shall not be required to pay the cost of an employee’s
Transportation Worker |dentification Credential (TWIC).

SECTIONS 4 AND 5 DO NOT APPLY IN STATES WITH RIGHT TO WORK LAWS

ARTICLE IV: NON-DISCRIMINATION

The Unions and the Contractor shall not discriminate against any employee or applicant
for employment because of race, creed, color, sex, national origin, age, disability or any other
protected status granted by applicable federal, state or local laws.

ARTICLE V: SCOPE OF WORK

1. This Agreement covers only that work assigned by the Owner to the Contractor and
performed by the employees of the Contractor covered by this Agreement.

The General Presidents’ Project Maintenance Agreement is intended to cover on-going
maintenance, repair, renovation and replacement work in plants, industrial facilities, utility
installations and other facilities for an initial period of not less than one (1) year.





2. This Agreement does not cover work performed by the Contractor of a new
construction nature, in which event said work shall be done in accordance with existing Local
and/or National Building Trades Agreements.

3.  The Unions and the Contractor understand that the Owner may choose to perform
or directly subcontract or purchase any part or parts of the work necessary on its project with due
consideration given to achieving the highest maintenance standards and harmonious working
conditions herein.

ARTICLE VI: DEFINITIONS

1.  Maintenance shall be work performed for the repair, renovation, replacement and
upkeep of property, machinery and equipment within the limits of the plant property; or other
locations related directly thereto.

2. The administration of Section 1 of this Article as well as the entire General Presidents’
Project Maintenance Agreement is the responsibility and sole prerogative of the General Presidents’
Committee on Contract Maintenance at the national level. The interpretation and grievance
adjudication of this Agreement shall be the responsibility and sole prerogative of the Joint Labor-
Management Grievance and Interpretation Committee, which is a part of this Agreement.

ARTICLE Vii: GRIEVANCE PROCEDURE

Any dispute alleging a violation of this Agreement (excluding jurisdictional disputes) shall
be resolved in accordance with the procedure set forth herein. No grievance shall be recognized
unless called to the attention of the Contractor by the Union, or to the Union by the Contractor
within five (5) working days after the alleged violation was committed, or if the violation was not
ascertainable within five (5) working days of first knowledge of facts giving rise to the grievance.
Grievances shall be appealed to the next higher step within ten (10) working days after the
meeting in the lower step. The respective time limits between grievance steps may be extended
by mutual agreement of the parties. Settlement of grievances may be arrived at in any step of the
grievance procedure and shall be final and binding upon the Union and the Contractor. Any such
settlement shall not establish any precedent or have any impact on GPPMA procedural rules.

Step 1:

The dispute shall be referred to the Business Representative of the local union involved or
his designated representative and the Project Superintendent and/or the Contractor’s
representative at the jobsite.

Step 2:

In the event that the Business Representative of the local union and the Project
Superintendent and/or the Contractor representative at the jobsite cannot reach
agreement within ten (10) working days after a meeting is arranged and held, the
matter shall be referred to the International Union Representative and the Labor
Relations Representative of the responsible Contractor.

Step 3:
If the parties are unable to effect an amicable settlement or adjustment of any grievance
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or controversy, said grievance shall be reduced to writing on a “Standard Grievance
Form” provided by the Administrator of the General Presidents’ Project Maintenance
Agreement (GPPMA). The written grievance shall be submitted to the Joint
Labor/Management GPPMA Grievance Committee for resolution. A decision rendered
by the Grievance Committee shall be final and binding upon the parties.

Step 4:

A. Failure of the Joint Labor/Management GPPMA Grievance Committee to reach
a decision shall constitute a basis for a submittal of the question by the moving
party to the GPPMA Standing Arbitrator or his/her alternate (hereinafter referred
to as “Arbitrator”). The moving party must submit the grievance to the Arbitrator
not later than 30 calendar days after the date of the failure of the grievance
committee to render a decision. The Arbitrator shall coordinate with all parties in
scheduling a mutually acceptable time and place for the hearing within a
reasonable time period.

B. The Arbitrator will issue his/her decision within twenty (20) calendar days from the
conclusion of the hearing or submittal of briefs. The decision of the Arbitrator
shall be final and binding on the parties. The Arbitrator shall have no authority to
change, amend, add to, or detract from any of the provisions of this Agreement.
The decision of the Arbitrator shall only apply to the involved project and shall not
have precedent value beyond that project. The total cost of the arbitration,
including the Arbitrator’s fees and expenses, shall be borne equally by the parties
and shall be paid by the parties to the GPPMA Labor/Management Trust. The
Trust in turn shall pay the fee and expenses of the Standing Arbitrator within thirty
(30) days of the issuance of his/her decision.

ARTICLE VIiI: WORK ASSIGNMENTS

1. The signatories to this Agreement agree to the concept that jurisdictional disputes
cannot and shall not interfere with the efficient and continuous operations required in the
successful application of the intent of this Agreement; and to make available to the Owner the
skills and expertise the Building and Construction Industry has to offer in the maintenance of the
structure, operations and facilities it originally constructs.

2. Project maintenance conditions do not always justify adherence to craft lines which
in itself does not establish precedent or change the appropriate jurisdiction of the crafts involved.
Periodic review of the work assignments shall be made for the purpose of adjusting such
assignments as appropriate to take care of changing needs.

3.  The International Unions involved agree that upon request, International
Representatives shall be assigned without delay and attempt a project settlement in the event of
a question on assignments.

4.  The Contractor agrees that he shall abide by such agreements reached by and with
International Union Representatives.

5.  The International Unions agree that failing to reach a project decision, there shall
be submitted a joint statement of facts and request to the General Presidents’ Committee for
assistance in resolving said dispute.





ARTICLE IX: JOBSITE REPRESENTATIVE

1. The Administrator of the General Presidents’ Project Maintenance Agreement by
Contract shall designate one (1) union Jobsite Representative for each project. When a system-
wide agreement is in place, it is understood that the term “Project” shall mean each jobsite
location. The Jobsite Representative shall have the qualifications to provide leadership, maintain
harmonious relations among employees and with the Contractor and shall conduct business in a
respectful and business-like manner. He/she shall be a qualified working craftsman, designated
to act as a representative of the General Presidents’ Committee on Contract Maintenance
relative to the application of the Agreement with the signatory Contractor.

2. The Jobsite Representative shall be allowed a reasonable amount of time during
the work day to conduct union business and shall have access to a telephone to contact the
Administrator when in need of assistance or direction. His/her union duties shall not unduly
interfere with the performance of his/her work assignments.

3. The Jobsite Representative shall be paid at a rate not less than the equivalent
of craft foremen’s pay, including fringes. The Jobsite Representative shall also be guaranteed
forty (40) hours per week. This guarantee only applies to the Jobsite Representative for a
primary General Presidents’ Agreement holder who employs more than one craft on a continuing
basis and is not the only General Presidents’ Agreement Contractor at that particular location.
Such guarantee shall not apply when a government agency and/or Owner in respect to the
operation of the plant mandates certain interruptions or stoppages of work being performed by a
Contractor, which are beyond the control of the Contractor.

4. The Jobsite Representative shall be the last journeyman to be laid off in his/her
craft, provided that he/she is qualified to perform the required work. The Administrator shall be
notified by the Contractor prior to the Jobsite Representative being laid off or terminated.

5. Should the Jobsite Representative fail to provide leadership and maintain
harmonious relations among the employees and the Contractor, the Administrator may designate
a new Jobsite Representative at his/her discretion.

ARTICLE X: CONTRACTOR’S REPRESENTATIVE

The Contractor shall appoint a Representative who shall cooperate with the on-site
Union Representative in the exchange of information which will be beneficial to the harmonious
operation of the project. The General Presidents’ Committee shall be informed as to the identity
of the Contractor’s Representative.

ARTICLE XI: LOCAL UNION REPRESENTATIVES

1.  Officials of any of the signatory Unions shall be provided access to projects covered
by this Agreement. Requests shall be arranged through the Contractor for such visitations in
keeping with Owner’s uniform rules of safety and security as expeditiously as possible. Each
Local Union shall designate one (1) official as its representative and so inform the Contractor.
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2. Ifrelations between the Local Union Representative and the Contractor become
non- cooperative, the Contractor may request the Administrator of the General Presidents’
Committee on Contract Maintenance to investigate the circumstances and take the necessary
action to keep this Agreement enforced in good faith. Continuing problems will be resolved by the
General Presidents’ Committee on Contract Maintenance and the Contractor’s representatives.

ARTICLE Xli: WAGE RATES. FRINGE BENEFITS. AND PAYDAY

1. Wage rates may be established by the General Presidents’ Committee in the
respective area or locality in which this Agreement is effective and shall be specified in Schedule
“A” attached hereto. Where a wage modification is in effect, apprentices shall be paid in
accordance with local area apprentice requirements not to exceed 5% below the modified
journeyman wage rate.

2. Fringe benefits as negotiated in local and/or national working agreements shall be
paid in addition to wage rates as specified in Schedule “A”. Only bona fide fringe benefits which
accrue to the direct benefit of the individual craft employee are required. This includes health
& welfare funds, annuity, vacation, apprenticeship, training funds, and pension funds. Vacation
provisions contained in local agreements that accrue to the direct benefit of the individual craft
employee that are based upon length of service are bona fide fringe benefits. Construction
industry promotional funds are not applicable under terms of this Agreement.

3. This Agreement is an agreement under Section 8(f) of the National Labor Relations
Act (NLRA), which covers work performed in the building and construction industry and, as such,
all work performed under this Agreement qualifies for the Construction Industry Exemption under
the Employee Retirement and Income Security Act of 1974 (“ERISA”), as amended. If any Union
pension trust fund (“Fund”) covered by the terms and conditions of this Agreement does not
qualify for the Construction Industry Exemption authorized by Section 4203(B)(1)(i) of ERISA, as
amended, 29 U.S.C. 1383(b)(1)(B)(i), or has not taken the necessary steps to amend the Fund
documents to qualify for the Construction Industry Exemption as authorized by Section 4203 (B)
(1)(ii) of ERISA, as amended, 29 U.S.C. 1383(b)(1)(B)(ii); and to recognize the work performed
under this Agreement to qualify for the Construction Industry Exemption, the Contractor(s)
signatory to this Agreement will not be obligated to hire employees covered by such Fund.

4.  The Joint Labor/Management Interpretations Committee has determined that the
funds listed in Bulletin 2 meet the criteria set forth in Section 2 as bona fide fringe benefits.
Contractors must make the required contributions to these funds for work performed under this
Agreement if the funds are also recognized in the respective craft’s local collective bargaining
agreement covering the geographic territory of the project. Similar funds established by any
other labor agreement will not be recognized under this Agreement for mandatory payment but
such funds may be voluntarily paid by a Contractor working under this Agreement. Additionally,
provisions in other agreements that establish similar funds that require additional payments into
apprenticeship/training or other funds, should a Contractor decline to pay into such similar funds,
shall not be recognized under this Agreement. The Joint Labor/Management Interpretations
Committee will, upon request, review new jointly administered International Union monetary
funds to determine whether payments to such funds are required. (Bulletin 2)

5. Once a Contractor has been notified by certified mail, return receipt requested,
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that it is delinquent in contributions to fringe benefit funds which have been recognized as
payable under Sections 2 and 4 of this Article, and does not respond positively by forwarding
said contributions to the appropriate place of receipt within twenty (20) business days, the
affected union may legally withhold the services of its members. This provision shall not apply
to disputes over whether or not a trust fund contained in a local and/or national agreement is
recognized under this Agreement or to other disputes involving the contribution rate to be paid to
a specific fund. Such disputes are to be referred to the Joint Labor/Management Interpretations
Committee for resolution. Nothing contained herein shall permit a Union to establish picketing
or hand billing of any kind at any of the Contractor’s jobsites where this Agreement is in place.

6. The Contractor adopts and agrees to be bound by the written terms of legally
established trust agreements specifying the detailed basis on which payments are to be made
into, and benefits paid out of, such trust funds. Where a contribution schedule is adopted by
the parties to a local agreement in order to implement a rehabilitation plan under the Pension
Protection Act of 2006, such schedule shall become the applicable schedule for payment of
contributions by Contractors signatory to this Agreement. The Contractor authorizes the parties
to such trust agreements to appoint trustees and successor trustees to administer the trust funds
and hereby ratifies and accepts the trustees so appointed as if made by the Contractor. Nothing
contained in this Section is intended to require the Contractor to become a party to nor be bound
by a local collective bargaining agreement except for the employee benefit fund contributions as
required herein, nor is the Contractor required to become a member of any Contractor group or
association as a condition for making such contributions.

7. Payments to appropriate local union funds shall be made in accordance with the
provisions of the local and/or national union’s agreements. Where the local union agreement
provides for payment of benefits based on hours worked, it is understood that when shift work
is involved which provides eight (8) hours’ pay for a shift of less than eight (8) hours, payments
shall be made to said funds on the basis of eight hours per shift, provided a full shift is worked.

8.  When local union fringe benefit payments are expressed in terms of percentages,
this percentage shall be applied to the 100 percent wage rate contained in the local union
agreement, regardless of the wage rate applied to the General Presidents’ Project Maintenance
Agreement. This situation would occur only when it has been determined that a reduced wage
rate is applicable.

9.  Wage differential for foremen is established by the procedure set forth in the
appropriate local union construction agreement, and the established differential is then added to the
journeymen maintenance wage rate in the General Presidents’ Project Maintenance Agreement.

10. Each Contractor, of whatever tier, performing work under this Agreement shall
be required to contribute to the General Presidents’ Project Maintenance Agreement Labor-
Management Trust Fund. Such contributions shall be made on an annual basis. The amount to
be contributed shall be determined by the Fund Trustees. Payment shall be made within thirty
(30) days of notification by the Administrator of the General Presidents’ Project Maintenance
Agreement to the Contractor of the amount owed. The failure of a Contractor to make the
required contributions in a timely manner shall constitute a material breach of the Agreement
and as such, the Fund Trustees are empowered to take any or all of the actions outlined in the
following paragraph to collect the amounts owed.
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11. Contractors who fail to pay contributions or other payments owed to the General
Presidents’ Project Maintenance Agreement Labor-Management Trust Fund within thirty (30)
days of the date when such contributions or other payments are due shall be liable to the Trust
for all costs of collection incurred by the Trust, including attorneys’ fees and court costs. The
Trustees are empowered to initiate proceedings at law or equity, or to take any other action
necessary (including but not limited to termination of the Agreement) to collect contributions and
all other payments due.

12. For purposes of this Agreement, wage premiums established under local and/
or national agreements affecting maintenance, repair or renovation work such as hazard pay,
acid pay, high or low work and other similar premiums shall not be applicable to this Agreement.
Classifications in local union agreements that circumvent the intent and purposes of this section
that require no additional skills are not recognized under the terms of this Agreement.

13. Under the terms of this Agreement, no subsistence, travel allowance, mileage, or
pay for travel time will be paid to any employee.

14. When zone-type wage structures are established in the area of the project, the
project for the purposes of this Agreement will be considered as if it was within the area of the
base zone rate.

15. After the Contractor’s operation has commenced in any particular area, no
subsequent change in wages or working conditions in such area will become effective insofar
as the Contractor is concerned, except to the extent that any such change in wages or working
conditions shall have been agreed upon and in accordance with the effective date agreed upon
in negotiations between the Local Union having jurisdiction over the area and a recognized
bargaining agency of contractors in such area.

16. ltis further agreed that at the implementation of a new project or any major change
in policy on an existing project a pre-job meeting will be held jointly by the General Presidents’
Committee on Contract Maintenance, the crafts involved and the Contractor’s representatives.
Minutes of this meeting will be made available to all concerned for guidance in the administration
of the project.

17. Wages will be paid weekly. The payroll period to close so that no more than three
(3) working days (excluding holidays) will be held back and payments to be made before the end
of the employee’s shift. If a Contractor fails to provide the proper wage payment on payday
either by failing to pay at all or by providing employees with unfunded checks, employees so
affected shall be entitled to four (4) hours’ straight time pay for each 24-hour period or portion
thereof that said employees must wait to receive the proper payment. The Contractor will
not be assessed the above penalty if, in the opinion of the Joint Labor/Management GPPMA
Grievance Committee, the reason the Contractor failed to make timely payment was due to
circumstances beyond its control. Additionally, errors in time sheets or payroll checks that result
in an employee being paid an incorrect amount shall not trigger the penalty provided that the
Contractor pays the employee the correct amount in a timely manner.

18. A Contractor may provide employees payroll earnings exclusively via Electronic Direct
Deposit or, in the event the employee does not have a bank account, Electronic Debit Card Deposit,
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provided the remainder of the requirements of Section 17 are maintained. All employees shall
receive a paper earnings statement for all payroll related deposits and, for those employees who
receive payroll compensation via a debit card, one transaction per payroll period will be without fee
to the employee. Employees terminating employment will receive final payroll compensation in the
form of a paper check on their last day of employment subject to the exception in Section 19 of this
Article for employees who quit without giving sufficient notice to the Contractor.

19. Lay off is pay off - Terminated employees shall be paid on the day of termination.
Each Contractor shall pay four (4) hours pay to a terminated employee for each 24 hour period
said employee must wait for his final pay. An employee who quits without giving sufficient notice
to his Contractor shall be paid on the regular payday at the job site, or may have his final pay
mailed to his address of record.

20. Any Contractor working under the GPPMA will comply with all local and national
apprenticeship standards established by the Joint Apprenticeship Training Committee.

21. There is no requirement to post a bond, provide monetary escrow or provide any
other form of guarantee of payment to fringe benefit funds unless it is specifically required by the
trust document of an individual fund.

ARTICLE Xlil: TWENTY-FOUR (24) HOUR RULE AND MEAL ALLOWANCE

1. The twenty-four (24) clock is determined by the starting time of the employee’s shift
on one day and ends with the starting time of the employee’s shift on the following day.

2. All'time worked before and after the employee’s shift hours in any twenty-four (24)
hour period or on the sixth (6th) day shall be paid at the rate of time and one-half. All time worked
on the seventh (7th) day and holidays shall be paid at the rate of double time. Any employee
working overtime beyond his/her shift shall be paid overtime.

3. When an employee is required to work more than two (2) hours of unscheduled
overtime beyond his/her regularly scheduled shift the Contractor will arrange either to have him/
her receive one (1) hot meal or give him/her $12.00 in lieu of the meal. This provision will be
repeated after each four (4) hours of overtime thereafter. Meal allowance is only applicable to
unscheduled overtime.

ARTICLE XIV: DAY WORK SCHEDULES

1. The standard work day shall be an established consecutive eight (8) hour period
between the hours of 7 a.m. and 5 p.m. exclusive of a thirty (30) minute lunch period. Forty (40)
hours per week shall constitute a week’s work Monday through Friday inclusive.

2. On any project when the job conditions dictate a change in the established starting
time, alternative shifts and/or a staggered lunch period on certain work of the project or with
individual crafts, the Contractor and the Local Union(s) involved shall mutually agree to such
changes. If a work schedule change cannot be mutually agreed to between the Contractor and
the Local Union(s) involved, the hours fixed in the Agreement shall prevail. However, the parties
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involved shall have the prerogative of calling on the Committee as a whole to request such
change; requests shall be in writing; the Committee’s decision shall be final.

3.  Job site conditions sometimes warrant a change in the regular lunch period. It shall
be the Contractor’s option to pay the employee to “eat on the fly” or have the employee take the
full one-half (1/2) hour lunch period.

If an employee is required to take a lunch break more than one hour prior to or more than
one hour beyond the regularly scheduled lunch period, he shall be paid for the lunch period at
the appropriate premium rate.

In cases where shifts are scheduled for more than ten hours, the Contractor will have the
option of scheduling a non-paid lunch period or allow the employee to eat on the fly.

4.  Alltime before and after the established work day of eight (8) hours, Monday through
Friday, and all time on Saturday shall be paid for at the rate of time and one-half. All time on Sundays
and the holidays stated in Article XVI shall be paid for at the rate of double time. For the purpose
of computing overtime, the start of the work day shall be considered as the start of the day work
schedule as defined in this Article and continues for a 24-hour period. This shall include all work
performed on Saturday, Sunday and holidays. A request for variances from this provision may be
made to the General Presidents’ Committee pursuant to the provisions of Article |, Section 2.

5. Optional Four (4) day Work Week, Ten (10) Hours Per Shift Schedule, 4 x 10’s with and
without a Voluntary Make-up Day — In order to address the unique needs of a project, the Contractor
may request permission to implement either of the following 4 x 10’s schedules (with or without a
voluntary make-up day). The Contractor’s request should be in writing and shall be addressed to the
Administrator of the GPPMA. The written request should contain the following information:

. Contractor’s name and contact information

. GPPMA Contract Number

. Project Name and Location

. Owner

. Whether the request is for 4 x 10’s with or without a voluntary make-up day

(Option #1 or Option #2)

The Administrator of the GPPMA and the General Presidents’ Committee shall respond
in writing, either approving or disapproving the request, as expeditiously as possible. The
Contractor may not implement the new 4 x 10’s schedule until it has received written approval
from the Administrator. Once granted, the 4 x 10’s schedule shall be available to the Contractor
on the project for the duration of its GPPMA. The optional 4 x 10’s schedule does not allow for
any overtime other than casual or incidental overtime. Should the needs of the project be such
that other than casual or incidental overtime is required, the Contractor shall be required to
revert back to a 5 x 8’s schedule with appropriate overtime pay. The optional 4 x 10’s schedule
shall not be used to avoid paying overtime for the 9"" and 10" hour of work, Monday through
Thursday.

Option #1: Four (4) Day Work Week, Ten (10) Hours per Shift (4 x 10’s with Make-up Day)
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The Contractor may change the work week from five (5) days at eight (8) hours per
day to four (4) days at ten (10) hours per day and back again, provided the union is
given a minimum of four (4) calendar days’ notice of such change and such change
shall begin on Monday.

The Contractor has the option of establishing a four (4) ten (10) hour shift exclusive of the
thirty (30) minute lunch period at the straight time wage rate. The standard workday shall
be an established consecutive ten (10) hour day period between the hours of 6:00 am
and 6:30 pm exclusive of a thirty (30) minute lunch period scheduled by the Contractor
near the midpoint of the workday. Forty (40) hours per week shall constitute a week’s
work Monday through Thursday. In the event a job is down due to weather conditions, a
holiday or other conditions beyond the control of the Contractor, then Friday may, at the
option of the Contractor, be worked as a make-up day at the straight time wage rate. All
affected employees will be eligible to work the make-up day and a minimum of ten (10)
hours will be scheduled and worked, weather permitting. Straight time is not to exceed
ten (10) hours a day or forty (40) hours per week. Starting time will be designated by the
Contractor; the Union will be advised of the starting time.

A Contractor may establish two (2) four (4) day, ten (10) hour shifts at the straight time
wage rate Monday through Thursday. These shifts are exclusive of the thirty (30) minute
lunch period. The day shift shall work four (4) days at ten (10) hours for ten (10) hours

pay per day. The second shift shall work four (4) days at nine and one-half (9-1/2) hours
for ten (10) hours pay per day. In the event the job is down due to weather conditions, a
holiday or other conditions beyond the control of the Contractor, then Friday may, at the
option of the Contractor, be worked as a make-up day at the straight time wage rate. All
affected employees will be eligible to work the make-up day and a minimum of ten (10)
hours will be scheduled and worked, weather permitting. Straight time is not to exceed
ten (10) hours a day or forty (40) hours per week.

Employees who inform their Contractors on the last scheduled workday prior to the
make-up day that they do not wish to work the make-up day, will not be penalized.

Employees who are scheduled to work less than forty (40) hours from hire date to
termination shall receive overtime pay for all hours worked in excess of eight (8)
hours per day. In such cases, the Contractor shall have the option to work those
employees on an eight (8) hour schedule.

Option #2: Four (4) Day Work Week, Ten (10) Hours per Shift (4 x 10’s without Make-up Day)

A.

The Contractor may change the workweek from five (5) days at eight (8) hours per
day to four days at ten (10) hours per day and back again, provided the union is
given a minimum of four (4) calendar days’ notice of such change and such change
shall begin on Monday.

The Contractor may establish a four (4) ten (10) hour shift exclusive of the thirty (30)

minute lunch period at the straight time wage rate. The standard workday shall be
an established consecutive ten (10) hour day period between the hours of 6:00 am
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and 6:30 pm exclusive of a thirty (30) minute lunch period scheduled by the
Contractor near the midpoint of the workday. Forty (40) hours per week shall
constitute a week’s work Monday through Thursday. Straight time is not to exceed
ten (10) hours a day or forty (40) hours per week. Starting time will be designated
by the Contractor; the Union will be advised of the starting time.

C. AContractor may establish two (2) four (4) day, ten (10) hour shifts at the straight
time wage rate Monday through Thursday. These shifts are exclusive of the thirty
(30) minute lunch period. The day shift shall work four (4) days at ten (10) hours for
ten (10) hours pay per day. The second shift shall work four (4) days at nine and
one-half (9-1/2) hours for ten (10) hours pay per day.

D. Employees who are scheduled to work less than forty (40) hours from hire date to
termination shall receive overtime pay for all hours worked in excess of eight (8)
hours per day. In such cases, the Contractor shall have the option to work those
employees on an eight (8) hour schedule. All time worked on Sunday and holidays
set forth in Article XVI of the General Presidents’ Agreement shall be paid for at the
rate of double time.

It is understood by the parties hereto that the General Presidents’ Committee reserves
the right to make periodic reviews to determine whether these provisions for 4 x 10’s serve the
purpose for which it was intended and may rescind these provisions if so determined.

6. Fatigue Management-Nuclear Power Plants-Optional Work Schedule (Bulletin 3)

This schedule may only be used for nuclear work and is an optional schedule which
may be implemented at the discretion of the Contractor. Other work week schedules may be
developed by the Contractor and applicable local unions and/or local building trades council.
Final approval of such other work week schedules must be granted by the General Presidents’
Committee.

A. On projects subject to the Nuclear Regulatory Commission’s Rule limiting
hours an employee may work to seventy-two (72) hours per week, the
Contractor may establish a six (6) day, twelve (12) hour shift. All time on
site, including lunch, shall be paid time. When implemented, each
employee shall receive thirty-two (32) hours straight time pay, twenty-eight
(28) hours pay at the rate of time and one-half (1.5x), and twelve (12) hours
pay at double (2x) time. To be paid, hours must be worked. Each
employee shall be designated a day off during each full seven (7) day work
week. The following chart provides an example of how the work hours are
to be paid during the six (6) day work week.

Example

S M T W T F S

8 8 8 0 8 8 8
ST ST 1.5x  off 2x ST ST
4 4 4 0 4 4 4
1.5x  1.5x 1.5x 2X 1.5x  1.5x
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B. The day before the designated day off will be paid at the rate of time and
one-half (1.5x) and the day after the designated day off will be paid at the
double time (2x). The intent of this provision is to equalize pay for all craft
persons for the week. The provisions of Article XVI regarding payment of
Holidays worked and Article XV regarding payment of Shift Work
Conditions shall not apply. This seventy-two (72) hour work week option
may only be utilized for up to sixty (60) consecutive days. For work days
beyond the sixtieth (60™") day, the Contractor and applicable local unions
will develop a work schedule consistent with the applicable federal
regulations and applicable rates of compensation.

7. Employees will ingress the project at the start of the shift on the employee’s time
and egress the project at the end of the shift on the Contractor’s time.

ARTICLE XV: SHIFT WORK CONDITIONS

1. When so elected by the Contractor, multiple shifts of at least three (3) consecutive work
days duration may be worked. When two (2) or three (3) shifts are worked, the first (1st) or day shift
will be eight (8) hours worked for eight (8) hours’ pay. The second (2™) shift shall be seven and one-
half (772) hours worked for eight (8) hours’ pay. The third (3") shift shall be seven (7) hours worked
for eight (8) hours’ pay. If Saturday and/or Sunday are worked to establish a shift, they shall be paid
at the appropriate premium rate. The shift schedule may begin on any day of the week. The shift
may be worked on a two-to-three shift basis. In the event overtime is worked on the first shift, it shall
commence after eight (8) hours, on the second shift after seven and one-half (7°) hours, and on
the third shift after seven (7) hours. When an individual works through two (2) consecutive eight (8)
hour work periods, he/she shall remain on overtime until he/she receives a shift break of a minimum
of seven (7) hours. This does not apply to call-ins as defined in Article XVII. The Contractor may
establish extended scheduled overtime with respect to any shift. In the event that an employee does
not work a full second or third shift, said employee shall be paid for actual time worked, plus one-
half hour for the second shift and actual time worked plus one hour for the third shift. On two (2) shift
operations, regardless of starting time and whether or not the shifts range from eight (8) to twelve
(12) hours in duration, the shift premium for the second shift shall be seven and one-half (7 ') hours
worked for eight (8) hours pay plus applicable overtime. This shall also apply on work performed
on weekends and holidays. For purposes of computing overtime, the start of the work day shall
be considered as the start of the day work schedule as defined in Article XIV of the Agreement
and continue for a 24-hour period. This shall include all work performed on Saturday, Sunday
and holidays. A request for variances from this overtime provision may be made to the General
Presidents’ Committee pursuant to the provisions of Article |, Section 2.

2. Any violation of the shift provisions to circumvent the regular overtime provisions of
this Agreement by unnecessary fluctuation of the three (3) consecutive work day provision then
all employees on such shifts will be paid at the appropriate overtime rate.

3. Where a shift or shifts are established, the Contractor is required to work building
tradesmen for a minimum of three (3) days on the second and/or third shifts. Building tradesmen
may be added or deducted from each shift as needed. However, a failure to maintain any shift
for three (3) days minimum will require the Contractor to compensate each employee on the
shift which was cancelled under the overtime provisions of this Agreement.
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4. The determination of the start of multiple shifts is the prerogative of the Contractor.
Where job conditions and/or work schedules of the Owner require changes in starting times
or multiple starting times for shifts, then such times may be implemented by the Contractor
as needed. When such changes in starting times or multiple starting times are necessary,
the Contractor shall notify the local unions and the Administrator of the General Presidents’
Committee on Contract Maintenance advising of the effective date and reasons for same.
When multiple starting times are being used, if one-half or more of the normal work hours fall
within the regularly scheduled work hours of a particular shift, then that shift must be used to
determine the proper shift premium for the entire shift. Overtime hours shall not be used in
determining the normal work hours of a shift. If it is necessary to use employees from a previous
shift within a twenty-four (24) hour period, overtime provisions of Article XIV, shall apply and will
be considered the beginning of the three (3) consecutive work days.

5. The terms of the shift arrangement shall be deemed fulfilled as long as the shifts
remain intact. The number of craft workers and/or crafts may be increased or decreased as the
work load requires, with no requirement that an individual craft work the three (3) full days.

6. The pay for the second (2nd) and third (3rd) shifts shall be equivalent of eight (8)
times the employee’s straight time hourly rate.

ARTICLE XVI: HOLIDAYS

1. The following seven (7) days shall constitute the legal holidays within the terms
of this Agreement, except mutually agreed to changes with the Committee: New Year’s Day,
President’s Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day.

These are not paid holidays. However, if the employee is scheduled to work on a holiday
as observed under the terms of the Agreement, he/she is to be paid double time.

When a timely request in writing has been submitted by the Contractor to the Committee,
a holiday may be changed to fit the client’s need. It is possible to mutually change the holidays
listed in this Agreement to conform with clients’ and/or local observance, but the number of
holidays shall not exceed seven (7).

Where a plant has more than seven (7) holidays, only the seven (7) holidays stipulated
in this Agreement will prevail for premium pay when worked. Plant management may have two
alternatives for this type of situation. In the event the entire plant is shut down and there are no
work orders, there will be no work for the Building Trades crafts on that day. However, in some
plants, due to the shutdown of the plant operation, the client will utilize this holiday to perform
maintenance, repair and renovation work with the Building Trades crafts.

2. It will not be considered a violation of this Agreement for the contractor to conform
to the Owner’s request to “not schedule” some or all of the contractor’s employees for short
durations because the Owner’s in-house employees will also be scheduled off and the plant
will either not be in operation, or the in-house crews and supervisors will be greatly diminished
because of an in-plant holiday, holidays or an in-plant vacation week when all but minimal in-
house crews will be scheduled to handle any emergencies that may arise when the rest of the
in-plant employees are scheduled off. However, if an individual craft employee requests a layoff
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in situations involving more than two (2) days so that he /she can return to the out-of-work list
at his/her hiring hall to avoid losing wages, the layoff must be granted by the Contractor. The
termination must not be designated as a quit.

3. Ifany of the above holidays fall on Sunday, Monday shall be observed as the holiday;
if any of the above holidays fall on Saturday, Friday shall be observed as the holiday. For premium
purposes, holidays celebrated as such shall be utilized for the computation for overtime pay.

ARTICLE XVIi: REPORTING TIME AND CALL-INS

1. Reporting Pay

When an employee or new hire reports to work on any shift between the established
hours of his/her regular work and is not given the opportunity to work because none was
available and was not notified before the completion of the previous day’s work, he/she shall be
paid two (2) hours reporting time.

When employees start to work they shall be paid not less than four (4) hours and if
they work beyond the four (4) hours, they shall be paid for actual time worked. It shall be the
Contractor’s prerogative whether or not to stop work.

If an employee refuses to start or stops work on his/her own volition, the minimum set
forth herein shall not apply.

Reporting pay as defined in this Article shall be paid at the straight time hourly rate.
However, when employees report for scheduled work on Saturday, Sunday or on holidays and
are not given the opportunity to work because none is available, they shall be paid two (2) hours
pay at the appropriate overtime rate, time and one-half (1-1/2x) for Saturdays and double time
(2x) for Sundays and holidays.

Scheduled work occurs when employees are notified during their last regularly scheduled
work day that they are scheduled to work on Saturday or Sunday.

2. Call-ins

A Call-in shall be defined as notification to report for work by whatever means to an
employee for work outside of his/her regular shift or regularly scheduled day off or holiday. For
purposes of computing overtime, the start of the work day shall be considered as the start of the
day work schedule as defined in Article XIV of the Agreement and continue for a 24-hour period.
This shall include all work performed on Saturday, Sunday and holidays. A request for variances
from this overtime provision may be made to the General Presidents’ Committee pursuant to the
provisions of Article 1, Section 2.

Call-ins as defined above shall be paid in accordance with one of the following
categories:

A. AcCall-in prior to and continuous with an employee’s normally scheduled shift shall
be paid for on the basis of hours actually worked at the applicable overtime rate.

20





B. When an employee is called into work before the established starting time and after
the established quitting time of his/her regular shift, he/she shall be paid not less than
four (4) hours at the applicable rate and if he/she works beyond the four (4) hours,
he/she shall be paid for actual hours worked except when the call-in is prior to and
continuous with his/her normal work hours.

C. When an employee is called in to work at or after the established starting time on
Saturday, Sunday, scheduled day off or holidays, he/she shall be paid not less than
four (4) hours at the applicable overtime rate for that day except when his/her call-in
is prior to and continuous with his/her normal work hours.

D. Ifthereis an overlapping of a worker’s time from the fifth (5"") day to the sixth (6'") day,
the sixth (6') day to the seventh (7*) day, or holidays as a result of a Call-in from one day
to the next, the employee shall be paid under the four (4) hour plan as outlined in Section
2(C) of this Article at the applicable overtime rate, but at no time will he/she receive the
four (4) hour guarantee more than once for any one Call-in.

E. Holidays that are celebrated by Owner’'s employees that are not consistent with those set
forth in Article XVI of this Agreement are considered normal work days under the terms of
this Agreement. If all or a portion of the work orders are withheld by the Owner on these
Owner holidays, then these days shall be considered scheduled days off for employees
affected. If the affected employees are then subsequently called into work, they shall be
paid in accordance with Section 2(C) of this Article.

3. Ona Call-in when guaranteed hours prevail, the employee may be required to work the
necessary time guaranteed by the Contractor. If an employee shall stop work for reasons of his/ her
own and without the approval of the Contractor’s representative, he/she shall be entitled to pay for the
hours actually worked in the day, and the four (4) hour minimum conditions shall not apply.

ARTICLE XVIil: TOOL ROOMS

1. The Contractor and the Unions agree that it shall be the Owner’s prerogative to
maintain and operate a general centrally located tool room and warehouse. The Unions agree
that the manpower required for the operation of the centrally located tool room and warehouse
may at the Owner’s option be employed directly by the Owner.

Craft personnel who customarily provide their own tools and equipment shall provide the
same tools and equipment under this Agreement.

2. Ifitis the intention of the Contractor to establish area tool rooms and warehouses as

required for efficient service in the plant, these area tool rooms and warehouses will be manned
under the terms of this Agreement.

ARTICLE XIX: FIRST AID, SAFETY AND WORKERS COMPENSATION

1.  The employees covered by the terms of this Agreement shall at all times while in
the employ of the Contractor be bound by the safety rules and regulations as established by the
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Owner and/or Contractor. These rules and regulations are to be posted at conspicuous places
throughout the plant.

2. When required for the Project, the employee shall furnish and wear “Personal
Protection-Protective Footwear” (Safety Shoes) that meet the requirements of ASTM F2413 as
defined by OSHA standards.

3. When an Owner/Contractor furnishes modesty garments and other personal
protective clothing on a Project, the Owner/Contractor will be responsible for laundering and
maintaining such protective clothing.

4. When employees are required to wear safety glasses that exceed the requirements
of OSHA Safety and Health Standards (29 CFR 1910.133), these glasses must be furnished at
no cost to the employees regardless of prescription requirements.

5. The parties to this Agreement do hereby recognize the need to provide a drug-
free and alcohol-free workplace. The parties to the Agreement agree to comply with any Owner
mandated substance abuse program. In order to produce as safe a workplace as possible, it
is understood and agreed that the Contractor and the employees shall abide by the rules and
provisions of the implemented substance abuse program which may include the following types
of testing: pre-employment, reasonable suspicion, post incident, and random where allowed by
law. Any discriminatory practices under this Article shall be subject to the grievance procedure.
All substance abuse programs shall be submitted to the GPPMA Committee for distribution prior
to implementation.

6. An employee/applicant who has submitted a specimen for a screen and whose drug
test ultimately results in “Current” (Negative, Compliant) status, shall be compensated for any
time that his/her scheduled shift/shifts worked while waiting for the final/confirmed result of the
drug test, provided:

A. The employee/applicant provides accurate contact information on the
Chain of Custody form, cell phone or home phone number, to the Contractor
so he/she can be reached by the Medical Review Officer (MRO).

B. The employee/applicant is available for contact by the MRO between 8 a.m.
and 4 p.m.; and

C. The employee/applicant provides the MRO with requested information in a
“timely” manner.

Failure by the employee/applicant to comply with the above conditions will result in
forfeiture of any waiting pay/allowance.

An employee/applicant whose ultimate substance abuse analysis results in “Non-
Current” (non-negative, out of compliance) will not be compensated for any waiting time
incurred.

7. The Contractor and local unions are encouraged to negotiate and implement
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alternative dispute resolution procedures to resolve workers’ compensation claims disputes
when and where permissible and/or legal. Such alternative dispute resolution procedures when
implemented will be final and binding on the parties and shall be made a part of the Agreement
to the extent permitted by law.

8. On the day the employee is injured and it is necessary to see a doctor, the
employee will be taken to the doctor and shall be paid for time worked but not less than eight
(8) hours’ pay at the applicable rate. If subsequent visits are required, the appointments will be
made after regular working hours by the company doctor, if possible. If, through no fault of the
employee, the doctor requires that an appointment be made during regular working hours, the
employee shall not lose any time. However, if the employee desires to make an appointment
during working hours, he/she may do so and will not be paid for any loss of time. If subsequent
visits are required and an employee chooses to see a doctor other than the company doctor, it
will be on his/her own time.

ARTICLE XX: PROJECT RULES AND REGULATIONS

1. ltis agreed that the Contractor may implement reasonable project rules and
regulations, and such rules and regulations shall be distributed to all employees on the project.

2. ltis understood that these rules and regulations shall not be inconsistent with the
terms of this Agreement.

3. Violations of the project rules and regulations is just cause for disciplinary action
subject to Article VII (Grievance Procedure) of the Agreement.

ARTICLE XXI: PROTECTIVE LEGISLATION

All employees covered by this Agreement shall have the protection of all existing federal,
state and local laws applicable to employees in general.

ARTICLE XXIl: PERIODIC CONFERENCE

Periodic Conferences shall be held by the parties from time to time for the purpose of
discussing matters of mutual interest.

ARTICLE XXIlI: SUBCONTRACTING

A. Contractor may subcontract work under the terms of the General Presidents’ Project
Maintenance Agreement (GPPMA) granted for that site. A Contractor wishing to subcontract
work must submit a “Request to Subcontract” form to and receive written approval from the
Administrator of the General Presidents’ Project Maintenance Agreement prior to awarding any
subcontract. All approved subcontractors must sign a “Letter of Assent” form prior to starting
work on the project. The “Request to Subcontract” form and the “Letter of Assent” are set forth in
Bulletin 4 and must be completed and submitted electronically at: https://nabtu.org/agreements/

appma. (Bulletin 4)
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ARTICLE XXIV: HELMETS TO HARDHATS

1. The Contractors and Unions recognize a desire to facilitate the entry into the
building and construction trades of veterans and members of the National Guard and Reserves
who are interested in careers in the building and construction industry. The Contractors and
Unions agree to utilize the services of the Center for Military Recruitment, Assessment and
Veterans Employment (hereinafter “Center”), a joint Labor-Management Cooperation Trust,
established under the authority of Section 6(b) of the Labor-Management Cooperation Act of
1978, 29 U.S.C. Section 175(a), and Section 302(c)(9) of the Labor-Management Relations Act,
29 U.S.C. Section 186(c)(9), and a charitable tax exempt organization under Section 501(c)(3)

of the Internal Revenue Code, and the Center’s “Helmets to Hardhats” program.

2. Each Contractor shall contribute to the Center the amount of five cents ($0.05) per
hour for each hour worked by each individual employee covered by this Agreement. Payment
shall be forwarded monthly to the Center. The contribution form is set forth in Bulletin 5 and
may be downloaded from https://nabtu.org/agreements/. (Bulletin 5)

3. Once a Contractor has been notified by certified mail, return receipt requested, that
it is delinquent in contributions to the Center, and does not respond positively by forwarding said
contributions to the appropriate place of receipt within twenty (20) business days, the affected
union may legally withhold the services of its members. Nothing contained herein shall permit a
Union to establish picketing or hand billing of any kind at any of the Contractor’s jobsites where
this Agreement is in place.

4. The Contractor adopts and agrees to be bound by the written terms of the Center’s
legally established trust agreement. The Contractor authorizes the parties to such trust
agreement to appoint trustees and successor trustees to administer the trust fund and hereby
ratifies and accepts the trustees so appointed as if made by the Contractor. Nothing contained
in this Section is intended to require the Contractor to become a party to nor be bound by a
local collective bargaining agreement nor is the Contractor required to become a member of any
Contractor group or association as a condition for making contributions.

ARTICLE XXV: GENERAL SAVINGS CLAUSE

1. Any provisions in this Agreement which are in contravention of any federal, state,
local or county regulation or laws affecting all or part of the limits covered by this Agreement
shall be suspended in operation within the limits to which such law or regulation is in effect. Such
suspension shall not affect the operation of any such provisions covered by this Agreement, to
which the law or regulation is not applicable. Nor shall it affect the operations of the remainder of
the provisions of the Agreement within the limits to which such law or regulation is applicable.

2. Itis mutually agreed by the parties hereto that if any liability by signatory
International Unions to this Agreement should arise, such liability shall be several and not joint.

ARTICLE XXVI: WORK STOPPAGES

1.  THERE SHALL BE NO STRIKES, WORK STOPPAGES, PICKETING OR SLOW-
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DOWNS BY THE UNIONS OR EMPLOYEES AGAINST THE CONTRACTOR ORANY OTHER
CONTRACTOR(S) PERFORMING WORK ON THE PROJECT SITE THAT WOULD AFFECT THE
TERMS OF THIS AGREEMENT. THERE SHALL BE NO LOCKOUTS BY THE CONTRACTOR(S).

2. To achieve this end, the following procedures will be followed:

A. If the Contractor contends that any Union has violated this Section, it will notify
immediately the General President(s) of the Union(s) involved advising of that
fact. The President(s) will then immediately instruct the Local Union(s) to cease
any violation of this Section and advise the Contractor and Committee Chairman
of action taken.

B. After twenty-four (24) hours from the above mentioned notice, if for any reason
corrective action has not taken effect, the Contractor shall notify the Chairman of
the Committee who will immediately institute any necessary further action. In the
event that said further action on the part of the Chairman becomes necessary, it
is understood that the General President(s) involved pledge their full cooperation
and institute any action necessary to protect the integrity of the project.

C. Ifany of the Unions or the employees contend that the Contractor has violated
this Section, such Unions on behalf of the employee will immediately notify the
designated representatives of the Contractor who will immediately take any
necessary steps within its means to bring about corrective action.

3. A Contractor may participate in local labor agreement negotiations. Such partici-

pation shall not interfere with nor change the provisions of this Article for the project(s) being
performed under this Agreement.

ARTICLE XXVII: TERMS OF THE AGREEMENT
This Agreement shall be in full force and effect for a period of one (1) year from the date
of signature and shall continue from year to year thereafter unless sixty (60) days’ notice of

termination is given by either party.

Signed this day of , 20

FOR THE COMPANY:

Name and Title

Name of Contractor

GPPMA #
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FOR THE UNIONS:

es T. Callahan Terry M. Larkin
eneral President General President
International Union of Operating Engineers International Association of Heat & Frost Insulators & Allied
Workers
Eric M. Dean Kerrfioth W. Cooper
General President International President
International Association of Bridge, Structural, Ornamental and International Brotherhood of Electrical Workers

Reinforcing Iron Workers

Tl W Wt K— 06k

Kevin D. Sexton

Mark McManus General President

General President Operative Plasterers’ & Cement Masons’ International Association
United Association of the Plumbing & Pipe Fitting Industry of the  of the US & Canada

United States & Canada

sl Ber B

Brent D. Booker

Timothy J. Driscoll General President

President Laborers’ International Union of North America
International Union of Bricklayers and Allied Craftworkers

ames Williams Jr. Michael Coleman
General President General President
International Union of Painters and Allied Trades Sheet Metal, Air, Rail and Transportation
ames A. Hadel Warren Fairley /
International President International President
United Union of Roofers, Waterproofers and Allied Workers International Brotherhood of Boilermakers, Iron Ship Builders,

Blacksmiths, Forgers & Helpers

A
Sean M. g-j //%/%%WL

General President 4
International Brotherhood of Teamsters Douglas J. Mcarron

General President

United Brotherhood of Carpenters & Joiners of America
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